
Maharashtra State Electricity Distribution Co. Ltd.

08-02-2025 01:40:30Tender Details

 Tender Code
CE/AMTZ/Tech/Establishment of SubStn and
allied Infra/2024-25/T-02

Tender Type Works Tender

Type Of Bid Two Bid

Description Empanelment of Agencies for Erection of New
Substation/Add. /Aug. of PTR and allied
Infrastructure – Under NSC Scheme, DPDC
Scheme & other schemes (Excluding works in
Infrastructure Development – NC tenders) in
AMRAVATI Zone.

Estimated Cost (In Lakhs)

Basis of prices NA

Tender Validity NA

Delivery Requirement (In Months) NA

Tender Fee (In INR) 10000

GST In INR (@18% on Tender Fee: SAC No. 1800

Tender on rate contract basis NO

11800Total Tender Fee Amount including GST in INR.

Contact Shri P R Punse , 7875761688

Pre-Qualifying Req As per Tender Document.

Budget Type Revenue

NOCall for Deviation

Scheme Code NA

Scheme Name NA

Department Technical

Office Type ZONE

Location Type Amravati Zone

Designation Executive Engineer(Distribution)

Pre-Bid Meeting Address Office of the Chief Engineer,
Maharashtra State Electricity Distribution Co. Ltd.
(Amravati Zone, Amravati)
Administrative Building
 “Vidyut Bhavan”, 2nd floor,
Camp Road, Amravati
Dist.- Amravati Pin 444603

Bid Opening Address Office of the Chief Engineer,
Maharashtra State Electricity Distribution Co. Ltd.
(Amravati Zone, Amravati)
Administrative Building
 “Vidyut Bhavan”, 2nd floor,
Camp Road, Amravati
Dist.- Amravati Pin 444603

Version No 1
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Bid End Date 02-03-2025 11:30

Techno-Commercial Bid opening on 03-03-2025 16:00

Price Bid opening on Will be declared later

 Is Annexure C1 Applicable NA

Pre-Bid Meeting Date 14-02-2025 15:00

Annexure C1 Opening Date NA

Is Manufacturer Applicable NO

Is Trader Applicable NO

Minimum % of Offered Quantity NA

Is Power Supplier Applicable NO

Tender Sale Start Date 10-02-2025 11:00

Tender Sale End Date 02-03-2025 11:00

Bid Start Date 10-02-2025 11:05

Winner Selection Date Will be declared later

Can Bidder Opt EMD Exemption N
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Erection of New Substation/ Addition/ Augmentation of PTR with allied infrastructure  

 

 

MAHARASHTRA STATE ELECTRICITY DISTRIBUTION COMPANY 

LIMITED 

 
 
 
 
 
 
 
 
 
 
 
 
 

(A Government of Maharashtra Undertaking) 
CINNO.: U40109MH20055GC153645 

 
 
 

TENDER DOCUMENT  

Empanelment of Agencies for 

Erection of New Substation/Add. /Aug. of PTR and allied Infrastructure – 

Under NSC Scheme, DPDC Scheme & other schemes (Excluding works in 

Infrastructure Development – NC tenders). 

in AMRAVATI Zone.  

 
 

           (Tender No. – CE/AMTZ/Tech/Establishment of SubStn and allied 

Infra/2024-25/T-02) 

https://works.mahadiscom.in/eTender/etender 
 

 

Office of the Chief Engineer, 

Maharashtra State Electricity Distribution Co. Ltd. 

(Amravati Zone, Amravati) 

Administrative Building 

 “Vidyut Bhavan”, 2nd floor,  

Camp Road, Amravati 

Dist.- Amravati Pin 444603 

Telephone :(0721-2551159), Extn. :-- 

Email: ceamtz@gmail.com  
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SECTION-I 

BID INVITATION 

1. Introduction 

The Maharashtra State Electricity Distribution Company Ltd. (MSEDCL), 

represented by the Chief Engineer, (Amravati Zone) wishes to invite bid for 

“Empanelment of Agencies for Empanelment of Agencies for Erection of 

New Substation/Add. /Aug. of PTR and allied Infrastructure – Under NSC 

Scheme, DPDC Scheme & other schemes (Excluding works in 

Infrastructure Development – NC tenders) Amravati Zone for 2 years i.e. 

FY 2025-26 and 2026-27 as described in the Bidding Data under single point 

responsibility “on Partial Turnkey Contracts”. 

  

2. Brief description for the Bidding Process: 

a. The Chief Engineer, (Amravati Zone) on behalf of MSEDCL, invites eligible 

bidders to submit a bid in accordance with the provisions of this Tender 

Document. In this Tender Document, the term "Bidder", which expression 

shall, unless repugnant to the context, include all parties who have 

submitted bids in response to this Tender Document within the stipulated 

time. 

b. The Bidders shall submit the bids in two parts by following e-tendering 

process as described in Bid document. First part comprises of the 

technical bid and the second part comprises of the commercial/ price bid 

in accordance with this Tender Document.  

c. Bidder shall not upload commercial/price bid along with technical bid 

documents together. Such bid shall be rejected, and bidder shall be 

disqualified from the bidding process. 

d. In terms of the Tender Document, a Bidder will be required to deposit, 

along with its Bid, a bid security as Earnest Money Deposit (EMD). 

e. MSEDCL will open the technical bids of all bidders and financial bids of 

only technically qualified bidders would be opened.  

f. The Bidder’s Names, bid prices and the presence or absence of the 

requisite documents and such other details as MSEDCL, at its discretion, 

may or may not consider along with the reasons will be declared at the 

time of opening. 

g. It is the bidders’ responsibility to verify the MSEDCL e-tender website for 

the latest information related to this tender Notice. The MSEDCL shall not 

be responsible for any information if not received by the bidder.  
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BIDDING INFORMATION 
 

1 
Tender Reference 

No. 

CE/AMTZ/Tech/Establishment of SubStn and 

allied Infra/2024-25/T-02 

2 
Sale of Tender Form 

on weblink 
10/02/2025 to 02/03/2025 

2 
Last date & Time for 

submission of Bids 
02/03/2025, 11:00 Hrs 

3 
Date of Pre-Bid 
Meeting 

14/02/2025, 15:00 Hrs 

4 

Date & Time of 

opening of 

Technical Bid 

03/03/2025, 16:00 Hrs 

5 
Address for 

communication 

Email Id - ceamtz@gmail.com 

Contact Person - Executive Engineer. (ADM) 

Amravati Zone (7875761688). 

6 
Tender processing 

fee 

Rs. 10000/- + 18 % GST as applicable (Non-

refundable & Non-Transferable)  

7 
Earnest Money 

Deposit (EMD) 

Rs. 2,00,000/- only Two Lakhs Only (The EMD 

shall, at the bidder's option, be in the form of 

a demand draft in favour of The 

Superintending Engineer MAHADISCOM 

(O&M) Circle or in the form of account 

transfer through RTGS/NEFT into State Bank 

of India, Branch Amravati Camp, Account No. 

11062260104, IFCS Code SBIN0003866 or an 

unconditional, irrevocable Bank Guarantee 

from any Nationalized or Scheduled 

Commercial Bank in favour of the Employer, 

payable at Mumbai. The format of the Bank 

guarantee shall be in accordance with the 

sample form of bid security included in 

Appendix - III.) 

8 

Performance Bank 

Guarantee In lieu of 

Security Deposit  

a. The successful bidder shall furnish a 

performance Bank guarantee within 14 

calendar days from the issue of the 

empanelment offer letter in the form of an 

unconditional and irrevocable Bank 

Guarantee for an amount Rs. 5,00,000/- 
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only issued either by a Nationalized or 

Scheduled Bank located in Maharashtra & 

acceptable to MSEDCL and valid for the 

period for 3 years. 

b. The successful bidder shall furnish the 

additional performance Bank guarantee 

within 14 calendar days from the issue of 

the work order in the form of an 

unconditional and irrevocable Bank 

Guarantee for an amount of  5% of each 

work order issued by concern (after 

empanelment denominated solely in INR 

payable and claimed at Amravati issued 

either by a Nationalized or Scheduled Bank 

located in Maharashtra & acceptable to 

MSEDCL and valid for 60 days beyond the 

duration of the work order with an 

additional claim period of 60 days. During 

contract period, at any time the value of 

PBG should not be less than 5% of the 

value of executed works. In case the PBG 

amount is less than 5% of the value of 

executed works the contractor will have to 

submit additional PBG so as to make the 

total value of PBG at least equal to 5% of 

value of the executed quantity  

Note: 

1. The date & time of opening of Price Bid will be informed by an e-mail. 

2. The empanelment is for 2 years but may further be extended if 

required at the discretion of the MSEDCL at the discovered rate (L-1) 

only.  

3. Eligible bidders shall upload the Bids through e-tender portal of  

MSEDCL:  http://works.mahadiscom.in/eTender/etenderdetails can 

be obtained from https://www.mahadiscom.in. 
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SECTION-II 

INSTRUCTION TO BIDDERS 

The Chief Engineer (Amravati Zone), on behalf of MSEDCL invites bids from 

eligible bidders for empanelment along with rates for 2 years i.e. FY 2025-2026 & 

2026-27, 3 to 5 No’s. of agencies shall be empanelled for each zone. Preference shall 

be given as per the sequence of the discovered rate & in case of the same rates if 

quoted by the agencies then the preference shall be given for the agencies with more 

experience. 

1. Scope of Contract: 

The Scope of contract is as below: 

The Nodal officer of this tender is Executive Engineer (ADM) of the concern 

Amravati Zone. 

A. To carry out Empanelment of Agencies for Erection of New 

Substation/Add. /Aug. of PTR and allied Infrastructure – Under NSC 

Scheme, DPDC Scheme & other schemes (Excluding works in 

Infrastructure Development – NC tenders) Amravati Zone. Major material 

required under contracts as per list enclosed (Annexure C) shall be supplied 

or provided by MSEDCL; and contractor will have to supply minor items in 

nature of consumable only. 

B. In case any major material is not available with MSEDCL the same shall be 

supplied by the contractor at the prevailing cost data of MESDCL along with 

price variation (PV) if any. The non availability of major material if any shall 

be certified by nodal officer & Executive Engineer (ADM). 

C. Detailed execution Plan for timely implementation of work is to be submitted 

by the contractor immediately after allotment of work order. 

D. The selected bidder shall have his office and personnel within the jurisdiction 

of the works for attending the emergency services. 

E. The empanelment of contractor shall be for 2-year period i.e. FY 2025-26 & 

FY 2026-27, However the performance of the empanelled agencies will be 

reviewed on quarterly basis and poor/non performing contractor shall be 

terminated/ blacklisted of its work with proper justified reason and 

providing opportunity for explanation to bidder. 

F. Bids shall be complete and cover all works described in the price schedule. 

Any item of works required for complete usable system shall be deemed to 

be included in bidder’s scope irrespective of whether it is specifically 

mentioned or not in the price schedules; the same can be brought to notice of 

Tendering authority during Pre-Bid meeting. 
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G. Bidder should note that obtaining permissions from statutory bodies 

wherever required for execution of works, shall be entirely in bidder’s scope. 

However, MSEDCL will extend its maximum support for obtaining these 

permissions. 

2. Partial bids, or bids which do not cover the entire scope of the works will be 
treated as incomplete and not responsive to the terms and conditions of bidding 
and are liable to be rejected. 
 

3. Eligibility and qualifying criteria: 
 
The Bidder shall meet following minimum eligibility criteria for participation in 
the bid. 
 
A. Technical Qualification: 

 
(i) The bidder should have at least 5 years’ experience as a licensed Electrical 

contractor in construction, erection, testing, commissioning or maintenance 

of substations/switching station. 

(ii) Specific Experience: Specific Experience: The Bidder should have 

experience of execution of turnkey or partial turnkey contracts including civil 

works, supply of equipment, erection, testing & commissioning during the 

last 5 years for 22kV, 33kV or above level substation / switching station 

works as given below-  

Minimum 1 No New Substation and 5 km HT line OH/UG (33/22/11) KV 

Erection 

Or 

Minimum 2 No’s switching station and 5 km HT line OH/UG (33/22/11) KV 

Erection 

Or 

Minimum 2 No’s additional Power Transformer in substation and 1 No. of 

switching station and 5 km HT line OH/UG (33/22/11) KV Erection 

Or 

Minimum 3 No’s additional Power Transformer in substation and 5 km HT 

line OH/UG (33/22/11) KV Erection. 

Or 

Minimum 3 No’s augmentation Power Transformer from 5 MVA to 10 MVA 

and 5 km HT line OH/UG (33/22/11) KV Erection 
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Or 

 Minimum 3 No’s of 33/0.4 kV (5 MVA and above) Transformer installation 

and 5 km HT line OH/UG (33/22/11) KV Erection.  

B.  Financial Qualification:  

i.        The Bidder should have executed similar works as mentioned above in 
any sector during the last 3 financial years with minimum.  

One work order / contract for equivalent to amount of Rs. 2.5 Crores  

Or 

Two work orders / contracts equivalent to amount of Rs. 1.5 Crores 
each  

Or 

Three work orders / contracts equivalent to an amount of Rs. 1 Crore 
each.  

Similar works means construction, erection, testing, commissioning or 
maintenance of substations/switching station as specified in Technical 
Qualification 

ii. The bidder should have an annual financial turnover of Rs. 1 Crore 

during any last 3 financial years. 

iii. The bidder shall have a positive net worth during any of the last 3 

financial years.  

B. The Bidder should have GST/PAN Registration Certificate. 

C. The Bidder should deploy sufficient manpower for carrying out the 

maintenance work, however the contractor should provide the manpower at 

least as mentioned in Annexure-A 

D. The Bidder should have PF Registration 

E. The Bidder should have taken Group Insurance Cover for his Employees.   

F. The Bidder should have required Tool & Plants for these works, minimum 
requirement for qualification is as per Annexure-B 

4. Instructions to bidders: 

A. (a)All bids must be accompanied by EMD as specified in the Tender Bid 

Invitation (Section–I) and uploaded on or before the prescribed date and 

time given in Section–I of this document. Bids submitted without EMD 

will be summarily rejected. Bidder shall upload the required documents 

through electronic mode as part of their proposal.       
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      (b) The Bidder shall also upload copies of 

(i) Central and State GST registration Certificate 

(ii) PAN issued by appropriate authority. 

(iii) Income Tax returns of previous three assessment years. 

B. The Bid uploaded by the Bidder and all correspondence and documents in 

relation to the bid shall be in English Language. For more details refer Clause 

8 of this section. 

C. Bids may also be submitted by consortium / joint venture wherein-  

i. Only 1 Joint venture/ consortium is allowed to participate in the bid. 

Also, if it is found that the same agency has participated in the same 

tender with multiple bidders, all such bids are likely to be 

disqualified. Further, any agency is not allowed to participate in a 

Joint venture/ consortium for more than of five tenders within 

MSEDCL. 

ii. One of the partners shall be designated as the lead partner by 

consensus among all joint venture partners. The lead partner is 

required to satisfy 70% of the qualifying criteria while the remaining 

30% of the qualifying criteria shall be met by the other consortium 

partner in similar works as mentioned in Technical Qualification. 

iii. Both partners of the joint venture/Consortium shall be jointly and 

severally liable for the execution of the contract in accordance with 

its terms. A copy of the agreement, containing this provision, entered 

into by the joint venture partners, shall be submitted with the bid. 

iv. JV/Consortium partners shall submit power of attorney to legally 

authorized Lead partners to incur liabilities and receive instructions 

for and on behalf of all JV partners.  

D. Bidder should upload only those documents which are asked to upload in 

the Tender document. Any extra document may make bid as disqualified bid 

and may be rejected at discretion of MSEDCL. 

E. Technical proposal which are submitted by non-qualified bidder, or which 

are evaluated to be non-responsive shall be deemed to be rejected and will 

not be considered for detailed technical evaluation. 

F. Only bids conforming to minimum eligibility criteria and found to be 

technically responsive will be taken up for further evaluation. During 

evaluation of Bids, MSEDCL, may, at its discretion, ask the bidders for 

clarification of their proposals. 

G. The bidder shall quote their rates considering market and site condition and 

variation in price index etc. The quoted rates by the bidder shall remain the 

same. 
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H. MSEDCL will not entertain any claim at any stage from successful bidder on 

the plea of not having sufficient acquainted himself as to site condition 

before submitting price bid etc.  

I. Financial bid of the technically qualified bidders to be opened on selected 

date and the place intimated to technically qualified bidders through e-mail. 

J. Offers by matching prices with lowest acceptable bidder: 

L-1 Matching rates will be carried out for bidders who gave consent to match 
the L-1 offered rate in the price bid as optional documents. The bidder who 
has not given consent letter in the price bid will not be considered. However, 
if enough bidders are not available then MSEDCL, at its discretion, may ask 
other bidders to match the price of L-1  

K. The completion period of empanelled agency for erection and 
commissioning below specified works along with the associated activities 
after handing over of land/site should not be more than the prescribed 
timeline mentioned below: 
 
 New Receiving Sub substation 6 Months 
New Switching Station 4 Months 
Additional Power Transformers 3 Months 
Augmentation of Power Transformers 2 Months 

 
L. The work order is not transferable. Subcontracting/Subletting is not 

allowed. 
 

5. Conflict of Interest:  

 

A Bidder shall not have a conflict of interest. Any Bidder found to have a conflict 

of interest shall be disqualified. A Bidder may be considered to have a conflict of 

interest for the purpose of this Bidding process, if the Bidder: 

 
(a) directly or indirectly controls, is controlled by or is under common control 

with another Bidder;  
 or    

(b)  receives or has received any direct or indirect subsidy from another Bidder;  

or   

(c)  has the same legal representative as another Bidder;  

or   

(d) has a relationship with another Bidder, directly or through common third 
parties, that puts it in a position to influence the Bid of another Bidder, or 
influence the decisions of the Employer regarding this Bidding process; 

 or     

(e) has a close business or family relationship with a professional staff of the   

MSEDCL who:  
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i. are directly or indirectly involved in the preparation of the bidding 

document or specifications of the Contract, and/or the Bid evaluation 

process of such Contract;  

or  

ii. would be involved in the implementation or supervision of such Contract 

unless   the   conflict   stemming   from   such relationship has been 

resolved in a manner acceptable to the Employer throughout the Bidding 

process and execution of the Contract. 

 

6.  As an exception to the foregoing Clause above  

a. Sanctions: Firms, blacklisted by the Employer/ CPSEs or any of their 
subsidiaries / Government of India/ Government of any State] / any 
Regulatory Authority, as on the date of submission of Bid are not eligible to 
bid.    

b.  Suspension : Firm,  under suspension by the Employer as the result of the 
operation of a Bid–Securing Declaration or Proposal-Securing Declaration, 
shall not be eligible to bid.   

c. Prohibitions : Firms, and individuals of a country or goods/ work services 

manufactured/ produced in a country shall  be ineligible, if as a matter of 

law or official regulations, the Government of India prohibits commercial 

relations with that country 

 
7. MSEDCL reserve rights to reject or accept any or all bids wholly or partly 

without assigning any reason on the ground considered advantageous to 
MSEDCL. 

 
8.    Language of Bid: 

The Bid shall be uploaded in English Language. Supporting documents and 

printed literature which are in another language shall be accompanied by an 

accurate translation in the English language duly authenticated and certified by 

the bidder.  

9.     Documents Comprising the Bid: 

The Bid prepared by the Bidder shall be uploaded in ‘Two parts viz.  Technical 

Bid and Financial Bid. Bids shall be electronically submitted online in the E-

tender platform and the documents shall be scanned and submitted. 

 

Part-I:  Technical Bid 

Bidder shall submit relevant certificates to demonstrate the financial, technical 

capabilities & eligibility criteria prescribed under this Tender Document. In this 

regard the Bidder shall upload following minimum documents/ information 
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(form of consent of Lowest matching offer is optional) for technical or financial 

evaluation. 

i. Bidder’s Information sheet (Appendix-I(A)) 

ii. Firm’s Profile at a Glance (Appendix-I(B)) 

iii. Financial Status (Appendix-I(C)) 

iv. Annual turnover (Appendix-I(D)) 

v. Installation and performance credentials  

vi. Experience (Appendix-II) 

vii. Form of Earnest Money Deposit / Bid Security (Appendix-III). 

viii. Form of consent of Lowest matching Offer (Appendix-IV) (optional) 
 

Part-II: Financial bid 

(i) The bidder shall submit the price schedule as furnished in the tender 

document. Each entry in the price bid form should be filled. 

(ii) The bidder shall quote the rates for each schedule inclusive of 

Installation/Handling of material/Equipment testing, commissioning and 

consumable. Taxes as applicable will be paid extra. 

(iii) Prices shall be quoted in Indian Rupees. 

 

(iv)  For Technical specifications, and cost data please refer MSEDCL website 
i.e. https://www.mahadiscom.in/supplier/#   

 
(v)  Any Financial Bid uploaded with conditions different from the tender 

specification will be rejected. 
 

10.  Earnest Money Deposit (E.M.D.): 
 

A. The Bidder shall furnish along with the Technical Proposal, an E.M.D. of 

Rs. 2,00,000.00 (Rs. Two Lakhs only). The EMD shall, at the bidder's 

option, be in the form of a demand draft in favour of The Superintending 

Engineer MAHADISCOM (O&M) Circle or in the form of account transfer 

through RTGS/NEFT into State Bank of India, Branch Amravati Camp, 

Account No. 11062260104, IFCS Code SBIN0003866 or an unconditional, 

irrevocable Bank Guarantee from any Nationalized or Scheduled 

Commercial Bank in favor of the Employer, payable at Amravati. The 

format of the Bank guarantee shall be in accordance with the sample form 

of bid security included in Appendix - III.  

B. Any bid not accompanied by an acceptable E.M.D. shall be rejected by 

MSEDCL as non-responsive. 

C. The E.M.D. of the successful bidder will be returned when the bidder has 

signed the Contract Agreement and furnished the required Performance 

Bank Guarantee.  
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D.  The E.M.D. of the unsuccessful bidders will be returned as promptly as 

possible, after finalization of empanelment. 

(i) If a Bidder withdraws his Bid during the period of Bid validity 

Specified by the Bidder on the Bid Form its E.M.D. will be forfeited. 

(ii) If the successful Bidder fails to furnish performance security in 

accordance with Clause 23 of this Section - II of this Section, its EMD 

will be forfeited. 

11. Period of Validity of Bid: 

A. In some circumstances, MSEDCL may solicit the Bidder’s consent to extend 

the period of validity. The consent for extension, if any, shall be given in 

writing. The EMD provided under clause (10) of this Section – II above shall 

also be suitably extended. A Bidder extending the bid validity will not be 

permitted and modify its original bid. 

B. Bids shall remain valid for 60 days after the date of opening of Technical 

Bid. A Bid valid for a shorter period shall be rejected by MSEDCL as non-

responsive. 

12. Amendment to Bid document: 

A. At any time prior to the deadline for submission of bids, MSEDCL may, for 

any reason, whether at its own initiative or in response to a clarification 

requested by a prospective bidder, modify the Bid documents by issuing 

addenda. 

B. Any addendum thus issued shall be treated as part of the Bid documents 

pursuant to Sub-Clause (A) above and shall be communicated through the 

website: - http://works.mahadiscom.in/eTender/etender 

13. Format of Bid 

A. The bid shall be signed by a person or persons duly authorized to sign on 

behalf of the bidder. The bidder shall submit declaration to confirm that he 

has read and accepted all the contents and conditions contained in entire 

bid document including financial bid containing price proposal.  

B. Bidder must give clear page numbers to each page of his offer and a detail 

index should be provided indicating the page numbers for each relevant 

document comprising his offer. Checklists for documents and data to be 

furnished by the Bidders have been given elsewhere in the Bid document, 

separately for Technical Proposal and Price Proposal. Bidders must fill in 

these checklists clearly indicating whether corresponding document is 

submitted or not and if submitted, the relevant page number. If a document 
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is not found at the corresponding page number given in the index, it will be 

concluded that the said document is not submitted by the Bidder. 

14. Mode of submission of bids: 

A. The Bids shall be submitted electronically in the e-tender portal only. 

B. Bids sent by any other mode like in person, post, e-mail will not be   

considered & rejected. 

C. MSEDCL may at its discretion require any Bidder to submit the hard copy 

of any of the document submitted on e-tender platform. 

15.    Submission of Bids: 

 Sealing and Marking of Bids:  

The bidder shall scan all the documents forming part of the bidder’s Technical 

Proposal and price proposal and convert the same into PDF format. The size 

of the Technical Proposal/Price Proposal in PDF format shall not exceed 5 

MB. In case the size of the PDF document exceeds 5 MB, the PDF document 

shall be split up into suitable number of files of size of 5 MB or less each. There 

after each file shall be numbered as “Tech (Number & Name of 

Document).pdf”. Then these files shall be digitally signed using the software 

provided by MSEDCL during registration of the bidder. The digitally signed 

document files shall be uploaded by the bidder on the “e-tendering” web site 

of MSEDCL. 

16.   Deadline for Submission of Bids: 

(i) Bids must be uploaded by the bidder through e-tender process not later 

than the time and date specified in the invitation for Bids. 

(ii) The MSEDCL may, at the discretion, extend this deadline for submission 

of bids by issuing an addendum.  

17. Clarification of Bids: 

During evaluation of Bids, MSEDCL may, at its discretion, ask the Bidder for a 

clarification of its bid. The request for clarification and the response shall be 

in writing on e-mail id mentioned in Section-I of the bid and no change in 

prices or substances of the Bid shall be sought, offered or permitted. 

18. Acceptance or Rejection of Bids: 

A. MSEDCL reserves the right to accept or reject any bid or all the bids and to 

annul the bidding process and reject all bids at any time prior to award of 

contract, without thereby incurring any liability or any obligation to inform 

the affected bidder or bidders of the grounds for the said action. 
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B. Incomplete bid or bid with incomplete information/Documents or bid 

which is not substantially responsive as determined by MSEDCL are liable 

for rejection. 

19. Preliminary Examination of Price Bid: 

Upon examination of bid, Arithmetical errors found if any will be rectified on 

the following basis. If there is a discrepancy between the unit price and the 

total price that is obtained by multiplying the unit price and quantity, the unit 

price shall prevail and the total price shall be corrected. If there is a 

discrepancy between words and figures, the lower of the two will prevail. If 

the Bidder does not accept the correction of errors, its bid will be rejected. 

20. Opening and Evaluation of Proposals: 

A. Opening of Pre-Qualification cum Technical Proposals: 

a. MSEDCL will open the Technical Proposals on the date and time 

designated in the E-Tender Notice/ Bid Document.  

b. The time and date of the opening of the Price Bids will be informed 

through auto generated email to technically qualified bidders. 

B. Examination of Technical Proposals and Determination of 

Responsiveness: 

a. A technical/ tender committee shall evaluate the Bids submitted by 

bidders for a detailed scrutiny. During evaluation of Bids, MSEDCL, 

may, at its discretion, ask the bidders for clarification of their 

proposals. 

b. Notwithstanding the above, MSEDCL reserves the right to accept 

minor deviations which do not materially affect the substantial 

responsiveness of the Bid, whose rectification would not affect 

unfairly the competitive position of other bidders, and which can be 

rectified after award of contract without change to the price, scope, 

quality or performance of the Works. 

C. Clarification of Technical Proposals and Contacting MSEDCL: 

a. MSEDCL can seek any clarification / document required for technical 

qualification before opening the Price Bid. The bidder to submit the 

clarification regarding the documents submitted with the Technical 

Proposal, same shall be uploaded on the portal or to be submitted by 

e-mail. 

b. Any effort by the bidder to influence MSEDCL in evaluation of 

Technical Proposals, bid comparison or MSEDCL decisions on 
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acceptance or rejection of bids may result in the rejection of the 

bidder’s bid and forfeiture of the bid security in accordance with the 

provisions. 

D. Financial Evaluation: 

The "Price bids" of only those bidders shall be opened, who qualifies the 

“Prequalification cum Technical Bid". The price bids of the eligible 

bidders will then be evaluated in the manner provided below. 

E. Determination of the Lowest quoted price against the scope of work 

a. The evaluation for lowest offer will be done based on the percentage 

rates by the Bidders for two years against the price schedule 

accordingly L-1 Bidder shall be determined. MSEDCL at sole 

discretion, if found necessary, may negotiate the offer of “L-1 bidder”. 

b. In case of rate quoted in words and figure are different, the lowest of 

the two shall be considered (i.e., which is beneficial to MSEDCL)  

F. Offers by matching prices with lowest acceptable bidder: 

On declaration of the L-1 bidder, exercise of matching prices shall be 

carried out as below. 

a. The bidders who have given optional consent (Appendix-IV) would 

automatically be considered as bidders matched with L1 and would 

be considered for empanelment.  

b. If sufficient number of bidders is not available at L1 after considering 

optional consent, MSEDCL may invite the remaining successful 

bidders who have not given their consent to match the quote of the 

lowest acceptable L-1 Bidder. 

c. If the other bidder/s give consent to accept order at such lowest 

acceptable price, such bidders shall also be considered for 

empanelment.  

d. MSEDCL reserves the rights to empanel the agencies at sole discretion 

subject to matching the quote of the L-1 Bidder. 

21. Notification of Empanelment 

A. Prior to expiration of the period of bid validity prescribed by MSEDCL, 

MSEDCL will notify the successful bidder, that his bid has been accepted 

and his name is empanelled for Empanelment of Agencies for Erection 

of New Substation/Add. /Aug. of PTR and allied Infrastructure – Under 

NSC Scheme, DPDC Scheme & other schemes (Excluding works in 

Infrastructure Development – NC tenders) Amravati Zone.  for 2 years 

on the rates offered by him.  
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B. The notification of empanelment will constitute the formation of the 

Contract. Further, the name of empanelled contractors will be hosted on 

MSEDCL website. 

C. Upon notification of empanelment as above MSEDCL will promptly notify 

the other bidders that their bids have been unsuccessful. 

D. After empanelment the detail work orders will be issued subsequently as 

and when need arise during the time agency is empanelled. 

E. Work to be awarded under partial turnkey as per sanction of estimate and 

no splitting of orders are allowed. 

F. In any case the work order amount under partial turnkey should not 

exceed more than Rs. 3 crores to be awarded by Zone office to the 

empanelled agency. 

22. Signing of Contract 

A. At the same time that MSEDCL notifies the successful bidder that its bid 

has been accepted, MSEDCL will send the bidder the Form of Contract, 

incorporating all agreements between the parties. 

B. Within 14 days of receipt of the Letter of Empanelment, the successful 

bidder shall sign the Form of Contract on Stamp Paper (non-judicial) 

borne by the bidder as per the rate specified in Bombay Stamp Act 1958 

issued in Maharashtra and return it to MSEDCL. 

C. The incidental expenses of execution of agreement shall be borne by the 

successful Bidder(s). 

23. Performance Bank Guarantee (PBG) in lieu of Security Deposit: 

A. The successful bidder shall furnish a performance Bank guarantee 

within 14 calendar days from the issue of the empanelment offer letter 

in the form of an unconditional and irrevocable Bank Guarantee for an 

amount Rs. 5,00,000/- only issued either by a Nationalized or 

Scheduled Bank located in Maharashtra & acceptable to MSEDCL and 

valid for the period for 3 years. 

B. The successful bidder shall furnish the performance Bank guarantee 

within 14 calendar days from the issue of the work order in the form of 

an unconditional and irrevocable Bank Guarantee for an amount of  5% 

of each work order issued by concern (after empanelment 

denominated solely in INR payable and claimed at Amravati issued 

either by a Nationalized or Scheduled Bank located in Maharashtra & 

acceptable to MSEDCL and valid for 60 days beyond the duration of the 

work order with an additional claim period of 60 days.  
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C. During contract period, at any time the value of PBG should not be less 

than 5% of the value of executed works. In case the PBG amount is less 

than 5% of the value of executed works the contractor will have to submit 

additional PBG so as to make the total value of PBG at least equal to 5% of 

value of the executed quantity. 

D. The defect liability period of the works including the material shall be 24 

(Twenty-Four) months for material other than distribution Transformer, 

cable, RMU and defect liability for distribution transformer, cable, RMU 

shall be 36 (thirty-six) months starting from the date of completion of 

project and acceptance by Employers representative. The performance 

guarantee shall be valid for the full value and for the full period of contract 

including 60 days for a claim period after the end of guarantee period and 

shall be extendable for the further period if so required. 

E. Prior to making a claim under the Performance Bank Guarantee, MSEDCL 

or MSEDCL representative shall, in every case, notify the Contractor 

stating the nature of the default for which the claim is to be made. 

F. The Performance Bank Guarantee will be generally released to the 

Contractor within 7 working days after completion of all works, successful 

commissioning of all section/facilities, and making good all defects 

brought to notice during Guarantee period (defect liability period) or the 

issue of the Final Contract Completion Certificate whichever is later. 

24. Forfeiture of Performance Bank Guarantee 

A. The performance Bank Guarantee submitted in lieu of security deposit 

specified in the clause 23 will be liable to be forfeited if 

i. The contractor fails to initiate the works after award of contract. 

 or 

ii. The progress of works lagging behind the intended progress of works.  

 or 

iii. The contract is terminated due to the reasons attributed to the 

contractor. 

 or 

iv. The quality of material is not as per standard or if the works is not 

carried out as per standard method of construction, or not observing 

the rules and regulations. 
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B. The performance bank Guarantee shall not be forfeited unless the 

opportunity of being heard has been reasonably given to the party and no 

sign of improvement has been observed. 

25. Corrupt or Fraudulent Practices 

A. The Maharashtra State Electricity Distribution Company Ltd.  requires 

that the bidders observe the highest standard of ethics during the 

procurement and execution of such contracts. In pursuance of this policy, 

MSEDCL defines for the purposes of this provision, the terms set forth 

below as follows: 

a. “Corrupt practice” means behaviour on the part of officials in the 

public or private sectors by which they improperly and unlawfully 

enrich themselves and/ or those close to them, or induce others to 

do so, by misusing the position in which they are placed, and it 

includes the offering, giving, receiving or soliciting of anything of 

value to influence the action of any such official in the procurement 

process or in contract execution; and 

b. “Fraudulent practice” means a misrepresentation of facts in order 

to influence a procurement process or the execution of a contract 

to the detriment of MSEDCL and includes collusive practice among 

bidders (prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive MSEDCL of 

the benefits of free and open competition. 

B. MSEDCL will reject a proposal for award if it determines that the bidder 

recommended for award is engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

C. MSEDCL will declare a firm ineligible, either indefinitely or for a specific 

period of time, to be awarded an MSEDCL contract if at any time if it is 

found that the firm has engaged in corrupt or fraudulent practices in 

competing for, or in executing, an MSEDCL Assignment. 

 

26. Change in Laws and Regulations  

If, after the date seven (07) days prior to the date of Bid Opening, any law, 

regulation, ordinance, order or by-law having the force of law is enacted, 

promulgated, abrogated or changed in India (which shall be deemed to 

include any change in interpretation or application by the competent 

authorities) that subsequently affects the costs and expenses of the 

Contractor and/or the Time for Completion, the Contract Price shall be 
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correspondingly increased or decreased, and/or the Time for Completion 

shall be reasonably adjusted to the extent that the Contractor has thereby 

been affected in the performance of any of its obligations under the Contract. 

However, these adjustments would be restricted to direct transactions 

between MSEDCL and the Contractor and not on procurement of raw 

materials, intermediary components etc. by the Contractor for which 

MSEDCL shall be the sole judge. Notwithstanding the foregoing, such 

additional or reduced costs shall not be separately paid or credited if the 

same has already been accounted for in the price adjustment provisions 

where applicable to the Contract Agreement. 

27.   Process for empanelment of agencies Zone wise: 

(i) The empanelment of agencies for infrastructure development work for 

Empanelment of Agencies for Erection of New Substation/Add. /Aug. 

of PTR and allied Infrastructure – Under NSC Scheme, DPDC Scheme 

& other schemes (Excluding works in Infrastructure Development – 

NC tenders) Amravati Zone shall be done by Chief Engineers (O & M) 

Zone after floating of tenders of empanelment. 

(ii) The Chief Engineer (O & M) Zone will empanel 3 to 5 Nos. of agencies for 

Zone. 

(iii) The Executive Engineer (ADM) Zone will be the Nodal officer and single 

point communication person for this contract. For all communications, 

please refer e-mail ID given in section-I.  

(iv) The work order shall be given by the respective zone through ERP only.  

(v) After completion of work, the contractor should submit the bill through 

ERP and upload the checklist and photographs in the system. 

(vi) The services of the empanelled contractor may be utilized by MSEDCL in 

nearby O&M sub-division/ Division/ Circle/ Zone during emergencies like 

major breakdown, flood, and natural calamities with the consent of Agency. 

(vii) The Empanelled agencies shall provide adequate manpower / materials in 

case of situations like Agitation / Disaster / Natural Calamities, etc. 
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SECTION – III 

GENERAL CONDITIONS OF CONTRACT (GCC) 

The following are the General Conditions of Contract. 

In this Contract, the following terms shall be interpreted as indicated: 

1. THE CONTRACT 

A. Definitions 

In the Contract (as defined below) the words and expressions defined 

below shall have the meanings assigned to them, except where the context 

requires otherwise: 

a. Dates, Times and Periods 

i. "Commencement Date" means the date of issue of work order 

by the concern Executive Engineer 

ii. "Contract Period" means the period from the Commencement 

Date to the date of completion of the guarantee period. 

iii.  “Defect Correction / Liability Period” means the period for 

correction of the Defect by the Contractor, beginning from 

receipt of the Notice of Defect from MSEDCL by the Contractor 

and extending up to days thereafter. 

iv. “Defect Notice Period” means the period after observation of 

the Defect within which MSEDCL should notify the Contractor 

about the Defect. Notification of the Defect will normally be 

made immediately after its observation. 

v.  “Guarantee Period” means the time as stated in the Appendix 

to Tender for guaranteeing the Plant, Equipment, and Materials 

against defects in materials, workmanship and manufacturing 

defects, calculated from the date upon which the entire Works 

(completion and commissioning of all the useful Sections in all 

respect) have been completed as certified by MSEDCL 

Representative. The term “Defects Liability Period” is 

synonymous with the term “Guarantee Period”. 

b. Documents 

i. "Contract" means the agreement if any to be entered into by 

MSEDCL with the contractor and shall include these Conditions 

of Contract, MSEDCL Requirements, the Tender, the 
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Contractor's Proposal, the Schedules, the Letter of Award and 

such further documents as may be expressly incorporated in 

the Letter of Award or Contract Agreement (if completed) and 

any further conditions which may be specifically agreed to 

between the parties as forming the part of contract. 

ii. "MSEDCL's Requirements" means the description of the 

scope, standards, design criteria (if any) and program of work, 

as included in the Contract, and any alterations and 

modifications thereto in accordance with the Contract. The 

Conditions of Contract, Technical Specifications, Drawings, 

Appendix to tender and all other information contained in the 

Bid documents form an integral part of MSEDCL Requirements. 

iii. "Letter of Empanelment / award" means the formal 

acceptance by MSEDCL of the tender. The term “Letter of 

Empanelment / award” is synonymous with the term “Notice 

of Empanelment / Award”. 

iv. “Rate Contracts”: The Rate Contract is a contract under which, 

during the period of its currency, the contractor engages to 

supply materials on demand, irrespective of quantity, at fixed 

unit rates or prices, within a given period of the receipt of such 

demand. 

v. "Tender/ Expression of Interest (EoI)" means the 

Contractor's priced offer to MSEDCL for the works, as accepted 

by the Letter of Award. The word 'tender’ is synonymous with 

'bid'. 

c. Money and Payments 

i. "Contract Price" means the sum stated in the Letter of award 

as payable to the Contractor for the design, execution, testing, 

commissioning and completion of the Works and the 

remedying of any defects in accordance with the provisions of 

the Contract, including guarantee of the Works and plant 

during the defect’s liability period. 

ii. "Cost" means all expenditure properly incurred (or to be 

incurred) by the Contractor, whether on or off the Site, 

including overhead and similar charges, but does not include 

profit. 
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d. Other Definitions 

i. "Contractor's Equipment" means all machinery, apparatus 

and other things (other than Temporary Works) required for 

the execution, completion and guarantee of the Works and the 

remedying of any defects, but does not include Plant and 

Equipment, Materials, or other things intended to form or 

forming part of the Permanent Works. 

ii.  “Defect” means any part of the Works not completed in 

accordance with the Specifications and terms and conditions of 

Contract, including any Works or part thereof which becomes 

faulty during the Guarantee (Defects Liability) Period. 

iii.  “Guarantee" means the supply of all things necessary so as to 

remedy any defects in workmanship, materials, plant and 

equipment and guarantee proper operation of the constructed 

facilities for the period of 1 year after completion of the Works, 

all in accordance with the conditions of the Contract. 

"Materials" means things of all kinds (other than Plant) to be 

provided and incorporated in the Permanent Works by the 

Contractor, including the supply-only items (if any) which are 

to be supplied by the Contractor as specified in the Contract. 

iv. "Site" means the places provided by MSEDCL where the Works 

are to be executed at the locations identified and to which 

Plant/substation and Materials are to be delivered and any 

other places as may be designated in the Contract as forming 

part of the Site. 

v.  “Specifications” mean and include collectively all the terms 

and stipulations contained in the bid document including the 

Conditions of Contract, technical provisions and annexure 

thereto, addenda and lists of corrections, amendments and 

clarifications, as well as any variations issued by MSEDCL 

Representative during the course of the Contract. 

vi. "Works" means the Permanent Works and the Temporary 

Works or either of them as appropriate, including supply, 

transportation, construction, erection, testing, pre- 

commissioning, maintenance. 

e. Persons 

i. “MSEDCL” means Maharashtra State Electricity Distribution 

Company Limited; a company incorporated under the 
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Company’s Act 1956 after the restructuring of the erstwhile 

Maharashtra State Electricity Board having its registered office 

at Plot No. G-9, Prakashgad, Bandra (East), Mumbai 400 051. 

ii.  “Arbitrator” means a person agreed by the parties to act as 

Arbitrator or a person appointed by MSEDCL to settle any 

dispute or differences between MSEDCL and the Contractor 

and named as such is specified Tender and shall include 

“Principal Arbitrator”. 

iii. “Contractor/ Agency” means the entity supplying the goods 

and services under this contract. 

iv. "Contractor's Representative" means the person (if any) 

named as such in the Contract or other person appointed from 

time to time by the Contractor. 

v. "Empanelled Contractor" means the person whose Bid has 

been accepted by MSEDCL and the legal successors in title to 

such person, but not (except with the consent of MSEDCL) any 

assignee of such person. 

vi. "MSEDCL Representative" means the person appointed by 

MSEDCL to act as Representative for the purposes of the 

Contract and named as specified, or other person appointed 

from time to time by MSEDCL and notified as such to the 

Contractor. 

vii.  “Inspecting Authority” shall mean any Engineering person or 

personnel authorized by MSEDCL to supervise and inspect. 

f. Tests and Completion 

i. “Commissioning” means completion of work & putting the 

facility/ System in the successful operation. The term 

“Commissioning” is synonymous with the term “Energization”, 

as commonly used in the industry. 

ii. "Final Contract Completion Certificate" means the certificate 

issued by MSEDCL Representative upon satisfactory 

completion of the guaranteed responsibilities. 

iii. "Taking-Over Certificate" means a certificate issued by the 

Engineer when the Works, have been completed in accordance 

with the Contract. 
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g.  Contract Agreement 

A Contract Agreement shall be provided separately. 

h. Priority of Documents 

The documents forming the Contract are to be taken as mutually 

explanatory of one another. If there is an ambiguity or discrepancy in 

the documents, MSEDCL shall issue any necessary clarification or 

instruction to the Contractor, and the priority of the documents shall 

be as follows: 

i. The Contract Agreement.  

ii. The Letter of Empanelment; 

iii. The Bid (accepted Price Proposal); 

iv. The Conditions of Contract; 

v. MSEDCL Requirements (including Specifications and 

Drawings); and 

vi. The Contractor's Proposal (Technical Proposal, including 

completed Schedules). 

i. Communications 

i. Wherever provision is made for giving or issue of any notice, 

instruction, consent, approval, certificate or determination by 

any person, unless otherwise specified such communication 

shall be in writing and shall not be unreasonably withheld or 

delayed. 

ii. Wherever provision is made for a communication to be 

"written" or "in writing", this means any hand-written, type-

written or printed communication. 

iii. All certificates, notices or written orders to be given to the 

Contractor by MSEDCL or MSEDCL Representative, and all 

notices to be given to MSEDCL or to MSEDCL Representative by 

the Contractor, shall be sent by air/ mail or one of the agreed 

systems of electronic transmission. The addresses for the 

receipt of such communications shall be as stated in the 

Appendix to Technical Proposal. 

j. Works review coordination meetings between MSEDCL 

Representative and Contractor shall be conducted on a monthly basis 

or as and when required by MSEDCL, at locations decided by MSEDCL, 

to review the Contractor’s progress and plans for completing the 

remaining Works, to deal with matters affecting the progress of the 
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Works, and to decide on responsibility for actions required to be 

taken. MSEDCL Representative shall prepare the Minutes of Meeting 

and provide copies for the records of all attendees. Decisions taken 

and instructions issued during the coordination meetings, as 

recorded in the Minutes, shall have the same force and effect as if they 

were written communications.  

k. Compliance with Statutes, Regulations and Laws 

The Contractor shall, in all matters arising in the performance of the 

Contract, comply with, give all notices under, and pay all fees required 

by the provisions of any national or state statute, ordinance or other 

law, or any regulation of any legally constituted public authority 

having jurisdiction over the Works. The Contractor shall obtain all 

permits, licenses or approvals required for implementing, testing and 

commissioning any part of the Works in reasonable time taking 

account of the times for completion of the Works, and the costs of any 

such permits, licenses or approvals shall be included in the Contract 

Price for the relevant Activity. MSEDCL and the Contractor shall 

comply with the laws of India and the State of Maharashtra. 

l. Labour laws 

              The Contractor shall comply with all the relevant labour laws applying 

to his employees and shall duly pay and afford to them all their legal 

rights. The Contractor shall require all such employees to obey all 

applicable laws and regulations concerning safety at work. Contractor 

shall deposit the labour cess as per Building and Other Constructions 

workers, Welfare Cess Act 1996 to State Government (if applicable) 

otherwise same shall be deducted from RA (Running Account) bill 

and shall be deposited to Government Authority. 

2. Manner of Execution 

Execution of work shall be carried out in the approved manner as outlined in 

the technical specifications or where not outlined, in accordance with 

relevant BIS/ Indian Standard Specifications, to the reasonable satisfaction of 

MSEDCL. 

a) The Contractor should successfully complete the works within time 

frame set out by MSEDCL.  MSEDCL shall not be responsible for any 

loss or damage of any material when carrying Empanelment of 

Agencies for Erection of New Substation/Add. /Aug. of PTR and 

allied Infrastructure – Under NSC Scheme, DPDC Scheme & other 

schemes (Excluding works in Infrastructure Development – NC 

tenders) Amravati Zone. 
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b) Undertake necessary activities during the guarantee period as set out 

in this Contract. 

3. Standards 

The materials / spares supplied under this contract shall confirm to the 

Standards mentioned in the technical specification as per the MSEDCL 

requirements. The material supplied by the Contractor under the contract 

shall be fully insured by the Contractor in Indian Rupees against any loss or 

damage incidental to manufacture or acquisition, transportation, storage till 

handing over the complete system to the beneficiary and the contract price 

shall include the same. 

4. Transportation and Insurance on material during transit 

Where the Contractor is required under the contract to transport the goods 

to specified locations defined as Works sites and transport to such places 

including insurance, shall be arranged by the Contractor, as specified below. 

All major materials will be transported from Division store and old material 

is to be credited to Division Store. 

(i) The cost of transportation of material will be reimbursed by MSEDCL on 

the cost of material as per prevailing cost data at a rate of 4% on the 

material supplied by contractor and at a rate of 1% for material supplied 

by MSEDCL including crediting the old material to store.  

(ii) The insurance will be paid extra at a rate 1 % on the material cost as per 

cost data.  

5. Payment: 

Payment will be made to the Contractor as per Section III. 

6. Sub-contracts: 

Subcontract is not allowed. 

7. Notice to Correct  

If the contractor fails to carry out any of the obligations, or if the Contractor 

is not executing the works in accordance with the Contract, the MSEDCL may 

give notice to the contractor requiring him to make good such failure and 

remedy the same within a specified reasonable time. 

8. Termination of works: 

a) MSEDCL may request, by notice, to order the Contractor to suspend 

performance of any or all of its obligations under the Contract. Such notice 

shall specify the obligation of which performance is to be suspended, the 
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effective date of the suspension and the reasons, therefore. The Contractor 

shall thereupon suspend performance of such obligation (except those 

obligations necessary for the care or preservation of the Facilities) until 

ordered in writing to resume such performance by MSEDCL. 

b) During the period of suspension, the Contractor shall not remove from the 

Site any Plant and Equipment, any part of the Facilities or any Contractor’s 

Equipment, without the prior written consent of MSEDCL. 

9. Removing from empanelment for default: 

The Empanelled Agencies have to execute the works as per the Work Order(s) 

issued by MSEDCL. MSEDCL without prejudice to any other remedy for 

breach of contract, by written notice of default sent to the Contractor, 

terminate the contract (empanelment) in whole or part: 

a. In case the contractor defaults on following events on three successive 

occasions, the contract order is liable for cancellation of empanelment 

after issue of termination notice. 

I. If Empanelled Agencies do not execute work allotted to them as per 

the Work Order issued by MSEDCL or his representative within 

stipulated time.  

Or 

II. If Empanelled Agencies delays in the execution of work allotted to 

them as per the Work order issued by MSEDCL or his 

representative  

Or 

III. If the assets serviced by Empanelled Agencies under this Contract 

fails/ breaks down within the guarantee period.  

Or 

IV. If the successful bidder(s) do not follow statutory rules & 

regulations related to Safety/ Construction practices / Labour 

Laws as issued by MSEDCL & other statutory authorities e.g. CEA/ 

Electrical Inspectorate, etc. 

 Or 

V. If the Empanelled Agencies deploy less and/or unskilled      

manpower than specified under this tender Document.  

 

b. If found executing the works through subcontractor. 

c. If contractor fails to replace substandard material or to rectify poor 

quality of works within 2 weeks from notice given to him. 
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d. If the Contractor/ Agency, in the judgment of MSEDCL has engaged in 

corrupt or fraudulent practices in competing for or in executing the 

contract. 

10. Force Majeure 

Notwithstanding the provisions of conditions of contract, the Contractor shall 

not be liable for Penalty or termination for default, forfeiture of his/ her 

performance security, if and to the extent that, its delay in performance or 

other failure to perform its obligations is the result of an event of Force 

Majeure. 

For purposes of this Clause "Force Majeure" means an event beyond the 

control of the Contractor and not involving the Contractor/ Agencies fault or 

negligence and not forcible. Such event may include, but are not limited to, 

acts of MSEDCL either in its sovereign or contractual capacity, wars or 

revolutions, fires, floods, epidemics, quarantine restrictions and freight 

embargoes. 

If a Force Majeure situation arises, the Contractor shall promptly notify 

MSEDCL in writing of such conditions and the cause thereof. Unless otherwise 

directed by MSEDCL in writing, the Contractor shall continue to perform its 

obligations as far as is reasonably practical and shall seek all reasonable 

alternative means for performance not prevented by the Force Majeure. 

11. Debarring the Agencies from business dealing with MSEDCL  

In case of failure on part of successful bidder at any stage of tendering and 

execution, the bidder/ contractor may be debarred as per MSEDCL debar 

policy provided on MSEDCL website link. 

(https://www.mahadiscom.in/supplier/wp-

content/uploads/2022/09/Debar-blacklist-policy-Circular-dt150922.pdf) 

12. Settlement of Disputes 

Dispute Resolution Committee 

All disputes and differences of any kind whatsoever arising out of or in 

connection with the contract, whether during the progress of the work or 

after its completion and whether before or after the determination of the 

contract, shall be referred by the contractor to the Executive Engineer of 

Division/Supdt. Engineer of Circle. 

The Three Member Dispute Resolution Committee shall be constituted with 

one member representing the bidder & the two members of MSEDCL 

(including one member from Account Department).  
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The Committee shall (within l20 days) after receipt of the contractor’s 

representation make and notify decisions of all matters referred to by the 

contractor in writing. 

In case the Dispute resolution committee fails to resolve the dispute, the 

matter shall be resolved by arbitration as stipulated under the arbitration 

act 1996. 

a) Notices  

Any notice given by one party to the other pursuant to this contract shall 

be sent to other party in writing or by cable, telex or facsimile, E-mail and 

confirmed in writing to the other party's address specified. 

A notice shall be effective when delivered or date on the notice, whichever 

is later. 

For the purpose of all notice, the following shall be the address of the 

MSEDCL. 

(Shri. D. H. Kulkarni) 

Office of the Chief Engineer  

Maharashtra State Electricity Distribution Co. Ltd. 

Amravati Zone 

                                   Dist.-Amravati, Pin- 444603,  

Telephone: 0721-2551159 Extn.: - 

                                            Email: ceamtz@gmail.com  

Contractor: Name & Postal Address, contact nos., fax no. etc. (To be filled in 

at the time of contract signature) 

b) Arbitration 

In case the Dispute resolution committee fails to resolve the dispute, the 

matter shall be resolved by arbitration in the manner provided herein 

below: 

The arbitration shall be conducted by three arbitrators, one each to be 

nominated by the Contractor and MSEDCL and the third to be appointed 

by both the arbitrators in accordance with the Indian Arbitration Act. If 

either of the parties fails to appoint its arbitrator within sixty (60) days 

after receipt of a notice from the other party invoking the Arbitration 

clause, the arbitrator appointed by the party invoking the arbitration 

clause shall become the sole arbitrator to conduct the arbitration. 

The language of the arbitration proceedings and that of the documents 

and communications between the parties shall be English. The 
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arbitration shall be conducted at Zone Headquarter in accordance with 

the provisions of the Indian Arbitration and Conciliation Act, 1996 or 

any statutory modification thereof.  

The decision of the majority of the arbitrators shall be final and binding 

upon the parties. In the event of any of the aforesaid arbitrators dying, 

neglecting, resigning or being unable to act for any reason, it will be 

lawful for the party concerned to nominate another arbitrator in place 

of the outgoing arbitrator. 

During settlement of disputes and arbitration proceedings, both parties 

shall be obliged to carry out their respective obligations under the 

Contract. 

c) Disputes 

Any disputes or differences arising under, out of or in connection with 

this tender or contract if not concluded shall be subject to jurisdiction of 

courts in respective Zone area. The Indian Law shall govern the contract. 

MSEDCL and the Contractor shall make every effort to resolve amicably 

by direct informal negotiation any disagreement or dispute arising 

between them. 

i. If, after thirty (30) days, the parties have failed to resolve their 

dispute by such mutual consultation, then either MSEDCL or the 

Contractor may give notice to the other party of its intention to 

commence arbitration, as hereinafter provided, as to the matter in 

dispute, and no arbitration in respect of this matter may be 

commenced unless such notice is given. 

ii. Any dispute or difference in respect of which a notice of intention to 

commence arbitration has been given in accordance with this Clause 

shall be finally settled by arbitration. Arbitration may be 

commenced at any time during the validity of rate contract. 

iii. Arbitration proceeding shall be conducted in accordance with the 

rules of procedure specified. 

13. Agreement: 

a) The successful Bidder(s) shall execute an agreement for the fulfilment of 

the contract on non-judicial stamp paper as per Maharashtra Stamp Act 

purchase within the state of Maharashtra as per the format provided 

separately within 14 days from date of receipt of LOE. 
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b) The incidental expenses of execution of agreement shall be borne by the 

successful Bidder(s). 

14. Contractor Obligations: 

The Contractor is obliged to work closely with MSEDCL staff, act within its own 

authority and abide by directives issued by MSEDCL and implementation 

activities. 

The Contractor will abide by the job safety measures given on MSEDCL web 

site(https://www.mahadiscom.in/consumer/wp-

content/uploads/2018/03/SurakshaDeepSurakshaPustika.pdf  ) and will free 

MSEDCL from all demands or responsibilities arising from accidents or loss of 

life the cause of which is the Contractor negligence. The Contractor will pay all 

indemnities arising from such incidents and will not hold MSEDCL responsible 

or obligated. 

The Contractor is responsible for managing the activities of its personnel and 

will hold itself responsible for any misbehaviour. 

The Contractor will treat as confidential all data and information about 

MSEDCL, obtained in the execution of his responsibilities, in strict confidence 

and will not reveal such information to any other party without the prior 

written approval of MSEDCL. 

MSEDCL, in no case will be responsible for any accident fatal or non-fatal, 

caused to any workman or outsider in course of transport or execution of work. 

All the expenditure including treatment or compensation will be entirely borne 

by the Contractor. The Contractor shall also be responsible for any claims of 

the workers including PF, Gratuity, ESI & other legal obligations. 

The Contractor should provide its employees photo identity cards to be 

properly displayed during duty hours. No extra payments shall be claimed by 

the contractor or its deployed staff for such item.  

The Contractor should carry out Empanelment of Agencies for Erection of 

New Substation/Add. /Aug. of PTR and allied Infrastructure – Under NSC 

Scheme, DPDC Scheme & other schemes (Excluding works in Infrastructure 

Development – NC tenders) Amravati Zone. strictly in accordance with the 

Terms & Conditions of the contract and without any defects. 

a. MSEDCL reserve the right to depute engineer officers from his/ her office 

for the supervision and inspection at the time of implementation of the 

contract. The bidder should submit report to the concerned engineer officer 

regarding the implementation of the contract. 
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b. If any defect is noticed within guarantee period of specified in this 

document, same will have to be replaced by the Contractor at his own 

expenses. 

c. The contractor shall not be responsible for the failed equipment which are 

already in guarantee period. However, if the earlier contractor whose 

equipment under guarantee period is not ready/unable to carry out the 

work then in such cases the failed equipment will be attended by the 

empanelled contractor. The incurred expenditure will be recovered from 

the previous contractor. 

d. The successful bidder should indicate the name and address of their nearest 

centre that can take up immediate action on complaint. 

15. Implementation schedule and process: 

 

The work should be implemented by the Contractor as per the following 

implementation schedule: - 

 

(i) The work as per schedule of Empanelment of Agencies for Erection of 

New Substation/Add. /Aug. of PTR and allied Infrastructure – Under 

NSC Scheme, DPDC Scheme & other schemes (Excluding works in 

Infrastructure Development – NC tenders) Amravati Zone shall be 

carried out by Agency and will enter on MSEDCL web portal with 

photographs of works carried out. The Contractor shall complete the 

work as per the schedule of works and within the specified period. 

(ii) MSEDCL will approve the works carried by agency after due verification 

& same will be intimated through system for further payment. 

(iii) If Contractor fails to perform the activities within time period from 

intimation, the Notice to Correct Work shall be issued along with 

extended time to complete the work and penalty will be levied as per 

Tender condition. 

(iv) Inspite of notice to correct works, if Contractor fails to perform/ 

improve the progress of the activities, MSEDCL will get the work done 

by some other empanelled agency and the notice of termination of the 

empanelment shall be issued. 

(v) In case Contractor fails to perform the activities even after repeated 

messages / calls (3 times) from the issue of the Termination of Contract 

Notice, the Empanelment / contract/ work shall be terminated and 

action as per debar policy of MSEDCL will be initiated. 
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(vi) The Contractor should take photographs of works carried out along with 

the contractor representative & MSEDCL’s local representative and 

same is to be uploaded in the system. 

16. Payment and Penalty  

 

(i) The Contract Price: 

a)  Unless specified otherwise in the MSEDCL Requirements, Bidders 

shall quote for the entire facilities on a “single point responsibility” 

basis such that the total bid price covers all the Contractor's 

obligations mentioned in or to be reasonably inferred from the Bid 

documents in respect of carrying out  Empanelment of Agencies for 

Erection of New Substation/Add./Aug. of PTR and allied 

Infrastructure – Under NSC Scheme, DPDC Scheme & other schemes 

(Excluding works in Infrastructure Development – NC tenders) 

Amravati Zone along with provision of data transfer directly to 

MSEDCL Portal as described in the Bid document on “Partial 

Turnkey” Contract Basis.  

b)  The Bidders shall mention the details of GST with Government 

Notification in Price Schedule. Bidder shall note that the actual 

applicable taxes shall be paid to Contractor. 

c)  Such Bidder that has quoted the lowest price (exclusive of all the 

taxes) against the individual capacity shall be declared as the 

preferred Bidder (the “First Selected Bidder”).  

d)  The Bidder shall quote rates clearly and no alterations or additions 

shall be made to the Price schedule. 

e)  The rates and prices quoted by the bidder shall remain fixed and valid 

for the duration of the contract and would not be subject to variation 

on Payment terms.  

(ii) Billing procedure: 

a) The works as per work order shall be carried out by Agency and will 

enter on MSEDCL web portal with photographs of works carried out. 

The contractor may submit request for JM to concerned Executive 

engineer, O & M division with copy to Section Engineer.  

b) The concerned Section Engineer will carry out the JM and point out 

defects if any to the Contractor within 3 days from the completion of 

work.  
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c) After rectifying defects if any, the contractor will submit Invoice    

document to the concerned Section Engineer for JMC of rectified work    

and will upload the same on web portal. 

d) The Sub Divisional officer (O&M) after due scrutiny will clear the JMC. 

and forward to the Executive Engineer within 2 days from the receipt 

of the JMC. 

e) The Executive Engineer, O&M Division will submit technically 

scrutinised & audited Invoices to WM Section and WM Section will 

transfer money to the contractor’s account within 7 days from the 

receipt of the JMC from SDO. 

(iii)  Payment procedure: 

The running account bills shall be based on Joint Measurement (JM 

conducted jointly by contractors authorised representative & 

MSEDCLs engineer in charge of the section. (in who’s jurisdiction 

work is executed). 

a) 90% payment against cost of materials and services including the 

civil works if any, commensurate with the progress achieved and 

feeding of online through ERP as per actual work on the basis of 

JM carried out by representative of Contractor & Employer. 

b) Balance 10 % payment shall be made to the contractor after 

completion of 100 % work along with final bill on receipt of NOC 

from concerned Section officer & EE confirming all defects noticed 

are made good by the contractor & no any sort of work is balance 

or left in completed by the contractor and No Claim certificate 

from the Contractor. 

c) Running Account bills are applicable to this scheme. 

d) Running account bills will be allowed only on completed & 

commissioned works & only two RA bill in a month subject to 

minimum value of 25 Lakhs per RA bill. 

e) The Contractor shall pay all the duties and taxes in consequence 

of his obligations under the Contract. 

f) Any quantities which may be set out in the Schedule of 

Prices/Activity Schedule are only estimated quantities and are not 

to be taken as the actual and correct quantities of the Works to be 

executed by the Contractor in fulfilment of his obligations under 

the Contract. 

g) No bills shall be released against supply of material till erection 

and commissioning of the materials. 
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(iv) Taxation 

a) The price bid by the Contractor shall except GST, includes all 

customs duties, import duties, business taxes, income tax, and 

any other taxes, duties or levies that may be levied in accordance 

to the laws and regulations in being as of the date 28 days prior 

to the closing date for submission of bids in India on the 

Contractor's Equipment, Plant, materials and supplies 

(permanent, temporary and consumable) acquired for the 

purpose of the Contract and on the services performed under the 

Contract. Nothing in the Contract shall relieve the Contractor 

from its responsibility to pay any tax that may be levied in India 

on profits made by it in respect of the Contract. 

The Bidders shall mention the details of GST with Government 

Notification in Price Schedule. Bidder shall note that the actual 

applicable taxes shall be paid to Contractor. 

b) The bidder should also note that MSEDCL will discharge its tax 

liability under the most beneficial scheme for availing the 

maximum cost advantage. Bidder should therefore take GST/any 

tax refund / rebate to which they may be legally entitled into 

consideration while offering their quoted rates/ prices. 

(v)  Penalty for Delay: 

a) In the event that the Contractor's progress during the execution 

of the Contract falls behind the scheduled timeline, and it 

becomes evident that the projected completion date may 

surpass the Intended Completion Date, then the Contractor shall 

become liable to pay interim penalties for such default to the 

MSEDCL at the rates 0.1% per week or part thereof of contract 

price excluding QV, GST and provisional sum (if any)  for that 

section of the works that have not been completed within agreed 

time. 

b) If the values of the interim payments are not sufficient to recover 

such interim penalties, then the Employer may, at his sole 

discretion, recover the outstanding amount of such penalties by 

invoking the Contractor’s bank guarantee provided as a security 

deposit If the contractor fails to provide necessary Spares and 

Consumables, Tools & Plants and if found working in violation of 

Safety and other statutory Regulations, penalty of Rs 1,000/- 

(Rupees One thousand only) per such instance shall be levied. 

c) The Penalty for the delay applicable to activities will not be 

attributed to the contractor subject to the condition specified in 
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the Section-III, GCC. “Force Majeure” and the mutually agreed 

genuine causes brought on the records thereof by the contractor. 

17. Penalty for non-executed work:  

        In case the contractor does not execute allotted work as per the work order 

then empanelment will be cancelled and PBG will be forfeited. MSEDCL will 

reserve the right to execute the work from another contractor at the RISK & 

COST of the defaulter contractor. 

18. Liquidated Damages of delay 

i)  The Contractor shall pay to the MSEDCL Liquidated damages for delay to 

be calculated at a rate of 0.5% (Half percent) of the value of the works 

(activity wise) delayed excluding QV, GST and provisional sum (if any) for 

every week or part of the week which shall elapsed between the 

stipulated time for completion of the works and date stated in taking over 

of the certificate of the works. 

ii) The Liquidated Damages for the delay applicable to individual activity 

shall not be attributed to the contractor subject to the condition specified 

in the “Force Majeure” and the mutually agreed genuine causes brought 

on the record thereof by the contractor. 

iii) Further Liquidated Damages for the works not executed due to the 

reasons attributed to the contractor, Maximum 10% on value of 

unexecuted work shall be levied in addition to RISK AND COST. 

19. Variations 

i) In case it is determined that any extra item, which is not appearing in 

any of the cost data sheets forming part of the bidding document, is 

necessary and required for the satisfactory operation of the completed 

work as determined by the MSEDCL Representative, then in such case 

the Contractor shall submit a proposal to the MSEDCL Representative 

for approval of suitable rate for such item. Such a proposal shall be 

accompanied by all supporting documents. Provision for such extra item 

shall not be made by the Contractor unless it is approved by the MSEDCL 

ii) Quantities as provided in the Contract are the best estimates for the 

purpose of submitting the lump-sum percentage bid. The Contractor 

shall be required to execute the work at the quoted rates set out in 

Schedules of prices. 

iii) The Sub Activities are mentioned in the cost data sheets for individual 

activity will be paid on executed quantities. 
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SECTION - IV 

FORM AND APPENDIX OF TECHNICAL AND PRICE PROPOSAL 

Form of Technical Proposal 

(On Bidder’s Letterhead) 

To, 

Maharashtra State Electricity Distribution Company Ltd. 
Represented by the: 
Chief Engineer,  
Maharashtra State Electricity Distribution Co. Ltd., 
_______________ Zone, Dist. ______________, Pin ____________ 
 
Name of Contract: Empanelment of Agencies for Erection of New 

Substation/Add. /Aug. of PTR and allied Infrastructure – 
Under NSC Scheme, DPDC Scheme & other schemes 
(Excluding works in Infrastructure Development – NC 
tenders) ________________ Zone. 

Sir, 
 

We have understood and checked these documents and have not found any 

errors in them. We accordingly offer to attend Empanelment of Agencies for 

Erection of New Substation/Add. /Aug. of PTR and allied Infrastructure – Under 

NSC Scheme, DPDC Scheme & other schemes (Excluding works in Infrastructure 

Development – NC tenders) ______________ Zone. with guarantee period of 5 Years, 

(two years defect liability towards works and 5 years towards major equipment 

installed) and as described in the Bid document “Partial Turnkey Contracts” as well 

as remedy any defects and guarantee the entire completed facilities against any 

defects in materials, workmanship and equipment for period specified in Bid 

Documents, after completion, fit for its purpose in conformity with these documents 

and the enclosed Proposal. 

We hereby declare that we accept all the terms, conditions, specifications and 

all other matters set forth in sections and agree that these will form a part of the 

Contract if we are selected for award of empanelment. 

We have submitted price bids for Tender No. ___. We have submitted 

complete details of our technical and financial capabilities for establishing our 

eligibility to undertake works on all these tenders. However, we hereby confirm that 

we accept that the MSEDCL decision on our eligibility to undertake the works in 

accordance with the requirements set out in the Invitation for Bids will be final and 

binding on us, and that we will not raise any objection should MSEDCL decide to 

reject our Bid for one or more Tenders on the grounds that we do not satisfactorily 

meet the minimum qualifying criteria. 
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This Bid and your written acceptance shall be the basis for Contract 

Agreement. We understand that you are not bound to accept the lowest or any bid 

you receive or assign any reason thereof for the rejection. 

We agree to keep this bid open for acceptance for a period of 60 days from 

the date of opening thereof and also agree not to make any modification in the terms 

and conditions on our own accord. We further agree to sign an Agreement to abide 

by the Conditions of Contract and carry out all works according to specific clauses. 

We accept that Dispute Resolution procedures, General Conditions of 

Contract, will be used for settling any disputes that cannot be mutually agreed with 

MSEDCL, and confirm that we specifically agree that Arbitration proceedings will be 

applicable for resolving any disputes. 

 

Yours faithfully, 
 
 
Signature & Seal of company 
 

in the capacity of duly authorized to sign bids for and on behalf of 
 
Address: 
      . 
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CHECK LIST OF DOCUMENTS TO BE ENCLOSED 

 

Sr. 

No. 
Name of Documents Attached Remark 

1. Bidder’s Information Sheet Appendix–I(A) Yes No 

2. Firm’s Profile at a Glance Appendix–I(B) Yes No 

3. Financial Status Appendix–I(C) Yes No 

4. Annual Turnover Appendix–I(D) Yes No 

5. 
Self-Certification of No Bar/ non-failure/ 
blacklisted  

Yes No 

6. 
Scan copy of Form of EMD/Bid Security 
Appendix–III 

Yes No 

7. Installation and performance credentials  Yes No 

8. Experience in Similar works Appendix-II Yes No 

9. 
Form of Consent for Lowest Matching Offer 
Appendix-IV (optional) 

Yes No 

10. 
Power of attorney in the name of the person 
authorized to sign Bid document 

Yes No 

11. 
Receipt of Payment made by the bidder against 
the Bid Fees 

Yes No 

12. 
Tender Document signed by bidder on each 
page along with Price Schedule Format. 

Yes No 

13. Form of Technical Proposal Yes No 

 

Bidder’s Signature: 

(Seal)  
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1. Form of Price Proposal and Appendix to Price Proposal (to be submitted 
along with Price Schedule) 

 

FORM OF PRICE PROPOSAL 

(On Bidder’s Letter head) 

To, 

Maharashtra State Electricity Distribution Company Ltd. 
Represented by the: 
Chief Engineer,  
Maharashtra State Electricity Distribution Co. Ltd., 
_______________ Zone, Dist. ________________, Pin _____________ 
 
Name of Contract: Empanelment of Agencies for Erection of New 
Substation/Add. /Aug. of PTR and allied Infrastructure – Under NSC Scheme, 
DPDC Scheme & other schemes (Excluding works in Infrastructure Development 
– NC tenders) _______________ Zone. 
 
Sir, 
 

We have understood and checked these documents and have not found any 

errors in them. We accordingly offer to execute and complete and guarantee the said 

Works and remedy any defects, fit for its purpose in conformity with these 

documents and the enclosed proposal, for the rate as per Price Schedule exclusive 

of all the GST in accordance with the terms and conditions of the Contract. The above 

amounts are in accordance with the Price Schedules herewith enclosed which form 

a part of this bid. 

We agree to abide by this Bid for the period of 60 days after the date of 

opening of the Technical Proposal, and it shall remain binding upon us and may be 

accepted at any time before that date. We acknowledge that the Appendix to Price 

Proposal and Appendix to Technical Proposal form part of our Bid. 

If our Bid is accepted, we will provide the specified Security Deposit / PBG. 

We will commence the Works as soon as possible after receiving the Work Order 

after our empanelment and complete the Works in accordance with the above 

document and Work Order within time. 

Unless and until a formal Agreement is prepared and executed, this Bid, 

together with your written acceptance thereof, shall constitute a binding contract 

between us. 

Yours faithfully 

Signature 

Seal in the capacity duly authorized  

to sign bids for and on behalf of 
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APPENDIX TO PRICE PROPOSAL 

Description Tender No. 

Employer's Name 
and Address 

Maharashtra State Electricity Distribution Co. Ltd. 
Represented by the:  

Chief Engineer, 
Maharashtra State Electricity Distribution Co. Ltd.  

Contractor's Name 
and Address 

(To be completed by the Bidder before the Bid is 
submitted) 

Name and Address 
of the MSEDCL 
Representative 

Chief Engineer (O&M) of Concerned Zone 

 

CHECK LIST OF DOCUMENTS TO BE ENCLOSED 

Sr. 

No. 
Name of Documents Attached Remark 

1. 
Form of Price Proposal & Appendix to Price 

Proposal 
Yes No 

2. Price Schedule  Yes No 

 

 

 

 

Signature of Bidder: 

     . 
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APPENDIX- I (A) 

BIDDER’S INFORMATION SHEET 

To establish its qualifications to perform the contract the Bidder shall provide the 

information requested in the corresponding Information Sheets included 

hereunder. 

 

Bidder’s legal name  

Bidder’s UIN No.  

Bidder’s registration certificates for 
GST and registration certificates under 
the applicable PF and labour laws. 

 

Bidder’s authorized representative 

(Name, address, telephone numbers, 

fax numbers, e-mail address) 

 

Attached are copies of the necessary original documents. 
1 

2 

3 

4 

5 

6 
 

Signature of Bidder 

Name  

Designation  

Date:  
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APPENDIX- I (B) 

FIRM PROFILE AT A GLANCE 

Sr. 
No. 

Particulars Details 

1 Name & Mailing Address of firm   

2 
Contact Person Name, Designation & 
Contact No. 

  

3 E-mail Address for correspondence   

4 Firm Website Address   

5 Firm Status (Private/ Proprietor)   

6 PAN/ TAN No.   

7 
Bidder’s UIN No. (Unique 
Identification Number) 

 

8 Firm Registration No    

9 

Bidder’s registration certificates for 
GST and registration certificates 
under the applicable PF and labour 
laws. 

 

10 
Turnover 2021-22, 2022-23 & 2023-
24 (in Crore Rs.) 

 

11 Net worth  
12 Special Remarks if any  

Attached are copies of the necessary original documents. 

1. 
2. 
3. 
4. 
5. 

 

It is certified that the information provided above is true to the best of my 

knowledge and belief. If any information found to be concealed, suppressed or 

incorrect at later date, our tender shall be liable to be rejected and our company may 

be debarred from executing any business with MSEDCL. 

Signature of Bidder 

Name  

Designation  

Date:  
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APPENDIX- I (C) 

FINANCIAL STATUS 

Each Bidder must fill in this form including private/ public limited company. 
 

Sr. 

No. 
Particulars 

Financial Data for Previous 3 
Years [Rs. in Lacs] 

2021-22 2022-23 2023-24 

1 Total Assets    

2 Current Assets    

3 Total Liabilities    

4 Long Term Loans    

5 Current Liabilities    

6 Profits Before Taxes    

7 Profits After Taxes    

8 Net Worth     
 

  9 
Available Working Capital     

10  Annual Turnover 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attached are copies of the audited balance sheets, including all related 

notes, and income statements for the three years of FY 2021-22, 2022-

23 & 2023-24. 

Applicant’s Auditor 
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APPENDIX- I (D) 

ANNUAL TURNOVER 

. 

Year Rs in Lacs. 

2021-22  

2022-23  

2023-24  

The information supplied should be the Annual Turnover of the Bidder in terms of 

the amounts billed to clients for each year for work in progress or completed. 

 

Signature of Applicant                   Certified by Applicant’s Auditor 

 

  (Affix Stamp) 
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   APPENDIX- II 

EXPERIENCE  
 

Sr. 
No. 

Nature of Work 

Year wise order amount of 
works in Lakhs 

Experience 
certificate 

attached at 
page No. … 2021-22 2022-23 2023-24 

            

            

            

            

            

            

            

            

            

            

            

            

            

 

 

Signature of Bidder 

Name  

Designation  

Company  

Date 
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APPENDIX- III 

FORM OF EARNEST MONEY DEPOSIT/ BID SECURITY 

(BANK GUARANTEE) 

 

WHEREAS, _____________________________________ [Name of Bidder] (hereinafter 

called “the Bidder”) has submitted his bid dated ______________ , for Empanelment of 

Contractors Empanelment of Agencies for Erection of New Substation/Add./Aug. 

of PTR and allied Infrastructure – Under NSC Scheme, DPDC Scheme & other 

schemes (Excluding works in Infrastructure Development – NC tenders).----------

---Zone with guarantee period of 1 Year for materials from the date of 

commissioning and as described in the Bidding Data in MSEDCL under “Partial 

Turnkey Contracts” basis under bid package number Bid No: 

_____________________________________  (hereinafter called “the Bid”) for works of 

Empanelment of Agencies for Erection of New Substation/Add./Aug. of PTR and 

allied Infrastructure – Under NSC Scheme, DPDC Scheme & other schemes 

(Excluding works in Infrastructure Development – NC tenders).-------------Zone. 

Know all people by these presents that We __________________________ [Name of 

Bank] of having our registered office at _______________________ (hereinafter called “the 

Bank”) are bound unto the Maharashtra State Electricity Distribution Company 

Limited in the sum of Rs. __________________ (Rupees 

________________________________________ only) for which payment well and truly to be 

made to the MSEDCL. The Bank binds himself, its successors and assigns by these 

presents. This guarantee will be payable at our branch office at 

_____________________________________________ [Address of branch office], sealed with the 

Common Seal of the said Bank this _______ day of _____________. 

The conditions of this obligation are: 

1) If the Bidder withdraws his Bid during the period of Bid validity specified in the 

Form of Bid; or 

2) If the Bidder refuses to accept the correction of errors in his Bid; or 

3) If the Bidder is determined at any time prior to award of contract to have 

engaged in corrupt or fraudulent practices in competing for the contract; or 

4) If the Bidder, having been notified of the acceptance of his Bid by MSEDCL during 

the period of Bid validity: 

a. fails or refuses to execute the Form of Contract Agreement in accordance with 

the Instructions to Bidders, if required; or 

b. fails or refuses to furnish the Security deposit, in accordance with the 

Instructions to Bidders. 
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We undertake to pay to MSEDCL the above amount upon receipt of its first written 

demand, without MSEDCL having to substantiate his demand, provided that in its 

demand MSEDCL will note that the amount claimed by him is due to him owing to 

the occurrence of one or all of the above conditions. 

This Guarantee will remain in force up to 60 days after the deadline for 

submission of bids as such deadline is stated in the Instructions to Bidders or as it 

may be extended by MSEDCL, notice of which extension(s) to the Bank is hereby 

waived. Any demand in respect of this Guarantee should reach the Bank not later 

than the above date. 

 

Date         

 

Signature of Bank’s authorized officer 

Seal 

 

Signature of Bank’s Second authorized officer 

Seal 
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APPENDIX- IV 

FORM OF CONSENT FOR LOWEST MATCHING OFFER 

(Optional paper –Bidder may not submit if do not want to match with L1) 
 

Applicable for interested successful bidders (subject to fulfilment of conditions 

mentioned in Section –II Information and Instructions to Bidders  

To, 

Maharashtra State Electricity Distribution Company Ltd. 
Represented by the: 
Chief Engineer,  
Maharashtra State Electricity Distribution Co. Ltd., 
______________ Zone, Dist. ______________, Pin. ______________ 
 
Name of Contract: Empanelment of Agencies for Erection of New 

Substation/Add. /Aug. of PTR and allied Infrastructure – 

Under NSC Scheme, DPDC Scheme & other schemes (Excluding 

works in Infrastructure Development – NC tenders) ____________ 

Zone.  

 

Confirmation for accepting empanelment by Matching Rates with Lowest Acceptable 

Bidder: 

We do hereby confirm, 

1. I/We hereby agree to match L-1 rate discovered in the Bid by MSEDCL. No further 

confirmation is required. 

2. All the terms & conditions would be applicable to me. 

 

Signature of Bidder 

Name  

Date                                                                                                Designation  
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ANNEXURE- A 

LIST OF MANPOWER ESSENTIAL FOR TECHNICAL QUALIFICATION 

                                                                                                                              

Sr.no Designation Manpower Work Education 
Qualification and 

experienced 

1 Supervisor 2 Nos. Supervision & 
Coordination 
with MSEDCL 
Engineer-in-
charge. 

Degree/ Diploma in 
Electrical Engineering 
with 05 years practical 
experience in 
Substation work. 

2 Electrician/ 
Technician 

4Nos. Carrying out 
Preventive & 
Breakdown 
Maintenance 
work 

ITI Trade in Electrical 
with 05 years practical 
experience in 
Operation & 
Maintenance of 
substation 
equipment(s) 

3 Helper 8 Nos. Assistance to 
Technicians/ 
Electrician/ 
Cable Jointer for 
Carrying out 
Preventive 
Maintenance 
work 

10th Class Pass with 03 
year’s experience and 
basic Knowledge of 
Electrical Equipment 
and wiring. 

4 Unskilled 
Labour 

6 Nos. Assistance 
substation work 

Having experience in 
substation work . 
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ANNEXURE-B 

LIST OF TOOLS AND PLANTS (T&P) ESSENTIAL FOR TECHNICAL 

QUALIFICATION 

Sr.No. Name of Tools and Plants No.(s) 

1 Insulation Tester. (Megger)      ( 500-5000 V) 01 

2 Earth Insulation Tester with suitable probes. 01 

3 Multi-meter (digital) 01 

4 Portable AC current injection set - Low voltage (0 to 40V, 0-
100 amp) 

01 

5 Set of flexible wires of suitable current rating and connector 
clips 

01 

6 Clamp On meter (Tong Tester) 01 

7 Oil BDV Tester set 01 

8 Screw Driver set- 6"-12", Transparent Insulated Green Head, 
Non sparking type with insulated blades. 

02 

9 Hammer- Cross/Ball Pin with wooden handle,   
200gm/500gm/800gm 

03 

10 Pliers- Combination pliers 150/160/170mm 03 

11 Nose Pliers 02 

12 Hacksaw 02 

13 spanner set 02 

14 Ratchet Set 01 

15 Chain Pulleys 01 

16 Fibre Ladders of suitable sizes 01 

17 Crimping Tools 01 

18 Air Blower 01 

19 Vacuum Cleaner 01 

20 Tap kit with handles 01 

21 Vehicle for transportation-LMV 01 

22 Crowbars/Tikas/Phavda/Ghamela LS 

23 Gas cutter/welding machine/Drill machine/Cutter machine 01 each 

24 Tripot 01 

CE/AMTZ/Tech/Establishment of SubStn and allied Infra/2024-25/T-02

Page 55 of 73



Maharashtra State Electricity Distribution Company Limited        

 

54                            Erection of New Substation/switching/ Addition/ Augmentation of PTR and allied Infrastructure 

25 Come-along clamp 01 

26 Safety belt/Zoola/Helmet/Earthing rod LS 

27 Turfer machine(5T/10T) 01 

28 Discharge Rod (Earthing Rod) HT & LT 02 (Each) 

29 Hand Gloves 2 Pairs 

30 Safety Shoes 2 Pairs 

31 Safety Zoola 02 

32 Safety Helmet 05 
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ANNEXURE-C 

LIST OF MAJOR MATERIAL 

(To be provided by MSEDCL. If not provided by MSEDCL, contractor to procure 

and use in such instances, the cost of such material procured by Contractor shall 

be reimbursed as per prevailing cost data of MSEDCL along with price variation 

(PV) if any. 

Sr No Description of Material 

1 Power Transformer 33/11 KV, 5 MVA 

2 Power Transformer 33/11 KV, 10 MVA  

3 Power Transformer 22/11 KV,   5 MVA (DY-11) 

4 Power Transformer 22/11 KV,   10 MVA (DY-11) 

5 Power Transformer 33/22 KV 5 MVA 

6 Power Transformer 33/22 KV 10 MVA 
7 Distribution Transformer (All capacity) 

8  

9 33 kV C. T. (400-200/1-1-1) 

10 C.T.-33KV200-100/1-1-1A/3Core 

11 CT 200-100/1-1 A , 33 KV 

12 22 KV C.T. Three core. 

13 CT 200-100/1-1 A , 22 KV 

14 11 KV CT 600 - 300 / 5 - 5 Outdoor 

15 11 KV CT 600 - 300 / 5 - 5 Indoor 

16 CT - 11 KV 400 - 200 - 100/ 5-5-5 A / 3 Core I/D 

17 11 KV CT 400 - 200 / 5 - 5 Outdoor 

18 11 KV CT 400 - 200 / 5 - 5 Indoor 

19 
CT 200 -100 / 5 - 5 Amp11 KV 1 Ph. Oil filled Out Door Type with Terminal 
connections 

20 100/1-1 A, 11 KV CT 

21 33 KV P.T. 

22 22 KV P.T. 

23 11 KV PT  

24 22 kV, Single phase, outdoor NCT 

25 11 KV Neutral CT Outdoor type with Relay 

26 11 kV, Single phase, outdoor NCT 

27 11 KV R.V.T. 

28 11 KV 3 Phase, Residual voltage Transformer with terminal connectors. 

29 Armoured Copper control cable 19C X 2.5 Sq mm 

30 Armoured Copper control cable 12C X 2.5 Sq mm 

31 Armoured Copper control cable 7Cx2.5 sq.mm. 

32 Armoured Copper control cable 4C X 2.5 Sq mm 

33 Armoured Copper control cable 2Cx2.5 sq.mm. 

34 Armoured Copper control cable 2Cx4 sq.mm. 

35 33 kV 1000 MVA 1600 Amp.IN Door Type VCB 

36 22 kV 1000 MVA 1600 Amp.IN Door Type VCB 

CE/AMTZ/Tech/Establishment of SubStn and allied Infra/2024-25/T-02

Page 57 of 73



Maharashtra State Electricity Distribution Company Limited        

 

56                            Erection of New Substation/switching/ Addition/ Augmentation of PTR and allied Infrastructure 

37 33 KV VCB complete  1600 Amp (O.D.) 

38 22 KV VCB complete  1600 Amp (O.D.) 

39 22 KV VCB complete  800 Amp (O.D.) 

40 11 KV VCB 400 A Indoor 

41 11 KV VCB 400 A Outdoor 

42 11 KV VCB 800 A Indoor 

43 11 KV VCB 800 A Outdoor 

44 11 kv 250 MVA OD Switchgears comprising of 1 Incomer and 3 single 
feeder with associated OD panels, Isolators, C.T. & P.T. etc. 

45 11kV I D switchgear (2 I/c+1 B/c+8O/G) 

46 
11 KV 250 MVA OD switchgear comprising of 2 incomer & 4 single feeders 
with associated OD panels , Isolators CT & PT etc 

47 11 KV 250 MVA OD Single Feeder with Panel , Isolator CT etc 

48 11 KV 250 MVA O.D. Switch gear with one I/C+ one O/G 

49 11 KV 250 MVA O.D. Switch gear with one I/C+ three O/G 

50 
22 kv 500 MVA OD Switchgears comprising of 1 Incomer and 3 single 
feeder with associated OD panels, Isolators, C.T. & P.T. etc. 

51 
11kV 250 MVA OD switchgear comprising of one incomer and 3 single 
feeders with associated outdoor panels 

52 
11 KV 250 MVA OD switchgear comprising of one incomer ,3 O/G & 1 B/C 
with associated OD panels, Isolators, CT & PT etc. 

53 
11 KV 500 MVA ID switchgear comprising of one incomer ,3 O/G & 1 B/C 
with associated OD panels, Isolators, CT & PT etc. 

54 11 KV OD type VCB with directional relay with Bus coupler complete 

55 11 KV VCB With C.T.; P.T& Panel Indoor 

56 11KV HT O.S.F. 

57 11kV I D switchgear (1 I/c+1 B/c+4O/G) 

58 
11 KV 250 MVA Indoor Switch Gears comprising of 2 Incomer and 6 Single 
feeder & Bus Coupler  with associated C.R Panels, V.C.B. for Incoming & Bus 
Coupler for Feeder 

59 Automatic capacitor switch 11 KV 

60 C&R panel for 33 KV for feeder breaker 

61 C&R panel for 33 KV Transformer with 1 Amp. Relay 

62 33 KV Transformer CR Panel With 1 Amp relay 

63 C&R panel for 33 KV Transformer with Diff. Protection 

64 33 KV Transformer CR Panel With Differential 

65 CR Panel for 33/22 KV line breaker with 1/5A relay 

66 C&R panel for 22 KV feeder breaker 

67 C&R panel for 22 KV Transformer with 1 A relay 

68 22 KV Transformer CR Panel With 1 Amp relay 

69 C&R panel for 22 KV Transformer with Diff. Protection 

70 Control C&R Panel 22 KV for feeder with accessories. 

71 Replacement of Control Panel 22 KV 

72 CR Panel for 11 KV Capacitor bank with relay 

73 C&R  Panel  for  11 kV Outgoing  Feeder OD 
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74 
Control Panel complete with NDR,UV,OV & 2 O/C + 1 E/F  and Time delay 
relay  and accessories. 

75 11 KV Annunciator Panel 

76 30 Volt Non directional type Electronic Static relay  
(Numeric Relay) 

77 Clamps for 33 KV C.T. 

78 Clamps for 33 KV Isolator 

79 Clamps for 33 KV P.T. 

80 Clamps for 33 KV V.C.B. 

81 Clamp for 22 KV VCB 

82 Clamps for 22 KV C.T. 

83 Clamps for 22 KV Isolator 

84 Clamps for 22 KV P.T. 

85 Clamp for 22 KV VCB 

86 Clamps for 22 KV C.T. 
87 Clamps for 22 KV Isolator 

88 Clamps for 22 KV P.T. 

89 Clamp for PT 

90 Clamp for CT 

91 30 V, 100 AH Lead Acid Battery  sets 

92 Battery chargers suitable  for above 

93 Battery set 30 Volt, 100 AH with Battery charger 

94 Disc Insulator 
95 Pin Insulators 
96 Isolators 
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ANNEXURE-D 

LIST OF MINOR AND CONSUMABLE MATERIAL  

(Which shall be used by Bidder from his own resources without any extra cost.)
             

Sr. No. Particular 

1 CRC (Electrical contact cleaner) 

2 M-Seal 

3 PVC Tape 

4 Cotton waste 

5 Cloths 
6 Nut Bolt of various sizes 

7 Grease / jelly 

8 Flexible cables / control cables 

9 Hand wire brush 

10 Spray Bottles 
11 HT tape 

12 Lugs of various sizes 

13 Ferrules of various sizes 

14 Anti tracking spray 
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ANNEXURE -E 

Works to be executed under the zone during 2025-2026 & 2026-27 

 

Sr. 
No. 

Name of Activity Scheme 

1 
Erection, commissioning and testing of 33/22/11 kV 
(Indoor, Outdoor, Hybrid) Substation with allied 
infrastructure 

NSC, 
DPDC,  

& other. 

2 
Erection, commissioning and testing of Switching Station 
with allied infrastructure. 

3 
Augmentation of Power Transformer with allied 
infrastructure  

4 
Addition of Power Transformer with allied 
infrastructure 

TOTAL 
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ANNEXURE - F 

ACTIVITY SCHEDULE FOR RELEASE OF NEW SERVICE CONNECTIONS 
 

Activity 
No. 

Name of Activities 
Per 
Unit 

Per Unit 
Rate in Rs. 

In Lakh 
  

01 
33/11/ kV New S/S (Supply, erection, 

testing & commissioning) 
0101 1 x 5 MVA S/S  No 207.775 
0102 1 x 10 MVA S/S  No 256.248 
0103 2 x 5 MVA S/S  No 311.073 
0104 2 x 10 MVA S/S  No 407.463 
0105 1 X 5 MVA & 1 x 10 MVA S/S  No 361.900 

01A 
33/11/ kV New S/S (Supply, erection, 

testing & commissioning) with RSJ 
structure  

 
  

0101A 1 x 5 MVA S/S  No 207.720 
0102A 1 x 10 MVA S/S  No 256.254 
0103A 2 x 5 MVA S/S  No 311.831 
0104A 2 x 10 MVA S/S  No 408.290 
0105A 1 X 5 MVA & 1 x 10 MVA S/S  No 363.006 

01B 
33/22 kV New S/S Outdoor (Supply, 
erection, testing & commissioning)  

 
  

0101B 1 x 5 MVA S/S  No 226.824 
0102B 1 x 10 MVA S/S  No 276.979 
0103B 2 x 5 MVA S/S  No 339.777 
0104B 2 x 10 MVA S/S  No 440.370 

01C 
33/11 kV New S/S with 33 kV Outdoor & 
11 kV Indoor (Supply, erection, testing & 

commissioning) 

 
  

0101C 1 x 5 MVA S/S  No 196.912 
0102C 1 x 10 MVA S/S  No 244.680 
0103C 2 x 5 MVA S/S  No 304.499 
0104C 2 x 10 MVA S/S  No 397.052 

01D 
33/11 kV New S/S with 33 kV Outdoor & 
11 kV Indoor (Supply, erection, testing & 

commissioning) with RSJ Structure  

 
  

0101D 1 x 5 MVA S/S  No 197.657 
0102D 1 x 10 MVA S/S  No 243.749 
0103D 2 x 5 MVA S/S  No 305.119 
0104D 2 x 10 MVA S/S  No 397.672 

02 
33/11 kV Augmentation (Supply, 

erection, testing & commissioning)  

 
  

0201 3.15 MVA to 5 MVA  No 56.201 
0202 5 MVA to 10 MVA No 128.641 
0203 3.15 MVA to 10 MVA  No 144.158 

0204 
3.15 MVA to 5 MVA (If switch gears not 
available) 

No 
71.594 

0205 
33 / 11 KV Augmentation from 3.15 to 5 
MVA ( 2 Nos.)  at Sub-station (Out Door ) 

No 
168.281 
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0206 2 X 5 MVA to 2 X 10 MVA No 254.667 

03 
33/11 kV Additional Power Transformer 

(Supply, erection, testing & 
commissioning) 

 
  

0301 1 x 5 MVA Power Transformer No 103.361 
0302 1 x 10 MVA Power Transformer No 152.338 

03A 

33/11 kV Additional Power Transformer 
(Supply, erection, testing & 

commissioning) with Gantry structure for 
33 KV bus. 

 

  

0301A 1 x 5 MVA Power Transformer No 106.022 
0302A 1 x 10 MVA Power Transformer No 154.436 

03B 

33/11 kV Additional Power Transformer 
with 33 kV Outdoor & 11 kV Indoor 

(Supply, erection, testing & 
commissioning) without Gantry Structure  

 

  

0301B 1 x 5 MVA Power Transformer No 118.461 
0302B 1 x 10 MVA Power Transformer No 164.145 

03C 
33/22 kV Additional Power Transformer 

(Supply, erection, testing & 
commissioning) 

 
  

0301C 1 x 5 MVA Power Transformer No 111.552 
0302C 1 x 10 MVA Power Transformer No 161.750 

04 
22/11 kV Substation (Supply, erection, 

testing & commissioning)  

 
  

0401 1 x 5 MVA, Outdoor S/S  No 211.802 
0402 1 x 10 MVA, Outdoor S/S  No 258.890 
0403 2 x 5 MVA, Outdoor S/S  No 323.715 
0404 2 x 10 MVA, Outdoor S/S  No 412.060 
0405 1x 5 MVA and 1x10 MVA, Outdoor S/S. No 379.497 

04A 
22/11 kV Substation (Supply, erection, 
testing & commissioning) with RSJ pole 

structure  

 
  

0401A 1 x 5 MVA, Outdoor S/S  No 211.978 
0402A 1 x 10 MVA, Outdoor S/S  No 257.333 
0403A 2 x 5 MVA, Outdoor S/S  No 323.579 

0404A 
2 x 10 MVA, Outdoor S/S (Supply, erection, 
testing & commissioning) with RSJ pole 
structure 

No 
414.022 

0405A 1x 5 MVA and 1x10 MVA, Outdoor S/S. No 372.220 

04B 
22/11 kV Substation - Indoor (Supply, 

erection, testing & commissioning)  

 
  

0402B 1 x 10 MVA, Indoor S/S  No 270.248 

04C 
22/11 kV Substation - 22kV Outoor & 

11kV Indoor (Supply, erection, testing & 
commissioning) 

 
  

0403C 2 x 5 MVA No 333.677 

05 
Switching Station (Outdoor) (Supply, 
erection, testing & commissioning)  

 
  

0501 22 kV switching station No 261.822 
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0502 11 kV switching station No 210.472 

06 
Feeder Bay (Supply, erection, testing & 

commissioning) 

 
  

0601 33 kV feeder bay  No 12.566 
0602 22 kV feeder bay  No 12.106 
0603 11 kV feeder bay  No 10.179 

06A 
Feeder Bay without Gantry Structure 

(Supply, erection, testing & 
commissioning) 

 
  

0601A 33 kV feeder bay without Gantry Structure No 11.459 
0602A 22 kV feeder bay without Gantry Structure No 11.672 
0603A 11 kV feeder bay without Gantry Structure No 8.999 

06B 
Feeder Bay with Gantry Structure & PT 

(Supply, erection, testing & 
commissioning) 

 
  

0601B 33 kV feeder bay with Gantry Structure & PT No 15.425 
0602B 22 kV feeder bay with Gantry Structure & PT No 13.731 
0603B 11 kV feeder bay with Gantry Structure & PT No 11.087 

06C 
Feeder Bay without main bus bar 

extension (Supply, erection, testing & 
commissioning) 

 
  

0601D 
11 kV Feeder Bay with take-off structure & 
bus bar 

No 
10.317 

07 
33 kV line (Supply, erection, testing & 

commissioning) 

 
  

0701 
Suspension type with 100 Sq. mm AAAC 
conductor on 152 X 152 mm 12 mtr RSJ  

KM 
12.577 

0702 
Suspension type with 100 Sq. mm AAAC 
conductor on 152 X 152 mm 13 mtr RSJ  

KM 
13.090 

0703 
Pin type with 100 Sq. mm AAAC conductor 
on 152 X 152 mm 11 mtr RSJ poles  

KM 
11.849 

0704 
Pin type with 100 Sq. mm AAAC conductor 
on 100 X 116 mm 10 mtr RSJ poles  

KM 
9.577 

0706 
Express/Highway Crossing with 100 sqmm 
conductor on 152 X 152 SJ 13 mtr Poles for 
One span of 30 mtr. 

KM 
2.600 

0707 
Road crossing with 100sqmm conductor on 
100 X 116mm,10 mtr RSJ Poles 

KM 
1.721 

0708 
33kV, 3 core X 300 sqmm XLPE 
Underground Cable 

KM 
34.075 

0709 

33kV, 3 core X 300 sqmm XLPE 
Underground Cable for Railway line crossing 
for 60 mtr span with isolator on DP structure 
with both side isolator. 

KM 

11.792 

0710 
33kV, RIVER Crossing with 100sqmm 
conductor on 152 X 152 RSJ 13 mtr H Poles 
for one span of 30 mtr. 

KM 
2.647 

0711 
Double pole structure (cut point) of- 33 kv 
line using13 m long RSJ pole    

KM 
1.323 
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0712 
Douple pole structure (cut point) of- 33 kv 
line using 11 m long RSJpole   152 x 152 

KM 
1.202 

0713 
Douple pole structure (cut point) of- 33 kv 
line using 11 m long RSJpole   116 x100 

KM 
0.950 

0714 
Single pole cut point structure for 33kv line 
on RSJ13 m pole 

KM 
1.132 

0715 
Single pole cut point structure for 33kv line 
on RSJ 11 m pole 

KM 
1.011 

0718 
33kV, Pin type with 100 Sq. mm AAAC   lines 
on 100 X 116 mm 11 mtr RSJ poles, single 
circuit 

KM 
9.933 

0720 
33 kV, Pin Type with 100 sqmm AAAC 
Conductor on 152X152, 13 mtr RSJ Pole 

KM 
11.060 

0721 
33 kV, Tapping Structure using 100X116, 11 
mtr RSJ Pole 

KM 
2.569 

0725 
33kV, Express/Highway Crossing with 232 
sqmm AAAC conductor on 152X152, 13 mtr 
RSJ Poles 

KM 
2.853 

0726 
33kV, Road Crossing with 232 sqmm AAAC 
conductor on 152X152, 13 mtr RSJ Poles 

KM 
2.490 

08 
22 kV Line (Supply, erection, testing & 

commissioning) 

 
  

0801 
22kV, Pin type ACSR Weasel Conductor on 
11 mtr long RSJ Poles 

KM 
7.326 

0804 
22kV, Pin type with 100 Sq. mm AAAC 
conductor on 152 X 152 mm 11 mtr RSJ 
poles  

KM 
12.880 

0805 
22kV, Pin type with 100 Sq. mm AAAC 
conductor 100 X 116 mm 10 mtr RSJ poles  

KM 
13.945 

0806 
22 KV Single circuit Pin type with 100sq.mm 
AAAC lines on 152x152 mm 11 mtr RSJ poles   

KM 
12.319 

0807 
Suspention type with 100 Sq.mm AAAC lines 
on 152 x 152 mm 11 mtr. RSJ  

KM 
9.816 

0808 
 22 kV Single Circuit pin type with AAAC 34 
mm2 on 9 mtr PSC 200 kg poles  

KM 
4.062 

0809 
22kV, Express/Highway Crossing with AAAC 
100 sqmm conductor on 152 X 152 RSJ 13 
mtr Poles 

KM 
2.579 

0810 
22kV, Road crossing with AAAC 100 sqmm 
conductor on 100 X 116mm,10 mtr RSJ Poles 

KM 
1.746 

0811 
22kv, 3 core X 95 sqmm XLPE Underground 
Cable 

KM 
19.370 

0813 
22kv, 3 core X 300 sqmm XLPE Underground 
Cable 

KM 
30.606 

0814 
3 core X 300 sqmm XLPE Underground Cable 
for Railway line crossing as per Sketch 

KM 
9.984 

0815 
22kv, RIVER Crossing with100sqmm 
conductor on 152 X 152 RSJ 13 mtr H Poles 

KM 
2.579 

0816 
Douple pole structure (cut point)  of- 22 kv 
line using13 m long RSJ pole       

KM 
1.292 
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0817 
Douple pole structure (cut point) of- 22 kv 
line using11 m long RSJ pole       

KM 
1.172 

0818 
Single pole cut point structure for 22kv line 
on RSJ 11 m pole 

KM 
0.919 

0819 
Single pole cut point structure for 22kv line 
on RSJ 9 m pole 

KM 
0.497 

0820 
Single pole cut point structure for 22kv line 
on PSC 11 m pole 

KM 
0.661 

0821 
22 kV, Single Circuit, Pin Type, Weasel on 
PSC Pole 

KM 
0.368 

0822 
22 kV, Single Circuit, Suspension Type, 232 
sqmm AAAC on 152X152, 13 mtr RSJ Pole 

KM 
18.169 

0823 
22 kV, Single Circuit, Pin Type, 232 sqmm 
AAAC on 152X152, 13 mtr RSJ Pole 

KM 
17.771 

0824 
22kv, Express/Highway Crossing with 232 
sqmm AAAC Conductor on 152X152, 13 mtr 
RSJ Pole 

KM 
2.785 

0825 
22kv, Road Crossing with 232 sqmm AAAC 
Conductor on 152X152, 13 mtr RSJ Pole 

KM 
2.774 

0826 22 kV HT Feeder Pillar KM 1.467 
0827 HT Jointing Chamber (Civil) KM 0.022 

0830 
22kv, Pin Type, 55 sqmm, 100X116, 9 mtr 
RSJ Pole 

KM 
7.189 

0831 
22kv, Pin Type, 55 sqmm, 100X116, 11 mtr 
RSJ Pole 

KM 
7.826 

0832 
22kv, Pin Type, ACSR Weasel conductor, 
100X116, 9 mtr RSJ Pole 

KM 
6.679 

09 
11 kV line (Supply, erection, testing & 

commissioning) 

 
  

0901 
11kV, Pin type ACSR Weasel Conductor & 
200 Kg PSC Poles 

KM 
3.063 

0903 
11kV, Pin type with ACSR Weasel conductor 
on RSJ Pole. 

KM 
7.289 

0905 
11kV, Pin type with 100 Sq. mm AAAC   lines 
on 152 X 152 mm 11 mtr RSJ poles  

KM 
11.759 

0906 
11kV, Pin type with 100 Sq. mm AAAC   lines 
on 100 X 116 mm 10 mtr RSJ poles  

KM 
9.379 

0907 
11kV, Pin type with 55 Sq. mm AAAC 
conductor on 100 X 116 mm 9 mtr RSJ poles  

KM 
7.226 

0908 
11kV, Pin type with 55 Sq. mm AAAC 
conductor on 9 mtr PSC poles  

KM 
4.786 

0909 
11kV, Susension type with 100 Sq. mm AAAC   
lines on 100 X 116 mm 11 mtr RSJ poles  

KM 
10.192 

0910 
11kV, Suspension type with 55 Sq. mm AAAC 
conductor on 100 X 116 mm 11 mtr RSJ 
poles  

KM 
8.482 

0911 
11kV, Express/Highway Crossing with 55 
sqmm AAAC conductor on 100X116MM, 11 
mtr RSJ Poles DP with one span of 30 mtr. 

KM 
1.588 
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0912 
11kV, Express/Highway Crossing with 100 
sqmm AAAC conductor on 152X152MM, 13 
mtr RSJ Poles DP with one span of 30 mtr. 

KM 
2.508 

0913 
11kV, 3 core X 300 sqmm XLPE 
Underground Cable 

KM 
23.522 

0915 
11kV, 3 core X 185 sqmm XLPE 
Underground Cable 

KM 
19.336 

0916 
11kV, 3 core X 95 sqmm XLPE Underground 
Cable 

KM 
14.361 

0917 
Conversion of 11 kV line by 3 core 185 
sqmm Cable 

KM 
19.336 

0918 
Conversion of 11 kV line by 3 core 95 sqmm 
Cable 

KM 
14.361 

0919 
11kV, Major River crossing with 55 sqmm 
overhead conductor on 152X152MM,13 mtr 
RSJ pole for one span of 100 mtr.  

KM 
2.514 

0920 
Douple pole structure (cut point) of- 11 kv 
line using13 m long RSJ pole       

KM 
1.304 

0921 
Douple pole structure (cut point) of- 11 kv 
line using11 m long RSJ pole       

KM 
1.183 

0922 
DOUPLE POLE STRUCTURE (cut point) OF- 
11 KV LINE USING11 M LONG RSJ POLE    

KM 
0.930 

0923 
 Single pole cut point structure for 11kv line 
on RSJ 9 m pole 

KM 
0.439 

0924 
SINGLE POLE CUT POINT STRUCTURE FOR 
11KV LINE ON RSJ 11 M POLE 

KM 
0.603 

0925 
 SINGLE POLE CUT POINT STRUCTURE FOR 
11KV LINE ON PSC 9 M POLE 

KM 
0.310 

0929 
Pin type with 100 Sq. mm AAAC lines on 100 
X 116 mm 11 mtr RSJ poles  

KM 
9.735 

0933 11 kV, HT Feeder Pillar KM 1.598 
 

Note: 
1. The Activity wise BOQ is attached herewith in separate Excel sheet. 
2. If the Material is provided by MSEDCL, then the said material with cost will be 

deducted from the BOQ, accordingly the above rate will be change and work 
order will be given. And if the material is provided by the Agency, then the above 
rate will remain unchanged. 
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OFFICE OF THE (__________________Zone 

MSEDCL, ________________, 

_________________________________________, 

DIST.____________, Pin Code –__________. 

 

TENDER NO.  

 

(PRICE BID) 

 

Empanelment of Agencies for Erection of New Substation/Add. /Aug. of 

PTR and allied Infrastructure – Under NSC Scheme, DPDC Scheme & other 

schemes (Excluding works in Infrastructure Development – NC tenders). 

________________Zone. 

E.M.D. Rs. 2,00,000/- (Rs-Two Lakhs only) 
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UNDERTAKING 

 

 I / we hereby undertake to abide by the following condition of the Tender: That 

the EMD deposited against the above-mentioned tender shall be liable for forfeiture in 

full, if either: - 

 

1) I / we withdraw my / our tender before the company finalized the decision of 

acceptance the tender. 

2) In case my / our tender is accepted by the company and I / we fail to pay the 

PBG/Security Deposit as per Tender conditions against this tender within 

stipulated period. 

 

 

 

 

Place:                                                                    Signature of Tenderer   

 

Date:                                                                          
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LETTER TO THE EXECUTIVE ENGINEER 

 

To, 

The Chief Engineer,  

Maharashtra State Electricity Distribution Co. Ltd., 

_________ Zone, Dist. ______, Pin ________ 

 

Dear Sir,  

 

I/We agree for the rates tendered by me/us subject to the condition of the tender 

and for which I/We have carefully read and which I/We have thoroughly understood 

and to which I/We hereby agree.  

I/We hereby agree to keep this offer open for 60 days after the returnable date 

of the Tenders and shall be bound by communication of acceptance dispatched within 

the prescribed time.  

       Yours faithfully,  

 

DATE:  

 

Name & Address of the Tenderer.  

 

 

Seal and Signature of the Tenderer.  
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69                            Erection of New Substation/switching/ Addition/ Augmentation of PTR and allied Infrastructure 

PRICE BID 

Cost for Erection of New Substation/Add./Aug. of PTR and allied Infrastructure  

Activity % Rate for Year 2025-27 

Erection of New Substation/Add. /Aug. of 

PTR and allied Infrastructure 
 

 

1. While quoting the rates the bidder should refer Annexure E. 
2. The work can go up beyond estimated quantity. The estimated quantities are 

taken from previous year base data. 
3. The rates quoted should be inclusive of consumable items as per Annexure-D. 
4.  The cost of transportation of material will be reimbursed by MSEDCL on the cost 

of material as per prevailing cost data, at a rate of 4% on material supplied by 
contractor and at a rate of 1% for material supplied by MSEDCL and towards 
crediting of old material to store. 

5. If the Cost of any material /equipment is not available in the Cost Data, the same 
shall be taken from the work executed in the adjoining Zone. 

6. The major material will be provided by MSEDCL such as power transformers, 
distribution transformers, circuit breakers, Insulators, CT/PT, conductor, AB 
Switch, Isolator, RMU, Poles, Cables, etc if available. However, in case these 
materials are not available with MSEDCL, the same will be supplied by the 
contractor @ rate of prevailing cost data of MSEDCL.  

7. Old / Damaged cables / materials removed from site shall be credited to 
Divisional Stores by the Agency. 

8. Applicable rate of G.S.T. _______________% (as per notification published). 
 

 

Seal and Signature of the Tenderer. 
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LIST OF SERVICES

SR.
NO.

SERVICE NAME
ACTIVITY
NUMBER

REQ. QTY VERSION
MATERIAL

TYPE
UOM SAC CODE

1
Erection of DP

structure including
PM.HTLC22.1

55
Number 995461 10 null
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Required Documents (To be uploaded online)

Sr. No. NAME SECTION ITEM DESCRIPTION

1 As per Tender Price Section
Erection of DP
structure

As per Tender Document.

2 As per Tender
Technical
Section

Erection of DP
structure

As per Tender Document.

3 As per Tender
Commercial
Section

As per Tender Document.
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