
Maharashtra State Electricity Distribution Co. Ltd.

03-02-2025 05:34:41Tender Details

 Tender Code EEC/CCCM/Dn/JAL/Tech/T-136/2024-25

Tender Type Works Tender

Type Of Bid Two Bid

Description Providing and spreading metal, Earthing pipeline
and allied civil works at 33/11 KV Sub-Station
Vadi, Tal. Shirpur, Dist. Dhule.
.

Estimated Cost (In Lakhs) 9.99

Basis of prices NA

Tender Validity NA

Delivery Requirement (In Months) NA

Tender Fee (In INR) 1000

GST In INR (@18% on Tender Fee: SAC No. 180

Tender on rate contract basis NO

1180Total Tender Fee Amount including GST in INR.

Contact
Shri Pramod Tulshiram Khandare , 9168650024
,eeciviljalgaondn@gamil.com

Pre-Qualifying Req As per tender booklet.

Budget Type Revenue

NOCall for Deviation

Scheme Code NA

Scheme Name NA

Department Civil Department

Office Type DIVISION

Location Type Jalgaon Civil Division

Designation Additional Executive Engineer(Civil)

Pre-Bid Meeting Address THE EXECUTIVE ENGINEER (CIVIL)
 MAHARASHTRA STATE ELECTRICITY
DISTRIBUTION CO. LTD.
 Civil Construction cum Maintenance Civil
Division,
 In front of MSEDCL Zone office,
 In training center building,
 Ajantha Road, Old MIDC, Jalgaon.

Bid Opening Address THE EXECUTIVE ENGINEER (CIVIL)
 MAHARASHTRA STATE ELECTRICITY
DISTRIBUTION CO. LTD.
 Civil Construction cum Maintenance Civil
Division,
 In front of MSEDCL Zone office,
 In training center building,
 Ajantha Road, Old MIDC, Jalgaon.

Version No 1

 Is Annexure C1 Applicable NA

Is Manufacturer Applicable NO
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Bid End Date 11-02-2025 13:00

Techno-Commercial Bid opening on 11-02-2025 13:30

Price Bid opening on Will be declared later

Pre-Bid Meeting Date 05-02-2025 11:00

Annexure C1 Opening Date NA

Is Trader Applicable NO

Minimum % of Offered Quantity NA

Is Power Supplier Applicable NO

Tender Sale Start Date 03-02-2025 17:45

Tender Sale End Date 10-02-2025 23:55

Bid Start Date 03-02-2025 17:55

Winner Selection Date Will be declared later

Can Bidder Opt EMD Exemption N
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MAHARASHTRA STATE ELECTRICITY DISTRIBUTION CO.  LTD.  

CIVIL DIVISION, JALGAON 

Tender Specification No. EEC/CCCM/Dn./JAL/Tech/T-136/2024-25 

 

Estimate Cost Rs: 9,99,086.00  

 

TENDER FOR 

Providing and spreading metal, Earthing pipeline and allied civil works at 33/11 

KV Sub-Station Vadi, Tal. Shirpur, Dist. Dhule. 
. 

 

Time Period: 3 Month 

Earnest Money Deposit Rs. 9,990=00 paid vide M.R. No.: _______________ 

Tenders Sale on website: From 03.02.2025 to 10.02.2025 

Date of Submission on or Before: - 11.02.2025 at 13.00 Hrs. 

To be submitted: - On-line on Web site https://etender.mahadiscom.in/eatApp/ 

 

 

THE EXECUTIVE ENGINEER (CIVIL) 

 MAHARASHTRA STATE ELECTRICITY DISTRIBUTION CO. LTD. 

 Civil Construction cum Maintenance Civil Division,  

 In front of MSEDCL Zone office,  

 In training center building,  

 Ajantha Road, Old MIDC, Jalgaon.  

  Email- eeciviljalgaondn@gmail.com 

 

 

    

 

 

Price per copy - Rs.1180/- 

(Tender fee- 1000+180 {GST @18%} =1180/- 

                                                               (Non-Refundable) 
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MAHARASHTRA STATE ELECTRICITY DISTRIBUTION CO.  LTD.  

CIVIL DIVISION, JALGAON 

 

Tender No.  :   EEC/CCCM/Dn/JAL/Tech/T-136/2024-25  

 

Tender for the work of: Providing and spreading metal, Earthing pipeline and allied civil works at  

                                          33/11 KV Sub-Station Vadi, Tal. Shirpur, Dist. Dhule. 
 

Sr.No. Description Page no. 

1. Tender Notice 3 to 4 

2. Prequalifying documents (Check list) 5 

3 Conditions of Tendering   6 to 10 

4. Instructions to Tenderers 11 to 16 

5 General Specification 17 to 19 

6 Special Conditions of Contract  20 to 32 

7 Tender & Contract for Works 33 to 48 

8 Agreement pro- forma 49 to 50 

9 RTGS Format 51 

10 Schedule-B 52-59 

 

 

* If specification are not included in the specification for material execution of work etc.  the same will 

be referred from the Red book of Std. Specification of Govt. of Maharashtra, B & C Department. 
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³laGau [- inaivada p`NaalaId\vaaro ´ 

 
mahaivatrNakDo saxama kM~aTdar yaaMcao maaf-t mahaivatrNa kMpnaIcyaa sqaap%ya ivaBaagaÊ jaLgaaMva yaoqaIla sqaap%ya 

]pivaBaagaÊ QauLoÊ jaLgaaMva AaiNa naMdurbaar yaaMcyaa kaya-xao~atIla ivaivaQa sqaap%ya du$stIcaI kamao krNao kirta 

EEC/CCCM Dn/ JAL/Tech/ T-130/2024-25 to T-141/2024-25    nausaar kaya-karI AiBayaMta³sqaa´Ê 

mahaivatrNaÊ pirmaMDL kayaa-layaa samaaorÊ P`aiSaxaNa koMd`cyaa [maart maQyaoÊ jaunaI AaOdyaaoigak vasaahtÊAijaMza raoDÊ 

jaLgaaMva.maao naM 9168650024; ई – मेल: eeciviljalgaondn@gmail.com; yaaMcao maaf-t [-¹ToDirMga 

Aa^nalaa[-na inaivada maagaivaNyaat yaot Aaho.inaivada saucanaa va inaivada p`p~ mahaivatrNacao 

https://etender.mahadiscom.in/eatApp/ yaa saMkot sqaLavar id.03.02.2025 to 10.02.2025 pya-t 

]plabQa Aaho. sava- inaivada yaa saMkot sqaLavar id.11.02.2025 raojaI 13.00 vaajaopya-t isvakarNaot yaovaUnaÊ 

Sa@ya Jaalyaasa 13.30 vaajata ]GaDNaot yaotIla. निम्नस्वाक्षरीकार याांिी कुठलेही कारण ि देता 

सर्व निनर्दा स्वीकारिे अथर्ा रद्द करणेचे अनिकार राखूि ठेर्लेले आहे.    

 

                                                                                    
      PRO No.  Jalgaon     252 / 2024-2025                           kaya-karI AiBayaMta ³sqaa´Ê mahaivatrNaÊ 

jaLgaaMva .  

   

Not to print below this line … 
   

  
                                                                                kaya-karI AiBayaMta ³sqaa´Ê  

                                                                             mahaivatrNaÊ jaLgaaMva.          
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MAHARASHTRA STATE  ELECTRICITY  DISTRIBUTION  CO.  LTD.  

CIVIL DIVISION, JALGAON 

 

CHECK LIST 
Pre qualifying Documents :- 
 

i) Valid Registration in appropriate Class from P.W.D./CPWD/MES/ Railways or any  

      other Govt. / Semi Govt. Depts  

ii)  Experience of having successfully completed similar with Govt. Semi Govt./ Public  sector during 

last 5 years ending last date of month previous to the month in which tenders are invited should be 

either of the following: 

a) Three similar completed works each costing not less than 40% of the estimated cost. 

b) Two similar completed works each costing not less than 50 % of the estimated cost 

c) One similar completed work costing not less than 80% of the estimated cost.   

    Work completion certificate should have been issued by an officer not below the rank of         

     Executive Engineer. Definition of Similar Works: - “Similar work” in this tender is defined, as “The 

bidder should have experience of successful completion of Construction /Maintenance of Civil Works. 

(Construction of New Civil Works/Civil Maintenance Works) WORK ORDER COPIES WILL NOT 

BE ACCEPTED IN ANY CASE.  
iii) Copy of PAN card issued by Commissioner of Income Tax and filed Income Tax return of the 

previous financial year. Previous year will be interpreted as per I.T. Act.  

iv) A valid Solvency certificate from Nationalized/ Scheduled bank at 20% of the tender cost i.e. 

issued not earlier than12 months on date of opening of tender. 

v) Copy of Money Receipt of payment of EMD in case of cash or DD; and ‘Transaction Receipt’ in 

case of on-line payment. 

vi) Partnership Deed if firm is registered under Limited liability partnership (L.L.P.) if registered 

under Pvt.  Ltd. or Limited company authorized documents of Director of Company  

vii) Average annual financial turnover from registered Chartered Accountant for last Three financial 

years, ending 31st March of previous financial year should be at least 30 % of the estimated cost. 

viii) Copy GST Number Certificate / application etc as per the rules of GST. 

ix) Copy of Latest /last financial year Positive Net Worth Certificate. 

x) Certificate of Registration under Provident Fund Act 1952 

xi) Copy of Latest /last financial year Income tax return file. 
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MAHARASHTRA STATE ELECTRICITY DISTRIBUTION CO.  LTD.  

CIVIL DIVISION, JALGAON 

CONDITIONS OF TENDERING 
 

1. This bid is a two part bid. Bid 1 i.e. Prequalifying bid - shall be prequalifying documents a Part-II Bid 

2 i.e. shall be price bid. The bidder shall submit his bid online only simultaneously on due Date as 

specified in the tender notice as under: 

 

A) Bid 1 Prequalifying bid  

PDF File of following scanned papers shall be attached by the bidder. 
 

Essential Document 

i) Valid Registration in appropriate Class from P.W.D./CPWD/MES/ Railways or any  

other Govt. / Semi Govt. Depts. 

ii)    Experience of having successfully completed similar works with Govt./Semi  Govt./Public     

   sector during last 5 years ending last date of month previous to the  month in which tenders     

   are invited should be either of the following: 

d) Three similar completed works each costing not less than 40% of the estimated cost. 

e) Two similar completed works each costing not less than 50 % of the estimated cost 

f) One similar completed work costing not less than 80% of the estimated cost.   

    Work completion certificate should have been issued by an officer not below the rank of         

     Executive Engineer. Definition of Similar Works: - “Similar work” in this tender is defined, as 

“The bidder should have experience of successful completion of Construction /Maintenance of Civil 

Works. (Construction of New Civil Works/Civil Maintenance Works)  

iii) Copy of PAN card issued by Commissioner of Income Tax and filed Income Tax return of the 

previous financial year. Previous year will be interpreted as per I.T. Act.  

iv) A valid Solvency certificate from Nationalized/ Scheduled bank at 20% of the tender cost i.e. 

issued not earlier than12 months on date of opening of tender. 

v) Copy of Money Receipt of payment of EMD in case of cash or DD; and ‘Transaction Receipt’ in 

case of on-line payment. 

vi) Partnership Deed if firm is registered under Limited liability partnership (L.L.P.) if registered 

under Pvt.  Ltd. or Limited company authorized documents of Director of Company  

vii) Average annual financial turnover from registered Chartered Accountant for last Three financial 

years, ending 31st March of previous financial year should be at least 30 % of the estimated cost. 

viii) Copy GST Number Certificate / application etc as per the rules of GST 

ix) Copy of Latest /last financial year Positive Net Worth Certificate. 

x) Certificate of Registration under Provident Fund Act 1952 

xi) Copy of Latest /last financial year Income tax return file. 

The right to reject any or all tenders without assigning any reason whatsoever is reserved by the 

Executive Engineer (C) Civil Division, Jalgaon 

NOTE:- i) Agency  will be held responsible for any untoward incident if happened during their work/ 

construction / activity period during entire contract & guarantee period for the want of PF  

registration. 

  ii) If required for verification of document, this office may ask to produce the original   

      copies of all required documents for verification. 

When the work is awarded and the Letter of Intent/W.O. issued, these documents shall become 

an integral part of the Contract Agreement. 
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B) Bid 2-Price bid  

     PDF File of scanned form of Memorandum of Works duly physically signed by Contractor shall be 

submitted. 

C) Opening Of Prequalifying Bid  And Price Bid 

 

Prequalifying bid shall be first opened on the day of the opening if possible  in the office of 

Executive Engineer (Civil) MSEDCL, Civil Division, Jalgaon in the presence of the authorized 

representatives of the tenderers who choose to remain present at the time of opening. But presence of 

contractor is optional on contractor’s side as they may directly view the opening results by logging on 

web site by using their password (keyword) from any other place but only after tender committee 

opens the e-tenders. 

The prequalification of the tenderers will be verified. The price (bid) of only those tenderers 

who qualify for completing the bid shall be opened thereafter on the same day or any subsequent days 

which may be intimated to the tenderers in advance. Since tender submission process is through e-

submission only, no tender box will be kept in office for manual submission as per earlier process, 

same may please be noted. Objections if any from the agencies who have submitted their offers, after 

opening must be submitted in writing only on the day of actual opening of tender through e-process. 

No complaints/ objections in any form afterwards will be entertained. 

1)  Earnest Money Deposit (Bid Guarantee):  

          The payment of earnest money shall be accepted by Cash / E-payment directly to 

MAHADISCOM’s A/c. Net Banking. MSEDCL have integrated the net banking facility with our 

website for the purpose of E-payment. EMD Amount is to be paid by Cash/ Money Receipt of Demand 

Draft deposited with the office./ Online as stated in Instructions To Tendered Clause no.2 

i. Validity of E.M.D.  - EMD shall be initially valid for a period of six (6) months from the date of 

opening of cover no. I. 

ii. E.M.D. of the successful bidder shall be returned once the contract is signed by both the parties 

and provided the security deposit is furnished by the successful bidder. 

iii. The Earnest Money Deposit may be forfeited. 

a)  If a bidder withdraws his bid during the period of bid validity specified by the owner i.e. 120 

days after opening of price bid 

    OR 

b) If the successful tenderer fails to sign the contract in accordance with the conditions of the 

contract and/or to furnish prescribed security deposit within stipulated time limit, the Letter of 

Intent shall be cancelled and his earnest money deposit shall be forfeited. 

iv.  No interest shall be payable by the Owner on the E.M.D./Security Deposit furnished by the bidder. 

2) Copies of Pan card, GST Registration Certificates will also have to be submitted along with the 

tender, without which the tender will be considered as incomplete and liable to rejection. 

3) The tender shall remain valid for 120 days from the date of opening of the (price bid). Bid valid 

for a shorter period may be rejected by the owner as non Responsive.  

4) The tenderer will have to quote appropriate percentage both in figures as well as in words at the 

end of Schedule ‘B’ at the appropriate place as detailed in the enclosed Schedule of Items. In case 

of discrepancy between description in words and figures, the description in words will prevail. 

5) All corrections in the documents should be signed by the tenderer before submission of the tender. 

6) The tenderer may sign the tender in English or in any Indian language. The tenderer shall exercise 

only one option among the three offered to quote his price bid and in case of any deviation the 

tender would be rejected. 

EEC/CCCM/Dn/JAL/Tech/T-136/2024-25
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7) Canvassing in any form is strictly prohibited and any tenderer found to have resorted to 

canvassing shall be liable to have his tender rejected summarily. 

8) In the event of the tender being submitted by a partnership firm, it must be signed by an 

authorized partner or in the event of absence of any partner it must be signed by a person holding 

a power of attorney authorizing him to do so. Such power of attorney should be produced along 

with the tender. Only authorized person/persons who produce certificate of authorization will be 

permitted to take part at the time of opening of Bid I/ Bid. II. 

9) Intending tenderer should note that he will have to work simultaneously with several  other 

Contractors/ Agencies already entrusted with other works or with contractors to   

 be entrusted with other works in future on the same site. The contractor will have to   

 work in close cooperation with all contractors engaged in this Project. 

10) Tenders who do not fulfill any of the above conditions or are otherwise incomplete are liable to 

rejection. 

11) Acceptance of the tender will rest with Maharashtra State Electricity Distribution Co.Ltd. who do 

not bind themselves to accept the lowest tender and reserve themselves the authority to reject any 

or all the tenders received without assigning any reason whatsoever, whatsoever 

12) Time is the essence of this contract. The works listed in schedule-B and covered under the scope 

of work shall be completed within the time schedule given 

13) The successful tenderer shall within Seven days of receipt of intimation in writing to the effect 

that his tender has been accepted (Viz. Letter of intent) shall deposit five (5) percent of the 

contract value as security deposit in the form of FDR in the name of Ex. Engineer (C ) Jalgaon 

Civil Dn, MSEDCL. 

14) All types of taxes to the Govt. as per prevailing rates is to be borned by the Contractor.  

15) Price variation / escalation is not applicable. 

16) 1% percent cess on labour welfare is considered while framing estimate, hence 1% cess for labour 

welfare will be deducted from bill. 

17) As per Govt. Resolution and circular no. 1R/Insurance/9623 dt.13.04.2012. The contractor shall 

obtain Insurance policy in respect of workmen deployed to complete the contract work for 

contractors all risk (CAR) insurance policy or Transit cum erection (TCE) or Erection all risk 

(EAR) insurance in respect of contract works awarded by MSEDCL on issue of letter of intent / 

work order, from National Insurance Co. Ltd., 2nd floor, Jasraj Commercial Complex, Valipeer 

Station road, Kalyan (W), E-mail ranvir@nic.co.in and submit premium paid receipt to dept. for 

every work order before preparation of bill or other wise 1% of the work order amount will be 

deducted from the bills payable to you at the time of making payment. Due care to taken by 

contractor to see that period of  work is in the insurance limit otherwise the insurance policy is to 

be treated lapsed and 1% of the work order amount will be deducted from the bills payable to you 

. 

18) The work order value as stated in Schedule-B includes all taxes & 1%, labour welfare, 1% labour 

cess & 1% insurance payable by you. 

19) Workman compensation Act shall be applicable & binding on Tenderer / Agency in this case / 

work also. 

20) All other condition as laid down in MSEDCL booklet / PWD Redbook shall be applicable & 

binding on tenderer / Agency 

21) After completion of work satisfactorily the said work shall be maintained for further 6 (Six) 

months from date of completion of work by Tenderer / contractor at his risk and cost as & when 

asked by Engineer-in-charge. 
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22) The bidder is requested to submit the information of bank details as per RTGS format given on 

Page no. 54.  

                                                                                                      

 

 

SIGNATURE AND FULL ADDRESS              EXECUTIVE ENGINEER (CIVIL) 

OF THE TENDERER.             MSEDCL, JALGAON. 
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MAHARASHTRA STATE ELECTRICITY DISTRIBUTION CO. LTD. 
INSTRUCTION TO TENDERERS 

 

Percentage item rate e-tenders are invited from reputed licensed Contractor duly registered in 

the State Govt. Department in appropriate class & those who have separately registered after 01.10.09 

with MSEDCL on MSEDCL website www.mahadiscom.in for carrying out the work as per tender 

notice . 

1) The e-Tender must be filled in the prescribed forms which can be obtained by downloading from 

web site https://etender.mahadiscom.in/eatApp/ after logging on web side and using your password 

(keyword) .The e-Tender forms will be available by downloading an above web site on a non 

refundable payment by cash / online mode for amount up to Rs 1000/- +180/- (18% GST) as 

indicated above its no. & date is mentioning in bid No. 1 which shall be accompanied by true copies 

of registration certificate experience certificates and latest income tax clearance certificate, & other 

such certificate. Tender fee will not be refund. The e-Tenders will be available on above web site on 

date from 03.02.2025  to 10.02.2025 till midnight.   

2) The prescribed Earnest money shall be submitted and by Cash/ Demand Draft./ Online.on in bid No. 

1.  DD to be drawn on the nationalized / schedule bank and payable at the JALGAON in favour of 

MAHARASHTRA STATE ELECTRICITY DIST. CO. LTD. & mentioning its no. & date under 

bid (1) .The DD to be submitted to this office and only Money receipt should be scanned and 

uploaded before due date of uploading the tender. The EMD of unsuccessful tenderers will be 

returned in due course on receipt of application, e-Tenders without the requisite earnest money & 

Tender fee online are liable to reject.  Earnest money & Tender fee in the forms other than 

stipulated above shall not be accepted. The Tenderers failing to reclaim their EMD within 

3years from the opening of Tender commercial/ price bid shall deemed to be lapsed. No 

complaint in this regard shall be entertained.    
3) A schedule of quantities is included in the Tender document. It shall be definitely understood that 

the quantities indicated under schedule “B” are only tentative and this schedule is liable to alteration 

by omission, deduction or addition at the discretion of the Executive Engineer or this representative 

as put forth in condition of the contract. 

4) The uniform percentage above / below / at par quoted shall be inclusive of all cost towards patent 

rights material, labour, plant, equipment, temporary works, tools setting out supervision, transport, 

taxes, excise duty, royalties, octroi and any local, state or central taxes or levies payable on all 

transport insurance and everything necessary for due completion and proper performance of all 

works under the contracts. 

5) The Sales Tax and Excise Duty, GST on material or furnished and fabricated material and on 

completed works shall not be paid separately by Company. The rates quoted by the tenderers for 

the various items are deemed to provide for and include all taxes applicable including the turnover 

tax and Maharashtra Sales Tax on transfer of the property as involved in the works contract etc. 

paid / or to be paid to the relevant Authority. 

6)  The Royalties for Rubble, Murum, Soil, 60mm./40mm. metal (Hand broken) payable the agency 

to the Govt. of Maharashtra Revenue & Forest Department & same will not be reimbursed to the 

agency.  

7) The quoted prices shall be valid even if the work under the scope for this tender is split into two or 

more parts and awarded to two more tenderers. 

8) Overall time allowed for completion of the work is as per Tender Notice for respective tender. 

Time limit shall be counted from the date of handling over of site initially, to the contractor. It shall 

however be clearly understood that it may not be possible for the company to hand over the entire 

site of work to the contractor initially itself and various parts of site may be handled over only in 
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stages, to suit company’s requirements and convenience and the contractor shall be expected to 

adjust and plan his construction activities accordingly. 

9) It shall also be explicitly understood that the contractor shall have to execute and complete the 

work under this contract in stages in accordance with completion programmer as approved and 

intimated to him by the Engineer-In-Charge during the course of contract and handover to the 

company the completed work in accordance with such programmed. 

10)  It may be clearly understood by the tenderer that the contractor shall be bound to complete and 

handover to the Company any works and period/s indicated in the programmed without any extra 

expenditure to the Company. 

11) The tender document should be uploaded on MSEDCL website under Clause 23 below, shall be 

received upto 13.00 hrs. on 11.02.2025 

 

12)  The earnest money will be forfeited by the Company in case the successful tenderer/s after his / 

their tender has been accepted shall refuse to pay the prescribed security deposit and / or fail to 

sign and complete the contract agreement, within the prescribed time thereafter.  

 

13) Provision for effecting payment Royalty charges for sand. Agency will be paid Royalty charges 

after submission of valid documents from Revenue Authority preferably in original. If there is 

variation in Royalty charges the difference shall be paid extra over the items to the contractor and shall 

be recovered if the Royalty rates are reduced by Govt. i.e Revenue department. 

 

14) PAYMENTS 

       A bill shall be submitted by the contractor each month bearing TIN , PAN , GST etc details on or 

before the date fixed by the Engineer-in-charge for all works executed in the previous month and 

the Engineer-in-charge shall take or As the case may be or cause to be taken the requisite 

measurements for the purpose of having the same verified and the claim so far as it is admissible, 

shall be adjusted, if possible within ten days from the presentation of the bill, if the contractor does 

not submit the bill within the time fixed as aforesaid, the Engineer-in-charge may depute a 

subordinate to measure up the said work in the presence of the contractor or his duty authorized 

agent whose countersignature to the measurement list shall be sufficient warrant, and the Engineer-

in-charge may prepare a bill from such list which shall be binding on the contractor.  

      Contractors in all respects shall abide to Govt./MSEDCL Circulars under “Minimum wages Act.” 

The minimum wages and all corresponding establishment overheads legal and welfare compliances 

etc for remuneration to the workers, staff etc. wherever and whatsoever applicable.                                          

 

15)  SECURITY DEPOSIT:- 

     Within 07 days from the date of issue of letter of intent / work order the successful tenderer shall 

pay in the office of the Executive Engineer, Civil Division, M. S. E. D. C. L. In front of MSEDCL 

Zone office,  In training center building, Ajantha Road, Old MIDC, Jalgaon. Pin- 425003. The 

Security Deposit amounting to Five percent of contract value in Cash or Demand Draft, Fixed 

Deposit Receipts, if the contractor is so permitted, the security deposit can be paid in the following 

manner. 

a) Initial Deposit equivalent to two and one half percent of the contract value shall be paid in the form 

of Bank Guarantee in Co.’s standard proforma or in F.D.R. of any Schedule Bank. 

b) The balance amount of the Security Deposit shall be recovered by way of deductions from first & 

second R. A. Bills at the rate of 50% of balance Security Deposit. 

       No interest will be payable by the Co. to the Contractor on the Security Deposit, in whatever form 

it is held by the Company 

 

16) REFUND OF SECURITY DEPOSIT : 
     The Security Deposit amount will be refunded only after payment of final bill or after completion 

of maintenance period whichever is later. However, the decision of the competent authority of 

Company for refund of Security Deposit will be final and binding on the contractor. 
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17) COMPENSATION FOR THE DELAY 
     The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 

contractor and shall be reckoned from the date on which the order to commence work is given to 

the contractor. The work shall throughout the stipulated period of the contract be proceeded with 

all due diligence (time being deemed to be the essence of the contract) and the contractor shall pay 

as compensation amount  equal to half percent per week or such smaller amount on the value of 

work that remains unfinished after schedule date of completion. (SUBJECT TO MAXIMUM 10% 

OF WORK ORDER VALUE) as the Superintending Engineer (whose decision in writing shall be 

final) may decide. 

18)  ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED 

      In any case in which under clause or clauses of the contract the contractor shall have rendered 

himself liable to pay compensation amounting to the whole of his security deposit (whether paid in 

one sum or deducted by installments) or in the case of  abandonment of the work owing to serious 

illness or death of the contractor or any other cause, the Executive Engineer, on behalf of the 

Company shall have powers to adopt any of the following courses as he may deem best suited to 

the interests of Company. 

     a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of 

the Executive engineer shall be conclusive evidence) and in that case the security deposit of the 

contractor shall stand forfeited and be absolutely at the disposal of the Company. 

    b) To carry out the work or any part to the work departmental debiting the contractor with the cost 

of the work, expenditure incurred on tools and plant, and charges on additional supervisory staff 

including the cost of work completed and crediting him with the value of work done 

departmentally in all respects in the same manner and at the same rates as if it had been carried out 

by the contractor under the terms of his contract. The certificate of the Executive Engineer as to the 

costs and other allied expenses so incurred and as to the value of the work so done departmentally 

shall be final and conclusive against the contractor. 

    c) To order that the work of the contractor be measured up and to take such part thereof as shall be 

unexecuted out of his hands, and to give it to another contractor to complete, in which case the 

expenses incurred on advertisement for fixing a new contracting agency, additional supervisory 

staff including the cost of work-charged establishment and cost of the work executed by the new 

contract agency will be debited to the contractor and the value of the work done or executed 

through the new contractor shall be credited to the contractor in all respects and in the same 

manner and at the same rates as if it had been carried out by the contractor under the terms of his 

contract. The certificate of Executive Engineer as to all the cost of the work and other expenses 

incurred as aforesaid for or in getting the unexecuted work done by the new contractor and as to 

the value of the work so done shall be final and conclusive against the contractor. 

        In case the contract shall be rescinded and under clause  (a) above, the contractor shall 

not be entitled to recover or be paid any sum for any work and the amount payable to him in 

respect thereof and he shall only be entitled to be paid the amount so certified. In the event of 

either of the courses referred to in clauses (b) or (c) being adopted and the cost of the work 

executed departmentally or through a new contractor and other allied expenses exceeding the value 

of such work credited to the contractors, the amount of excess shall be deducted from any money 

due to the contractor by Company under the contract or otherwise howsoever from his security 

deposit or the sale proceeds thereof provided, however, that the contractor shall have no claim 

against Company even if the certified value of the work done departmentally or through a new 

contractor exceeds the certified cost of such work and allied expenses provided always that 

whichever of the three courses mentioned in clause (a), (b) or(c) is adopted by the Executive 

Engineer, the contractor, shall have no claim to compensation for any loss by him by reason of his 

having purchased, or procured materials, or entered into any engagements, or made any advances 

on account of or with a view to the execution of the work or the performance of the contract. 

19) Within one month from the date of receipt of the work order, the contractor shall have to enter into 

an agreement with the Co. for the satisfactory completion of the contract in the approved proforma 

of agreement of the Co. Until such agreement is executed, the Co. will not be liable, to pay, nor 
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shall the contractor be entitled to claim amounts due or payable, if any, under the contract. The cost 

of necessary stamp paper for the agreement shall be borne by the contractor. 

 

20) Tenderers shall upload the tender with the specifications, drawings (as needed) and the schedule of 

quantities and rates and other schedules duly digitally signed. Any tender not bearing digitally 

signature of the tenderer on all the documents accompanying the tender is liable to be rejected. 

 

21) The tenderer shall visit the site of work and see and satisfy himself the site conditions regarding 

approaches, materials, water supply, labour etc. and all other matters affecting the work, before 

filling in percentage rates. The tenderer is further requested to study the specifications; drawings 

and all other documents attached to the tender papers then fill in the percentage rates. 

 

22) The rates quoted shall be for finished work, complete in every respect and shall include charges 

involved in maintenance for the period-stipulated elsewhere in these tender specifications.  

 

23) Doubts regarding interpretation of any of the Clauses or Specifications shall be got clarified from 

the Executive Engineer, Civil Division, M. S. E. D. C. L. In front of MSEDCL Zone office,  In 

training center building, Ajantha Road, Old MIDC, Jalgaon. Pin- 425003 in writing wherever 

necessary by the tenderers before submission of their tenders. Submission of a tender by a tenderer 

implies that he has read these instructions and has made himself aware of the scope of work, the 

specifications, the conditions of contract and the Company will not therefore pay any extra charges 

on any account in case the contractor finds later on to have misjudged the site conditions or 

specifications. 

 

24) The tenderer shall quote in English or Marathi both in figures as well as in words the percentage 

above or below the estimate rates put to tender, and amount in the price schedule of items of work 

forming part of the tender in such a way that any interpretation is not possible. 

 

The tendered amount for the work shall also be entered in the tender and duly signed by the 

Tenderer. 

1) When there is a difference between the percentage in figure and words, the rates which 

correspond to the amount worked out by the Tenderer shall be taken as correct, if it is item rate 

tender. 

2) When the percentage quoted by the tenderer in figures and words tallies but the amount is 

incorrect, the percentage quoted by the tenderer shall be taken as correct. 

3) In case in the ‘ABOVE / BELOW’ column neither of the words ‘ABOVE’ or ‘BELOW’ is 

struck off OR both are struck off after filling in the percentage will be considered as ‘ABOVE’ 

estimate. 

 

25) All corrections and alterations in the entries of uploaded tender papers shall be digital signed in full 

by the Tenderer with date. 

      All signatures in the tender document shall be dated as well as  all pages & all parts and sections of 

uploading tender documents shall be initiated at the lower right hand corner or signed wherever 

required the document by the tenderer or by a person holding power of attorney authorizing him to 

sign on behalf of the Tenderer before submission of tender. 

 

26) Agenda to the tender documents may be issued prior to the date of opening of the tenders to clarify 

documents or to reflect modifications in the design of Contract Terms. All such agenda issued shall 

form part of tender documents. 

 

27) The contract or any thereof shall not be sublet without the written permission of the Executive 

Engineer-In-Charge. In respect of subletting of work in terms of labour contract, if any, it shall be 

the sole responsibility of the main contractor to guard that none of the requirements of The 

Maharashtra Contract Labour (Regulation and Abolition) Act & Rules (191) get infringed. The 
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contractor shall save the Company harmless in respect of any actions brought by Government 

against the Company in this respect.  

28) Contractor shall upload the certificate regarding registration under Labour Contract Act to the 

Engineer-in-charges, when so called for, if applicable.  

29) The Contractor shall upload a valid certificate of Registration as required under the Maharashtra 

Sales Tax on the transfer of property in goods involved in the execution of works contract (Re-

enacted) Act, 1989, as updated. The certificate shall be produced by the contractor to the Engineer-

in-charge whenever called for. 

30) Tenders (price bids) shall remain open for acceptance of a period of 120 days from the date on 

which they are due for submission and during this period no tenderer shall be allowed to withdraw 

his tender. Any such withdrawal during the said period will entitle forfeiture of the earnest money 

deposited by the Tenderer.    

 

31) Recovery Of Income Tax At Source :- 
 In accordance with provisions of Section 194 (C) of the Finance Act. 1972, deduction of Income 

Tax at source at the rate as per prevailing rate of the gross amount payable, shall be made from the 

Contractor’s bill, unless he produces necessary exemption certificate from the appropriate 

authorities of the income tax department. Any other deduction if required under any other Finance 

Act/s shall also be made from the contractor’s bills, unless he produces necessary exemption 

certificate. 

 

32) Prevalence Of Various Stipulations :- 

      The work shall be carried out by contractor in accordance with the stipulations under 

‘INSTRUCTION TO TENDERERS’, General Conditions of contract, ‘Special Conditions of 

Contract’, Technical Specification’, ‘Schedule ‘A’ & ‘B’ and the work order. Where there is a 

contradiction between the stipulations under the ‘work order’ and the stipulations under 

‘INSTRUCTION TO TENDERER’S, general Conditions of Contract, Special Conditions of 

Contract, Technical Specifications, Schedules ‘A’ & ‘B’ and the contents of tender’s letters, the 

stipulations under the work order shall prevail. Where there is a contradiction between the 

stipulation under the Schedules ‘A’ & ‘B’ and the stipulations under INSTRUCTION TO 

TENDERER’S, general Conditions of contract, ‘Special Conditions of Contract’ and the 

‘Technical Specifications’, the Stipulations under Schedules ‘A’ & ‘B’ shall prevail, Where there 

is a contradiction between the stipulation under, ‘ General Conditions of Contract’, ‘Special 

Conditions of Contract’, and the ‘INSTRUCTION TO TENDERERS’, the stipulations under 

‘INSTRUCTION TO TENDERERS’ shall prevail. Where there is a contradiction between the 

stipulations under ‘General Conditions of Contract’ & the stipulations under ‘Special Conditions of 

Contract’ the stipulations under ‘Special Conditions of Contract’ shall prevail. 

 

33) PROCEDURE FOR SUBMISSION OF TENDER :- 

       The tender should be submitted through e-process only in two separate bids. The first bid of 

prequalifying bid attached with clear scan copies of following documents mentioned digitally 

secured. 

i) Valid Registration in appropriate Class from P.W.D./CPWD/MES/ Railways or any other Govt. / 

Semi Govt. Depts or Mumbai Shop & Establishment Act 1948 certificate. 

ii) Electrical work License from Govt Dept. is mandatory for this work.  

iii) Copy of PAN card issued by Commissioner of Income Tax and filed Income Tax return of the 

previous financial year as per I.T. Act.  

iv) A valid Solvency certificate from Nationalized/ Scheduled Bank at 20% of the tender cost i.e. 

issued not earlier than12 months on date of opening 

v) Copy of  Money Receipt of payment of EMD in case of cash or DD ; and ‘Transaction Receipt’ in 

case of on-line payment  
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vi) Partnership Deed if firm is registered under Limited liability partnership (L.L.P.) if registered 

under Pvt.  Ltd. or Limited company authorized documents of Director of Company  

vii) Average annual financial turnover from registered Chartered Accountant for last Three financial 

years, ending 31st March of previous financial year should be at least 30 % of the estimated cost. 

viii) Certificate of Registration under Provident Fund Act 1952. 

ix) Certificate of Registration under ESIC. 

x) Copy GST Number Certificate / application etc as per the rules of GST 

xi) Copy of Latest /last financial year Positive Net worth Certificate. 

xii) Certificate of Registration under Provident Fund Act 1952 

xiii) Copy of Latest /last financial year Income tax return file. 

xiv) The other bid i.e. price bid should contain mainly the tender schedule B complete and digitally 

secured by the contractor. 

xv) These two bids should be separately uploaded under two separate PDF file and submitted along 

with EMD & Tender fee receipt no. & date to the Ex. Engineer (C), MSEDCL, Jalgaon 

xvi) The EMD should be paid either by online or by cash or crossed A/c payee D. D. drawn on any 

Scheduled/Nationalized Bank payable at Jalgaon hand receipt to be obtained from this office prior 

to closing of due date. 

xvii) The second bid containing only the tender document will not be considered if the documents in 

the first bid are incomplete or not qualifying for the consideration. 

       

34)  Tenders, which do not fulfill any or all of above conditions or incomplete in any respect are liable 

to summary rejection. Apart from above document compulsorily called in Clause No. 23, Sr. No. 1 

to 4 of this Clause the contractor has to submit along with the tender or later on the following 

documents as per demand by undersigned. 

i) The Partnership Deed (For Partnership Firm) 

ii) List of T & P owned by the contractor 

iii) Registration under Labour Act if applicable. 

iv) List of works in hand with its cost and latest status of completion 

 

35)  The tenderers shall also uploaded on web site the percentage Schedule all duly filled in 

Company’s tender forms for the purpose, along with all tender drawings, all documents duly 

signed. 

  

36)  The tender shall not put forth any terms or conditions either commercial or technical at variance 

with those stipulated in Company’s tender specification. Conditional tenders are liable to be 

rejected. 

 

37) The Company reserves the right to relax any of the above conditions without assigning any reason 

thereto. 

 

38) The right to reject / accept any or all tenders, in part or whole without assigning any   

 reason whatsoever is reserved with the undersigned. 

 

39) The Company does not bind itself to accept the lowest bid. The Company reserve the   

     right to reject any bid or portion thereof without assigning any reason thereof or to split the 

contract either at the initial contract award stage or during the progress of work due to 

unsatisfactory work or progress of the contractor. The Company will not entertain any claim from 

the contractor as a result of such action on part of the Company. 

 

40) Further information required, if any, can be obtained from the office of the Executive Engineer, 

Civil Division, M. S. E. D. C. L. In front of MSEDCL Zone office,  In training center building, 
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Ajantha Road, Old MIDC, Jalgaon. Pin- 425003. It must be clearly understood that the tender must 

be received complete in every respect by the due date and time. 

 

 

 

Dated:-        

 

Signature & Full            EXECUTIVE ENGINEER (Civil), 

Address of the E-Tenderer                   Civil Division, Jalgaon 

& his office Seal or Stamp.           M. S. E. D. Co. Ltd., JALGAON 
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GENERAL SPECIFICATION. 

 

1.1  The contract documents consists of the Agreement, the General Conditions of the Contract, 

specifications and bills of quantities including all modifications thereof incorporated in the 

document before the execution and the Contract Drawings prepared by the Architect from time to 

time.  These form the contract. This specification, drawings and all contract  documents  describe  

and define the requirements for Providing retrofitting the fire tank at Prakashganga, BKC, Bandra. 

   

2.1    Definitions of terms used in this specification are as follows. 

 

2.1.1    “Engineer  " shall mean the Engineer in charge  of  the  work  duly appointed by the company 

to supervise the  work  on behalf  of the company.  The " Engineer " shall  also  include any staff 

member of the company who is designated by the company /  Engineer  in charge to execute on its 

/ his  behalf  such portion of work as may have been allocated for inspection to the said staff 

member. 

2.1.2    “Contractor " shall mean the tenderer to whom the contract is awarded. 

 

2.1.3     "  Contract " shall mean if there is  formal  agreement,  that agreement, the schedules thereto 

and this specification signed  and  submitted by the contractor to  the  company and accepted  by 

the company in writing.  Also the  drawings  supplied  by  the company to the contractor prior  to  

submitting tender  together with this specification and any  subsequent documents agreed between 

the Company and the Contractor. 
 

1. Works imputing persons include firms and corporations, words imputing the singular 

only include the plural and vice versa, where the context so requires.   

2. `Company` or `Board ` or `owner ` means Maharashtra State Electricity Distribution 

Company ltd.  

3. `Committee ` means a committee formed by MSEB Holding Co ltd for implementation 

project. 

4. ‘The Site” shall mean the site of the contract work including any building and erections 

thereon and any other land allotted by the owner for contractor’s use. 

5. “Scope of work :” 

       The work covered shall consist of various items described in schedule `B` and drawings 

enclosed if any. 

 

The above list is neither complete nor exhaustive and the scope of work under this specification 

shall deem to cover such other related works falling within the description of items under 

Schedule `B', though not specifically included. 

 

3.1   It is the intent of this tender that the unit rates  shall  include  all  taxes, materials , equipment, 

fixtures,  labor,  construction plant, temporary works and everything whether  of a  permanent  or  

of a temporary nature  necessary  for  the completion  of  the job in all respects except for  such  of 

those  items  specifically  stated to be  furnished  by  the company. 

3.2 Written notice shall be deemed to have been duly served if delivered in person to the individual or 

to a member of the firm or to an office of the corporation for whom it is intended, or if delivered 

at or sent by registered mail to the last business address known to him who gives the notice. 

The contractor shall keep one copy of the Specifications, Descriptive schedule or other like 

document referred to in this contract and one copy of the Contract Drawing and such other 

drawings and details supplied to him from time to time upon the site so as to be available to the 

Engineer- in Charge or Architect or their representative at all reasonable times. 
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None of the documents herein before mentioned shall be used by the Contractor for any purpose 

other than this. 

  

 The company will furnish within the Building site area the following services under the    

        conditions described below. 

 

Electric power and water supply in accordance with the special conditions of contract   

       stated under clause No.7 & 8 of “Special conditions of contract” 

 

5.1   The drawings as per index are enclosed for contractor's reference only as they are very 

preliminary in nature.  Also these drawings do  not indicate  any  of the various, details such as  

bolt  holes, sleeves, fittings , fixtures , inserts, reinforcement etc.   The quoted rates should 

however be good for the final design and drawings to be issued later. 

 

5.2   The company reserves the right to change the plans, alter locations, delete portions, of the work 

prior to or during construction if it considers it necessary.  Contractor will have no claim on the 

Company on this account except that he will be reimbursed by the company for actual work 

carried out prior to such change. 

 

5.3.    The contractor will have to proceed with the work as and when the drawings  are released for  

construction  by  the company.  The contractor will have to adjust his construction program to suit 

the issue of drawings.  No claims for any such adjustment will be entertained.  It shall be 

specifically noted by the tenderer that the company will release the drawings for construction 

progressively. 

 

5.4  In general the Drawings shall indicate dimensions, position and type of construction; the 

specifications shall indicate the qualities and the methods; and the Bill of Quantities shall 

indicate the quantum and the rate for each item of work.  Any work indicated on the Drawings 

and not mentioned in the Specification or vice versa shall be furnished as though fully set forth in 

both.  Work not specifically detailed, called for, marked or specified shall be the same as similar 

parts that are detailed, marked or specified. 

 

5.5 The Contractor’s work shall not deviate from the Drawings and the Specifications.  The 

Company’s interpretation of these documents shall be final and without appeal. 

 
5.6 Errors or inconsistencies discovered in the Drawings and the Specifications shall be promptly 

brought to the attention of the Architect, through the Engineer – In Charge of works, for 

interpretation or correction.  Local conditions which may affect the work shall likewise be 

brought to the owner’s attention.  If at any time, it is discovered that work is being done which is 

not in accordance with the Contract Drawings and Specifications, the Contractor shall correct the 

work immediately.  Corrections of defective work shall not be a basis for any claim for extension 

of time.  The Contractor shall not carry on work except with the knowledge of the Engineer – In 

Charge   

 

5.7 Figured dimensions on the scale Drawings and large size details shall govern. Large size details 

shall take precedence over small scale drawings.  Any work done before receipt of such details, if 

not in accordance with the same be removed and replaced or adjusted, as directed by the 

Contractor without expense to the owner.  The general conditions apply with equal force to all 

the work including authorized extra works. 

 

5.8 All drawings, Bill of Quantities and Specifications and copies thereof furnished by the company 

are their property.  They shall not be used on any other work and shall be returned to the owner/ 

Architect at their request on completion or termination of the Contract. 
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6.1 Time is essence of this contract.   The  work  listed  in  Schedule  B  and covered under the scope 

of  work  shall  be completed  in  all respects within the time  schedule. 

 

6.2 In  case  the  works covered under  this  contract  are  not  completed  within  the  time specified,  

the  contractor  is liable to pay penalty as specified in Clasue No.6.3 below.    

 
6.3 Penalty Clause: 

      Following penalty clause will be applicable for this contract.   

       Penalty shall be applicable at the rate of half of one percent of the unfinished work per week or 

part of week for delay, subject, however, to the total penalty being limited to the extent of 10 (ten) 

percent of the entire contract amount.      In  the event of failure of the contractor to  deliver  the  

goods within the time limit, the company reserves the right to terminate  the contract at any period 

during the  currency  of the  contract  and get the work done by  another  agency  of company 's 

choice. 

      Such removal of works from the contractor's hand, shall  be  applicable either to the contract  

entirely or to  a  portion of work as is found necessary for  execution  by Company   on top priority 

basis.  Further, above  indication should  not in any manner be construed to limit the  company 's 

right to issue seven day's  notice to the contractor for any portion of work and get it done at his risk 

and cost through any other agency as stated in the tender specification. 

     The  penalty  clause shall be applicable if  the  delay,  in  completion  and handing over the work 

over the  time  bound, completion program set by the Engineer in charge,  hinders or  effects 

program.  The decision of the competent authority of Company   in this respect is final and binding 

upon the contractor. 

7.1 The contractor shall carefully study the work to be carried  out  at different locations and at 

different elevations  and shall  take  into account all factors  such  as  shuttering, staging, shoring, 

de-watering, if any transport of  materials to  work  site, sequence of constructions as  fixed  by  the 

Engineer  from  time  to time etc. and allow  for  all  such exigencies in the percentage rate quoted 

by him. 

7.2 The work shall be carried out as per the standard specifications of B&C Department, Government 

of Maharashtra and as per the directives of Executive Engineer (C) or his authorized 

representatives.  Work of sub standard nature shall be removed at the risk and cost of the 

contractor.  Unless otherwise specified the mode of measurement etc. shall be as per B&C 

Department’s Standard Specifications. 

7.3    The quantities of work involved are shown in the  schedule  of  quantities and it shall be very 

clearly understood  that the  quantities  are  only approximate  and  are  meant  for purpose  of 

tender comparison only and no claim  whatsoever will  be entertained by the company if the 

quantity increases or decreases. 

 

    

             Executive Engineer (C) 

                                                                                                           Civil Division, MSEDCL,           

                                                                                                                         Jalgaon 
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SPECIAL CONDITIONS OF CONTRACT 

1. GENERAL: 
 

These special conditions of contract supplement the Instructions to Tenderers and the General 

Conditions of Contract as stated in tender and contract for works from as applicable to works 

contract and shall be considered as part of the contract document, where the provisions of these 

special conditions are at variance with the General Conditions of contract, these special 

conditions shall prevail. 

2. SCOPE: The Scope of work covered under the present tender & contract is mainly:             

            Providing and spreading metal, Earthing pipeline and allied civil works at 33/11 KV Sub- 

            Station Vadi, Tal. Shirpur, Dist. Dhule. 
 

3.        LOCATION OF WORK: at jurisdiction of Dhule Civil S/Dn.  
 

4.         DRAWING: --- as per site   
 

5.  PERIOD OF COMPLETION OF WORK: 

5.1 The time allowed for completion of the work shall be as stated under Clause (6) of 

INSTRUCTION TO TENDERER. Time being the essence of the contract, the failure of the 

Contractor to give adequate progress shall be dealt with severely under various provisions of 

contract by withdrawal of work for any part, in part or whole and execution thereof through 

any other agency or Departmentally, solely at the risk and cost of the contractor by encashment 

and diversion of Security Deposit and other dues as per provisions of contract especially in the 

event of the work being delayed in such a way that overall progress is affected. 
 

5.2 In the event of execution of work being affected due to delay in handing over of site and/or 

non-supply of drawings by Maharashtra State Electricity Dist. Co. Ltd. Only extension of time 

limit as found adequate and justified shall be considered and no compensation for idle time and 

labour demobilization and remobilization shall be given by Maharashtra State Electricity Dist. 

Co. Ltd. 
 

6. DEPARTMENTAL SUPPLY OF MATERIALS: 

6.1 No Departmental material will be issued, except shown in Schedule “A”. The contractor has to 

arrange for each and every material required for the job. The materials procured by the 

contractor should be of approved quality, confirming to the detailed specifications, 

specifications for materials and as per relevant I.S. Specifications. The cement to be utilized 

shall be from reputed manufacturer approved by the Engineer-In-Charge and shall be ordinary 

Portland cement confirming to I. S. 269-1967. For each batch of cement, tests should be 

arranged by the contractor. 

6.2 The materials procured shall be from reputed manufacturers or their duly authorized dealers / 

stockiest only. The materials shall confirm to the relevant I.S. Specifications. The materials 

shall also be got tested at an approved laboratory, at the cost of the Contractor to confirm 

suitability, before commencement of the supply. 

 

6.3 The contractor shall produce original quotations collected from various agencies as above and 

get the ‘Supplier’ and the prices approved from the Executive Engineer-In-Charge in writing 

before procuring the material. 

 

6.4 On completion of the supply the contractor shall submit to the Executive Engineer-In-Charge 

through the Sub-Divisional Office, the original receipt of payment from the approved supplier 

duly indicating the Sales Tax Registration number, quantity supplied, rates charges etc. octroi 

payment receipt etc. The receipt shall be in the name of the main contractor.     
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7.0 WATER SUPPLY: 

7.1 Water supply is to be arranged by the contractor. However if it is possible for the department to 

supply water for the work water, supply will be arranged by the Company at any one point at 

ground level near the site of work for activities. The water supply will be arranged for limited 

duration as per local condition and the contractor shall have to make his own arrangement for 

storage of water in adequate quantities for uninterrupted progress of work, as also install 

pumping and further distribution system as per the requirement at his level and cost will be 

recovered @ 0.50% (half percent) of the gross bill payable. 

 

The Company shall not be responsible for any inconvenience caused to any stoppages or 

interruptions in water supply neither any compensation can be claimed by the contractor due to 

such non supply, or interrupted supply of water nor will any claim for reduction in flat rent will 

be entertained. 

 

8.0 ELECTRICAL ENERGY: 

8.1 Electricity is to arranged by the contractor. However if possible by the department Electrical 

power (3 phase, 440 volts or as available) will be made available to the agency / to the 

contractor for lighting etc. at  any two points for construction and related activities such as site 

lighting etc. The contractor shall have to carry out, at his own cost, all further connection, as 

per electricity rules & regulation and cost will be recovered @ 0.25% (quarter percent) of the 

gross bill payable or if separate meter issued to be as per cost incurred. 

 

8.2 The Company shall not be responsible for any inconvenience caused due to any failure of 

electric supply and no compensation can be claimed by the contractor due to such non-supply, 

neither will any claim for reduction in flat rate will be entertained. 

 

8.3 The complete installation which the contractor has the undertake for his power supply should 

confirm to the Indian electricity rules 1966, and the Indian electricity Act, 1910, which latest 

amendments and as per the specifications and standards laid down therein and as directed by 

the Engineer-In-Charge. 

9.0 TOOLS, PLANT AND MACHINERY: 

9.1 In respect of procurement of plant and machinery, it will be for the contractor to apply to 

concern authorities for necessary permit etc. under intimation to the Company. It will be for 

Maharashtra State Electricity Distribution Co. Ltd., only to recommended the application in 

accordance with the prevailing rules and the entire responsibility and consequences in respect 

of non – receipt of machineries etc. even inspite of Company’s recommendation shall have to 

be borne by the contractor.   

 

9.2 All constructional tools, plant and machinery such as pneumatic drills, air compressors, 

concrete breakers, pumps, concrete mixer, hoist, dumpers, weigh batchers, vibrators, rollers 

and all other required machineries etc.  shall be provided by the contractor for constructions 

works. 

 

9.3 The contractor shall state in Schedule ‘C’ the details of plant and machinery already held by 

him and likely to be earmarked for this work including their rating. 

 

9.4 Such items of plant and machinery as if available with the Company may be made available at 

the discretion of the Suptdg. Engineer to the contractor on payment of hire charges which will 

be recoverable every month from the contractor’s bills and shall be charge for the entire period, 

including idle days till return of the plant and machinery in working conditions after use. No 

claim or compensation will be entertained by the Company, for the delay caused to the works 

by the non-working of any machineries, tools and plants given to the contractor by the 

Company on hire. The contractor shall employ skilled operators for operating the equipments 

and return after use the same in the same running condition as they were when handed over to 
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him. Any damage done to the equipment shall be made good by the contractor except normal 

wear and tear and decisions as to whether such wear and tear is normal or otherwise shall rest 

entirely with company. The hire charges shall be as fixed by the Superintending Engineer 

MSEDCL. 

 

10.0 TIME IS THE ESSENCE OF CONTRACT: 

 

10.1 Time is the essence of contract. The time shall be reckoned from the date on which the site of 

work is handed over to the successful tenderer. 

 

10.2 The contractor shall prepare schedule / Bar chart indicating the commencement and 

compensation date for each foundation / structure under the scope of work to suit for 

completion stipulated under clause 6 of INSTRUCTION TO TENDERERS and submits the 

same within 15 days from the date of receipt of the work order to Executive Engineer-In-

Charge, for approval. This schedule / Bar chart shall be reviewed, every fortnight, to ensure 

that the completion dates, for each foundation / structure, will be met or to institute corrective 

step to maintain the targeted completion dates. The Company reserve the right to revise the 

above Schedule / Bar chart and the contractor shall not have any right for compensation on this 

account. 

 

10.3.1 The contractor shall submit monthly progress report to the Engineer-In-Charge, indicating the 

progress as per Bar chart, anticipated problems and methods proposed to overcome such 

problems, shortfalls in progress with reasons therefore shall also be brought in such reports 

regularly. 

 

11.0 CO-OPERATION WITH OTHER CONTRACTORS / AGENCIES: 

 

11.1 Apart from the work under this contract, other works may be simultaneously going on either 

departmentally or through other agencies. Each contractor or Agency shall co-operate with the 

other to the fullest extent and shall allow to each other, every facility & co-operation for 

execution of their work simultaneously and satisfactorily, during the erection of machinery or 

execution of any other related works. The contractor will have to work only at places as 

directed by the Engineer-In-Charge. The contractor may sometimes have to suspend his work 

partially or such times, he will be informed from time to time and directed by the Engineer-in-

charge, when to work. He may also be required to dismantle / shift his construction plant and 

equipment so as to cause minimum obstruction and inconvenience for erection of machinery 

and / or any other construction operation/s. In such cases, he shall not be given any 

compensation of account of reduction or stoppages of work or idle labour force or dismantling / 

shifting of his construction plant and equipment etc. It shall, however, be seen by the Engineer-

In-Charge that the contractor is not put to unnecessary inconvenience. 

12.0 WORKING HOURS:  

 

12.1 The hours of work for the labour employed by the contractor shall confirm to the hours 

of working fixed by the Company. 

 

12.2     If the Engineer-In-Charge give permission for night work, such night work shall    

     not entitled the contractor to any increase in rates. 

12.3    Where night work is in progress, any excavated area shall be barricaded and shall    

    be provided with red light and all other working areas shall be well lighted to 

    prevent accidental falls etc. 

12.4   Work shall normally be done in single shift per day. However, the Engineer-In-  

   Charge reserve the right to order over time / double shift / triple shift working if 

   required by progress requirements and the contractors shall not be paid anything 

   extra over his contract rate for such overtime / double shift / triple shift working. 
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   The Engineer-In-Charge if he orders such additional shift/s will arrange his 

   Engineer for the usual supervision in additional to normal contractor’s supervision. 

 

13.0 CONTRCATORS SUPERVISION: 

 

13.1 The contractor shall, during the entire period, the works are in progress, employ a qualified 

Civil Engineer to be in charge of the works with adequate experience in handling of jobs of his 

nature and with the prior approval of the Superintending Engineer-In-Charge. Such Engineer 

shall be constantly in attendance at the site during working hours, and also beyond working 

hours, will it may be necessary to give directions, orders may be given by the Engineer-In-

Charge and shall be received and obeyed by the Contractor’s Engineer, Superintendent or 

Foreman who may have charge of the particular part of the work in reference to which orders 

are given. If requested to do so, the Engineer-In-Charge may confirm such orders in writing. 

Any direction, instructions to him, shall be deemed to have been given to the contractor. The 

representative of the contractor shall have all necessary powers to receive Schedule ‘A’ 

materials from the company stores, issue valid receipts for the same, engage labour or purchase 

materials and proceed with the work as required for speedy execution. 

 

13.2    None of the contractor’s Engineers, Supervisors or labour shall be withdrawn from   

    the work without due notice being given to the Engineer-In-Charge. Further no 

    such withdrawals shall be made if in the opinion of the Engineer-In-Charge such 

    withdrawals will jeopardize the required pace of progress or detrimental to 

    successful completion of the work. 

13.3   The contractor shall employ for execution of work only such persons as are careful, 

    skilled and experienced in the respective trades, and the Engineer-In-Charge shall 

    be at  liberty to object to and require the contractor to remove any person 

    employed by the contractor in or about execution of works who in the opinion of 

    Engineer-In-Charge misconduct himself or is incompetent or negligent in the  

    proper performance of his duties and all such persons shall not again be 

   employed upon the works without the prior written permission of the Engineer 

   In-Charge.     

 

14.0 SECURITY REGULATION: 

 The contractor shall strictly with the Security Regulation in force at the Company’s site of 

work. 

 

15.0 SETTING OUT WORKS:   

15.1 The contractor shall set out the works and shall be responsible for the true and perfect setting out 

of the same and for the correspondence of the positions, level, dimension and alignment of all 

parts thereof. If at any time any error shall appear during the progress of any of the works, the 

contractor shall at his own expenses rectify such error, if called upon, to the satisfaction of the 

Engineer-In-Charge. 

 

15.2     The contractor shall provide all facilities, instruments and attendants to the   

    Engineer-In-Charge or his deputed representative to check his work. Instruments 

    brought by the contractor shall be in good working condition and are subject to 

    approval of Engineer-In-Charge. Checking in part or full of any setting out or any 

    line or level by the Company’s supervisory staff shall not in any way relieve the 

    contractor of his responsibility for the correctness thereof. 

 

15.3 The contractor shall establish and maintain base lines and bench marks adjacent to the various 

sections of work at his own cost. All such bench marks and center lines must be carefully 

preserved by the contractor, and in case of their destruction by him or any of his employees, they 

shall be replace at the contractor’s own expense. 
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15.4The contractor shall be responsible for the accuracy of all dimensions within the various sections 

of the work according to the figures of dimension on the approved drawing issued for 

construction. 

 

16.0 SAFETY PRECAUTIONS: 

16.1 The contractor shall pay particular attention to ensure safety of his staff and work man and others 

in the vicinity and shall be responsible for any other causes whatsoever except natural causes. He 

shall provide all necessary fencing and lights required to prevent accidents and shall be bound to 

bear the expenses of defense of every suit, action or other proceeding at law that may be brought 

by any person foe injury sustained owing to neglect of the above precautions and pay may 

damages and costs which may be awarded in any such suit, action or proceeding to any such 

person or which may with the consent of the contractor be paid compromise any claim of any 

such person. 

 

16.2 The contractor shall at his own cost make good all damages incurred to the structures so as to 

delivers the whole of the contracted work completed and perfect in every respect. The 

contractor shall also make good or otherwise safety all claims for damage to the property of 

third parties causes by the contractor or his workmen or his petty contractors. 

 

16.3 The contractor shall take all precautions necessary and shall be responsible for the safety of the 

work and shall maintain all lights, guards, sings, temporary passages or other protection 

necessary for the purpose. All work shall be done at the contractor’s risk and if any loss or 

damages shall be result from fire or from other causes, the contractor shall promptly repair or 

replace such loss or damage free from all expenses to the Company. The contractor shall be 

responsible for any or damage to materials, tools, or other articles used or held for use in 

connection with the work. The work shall be carried on to completion without damage to any 

work or property of the Company or of others and without interference with the operation of 

existing machinery, equipment or structure. 

 

17.0 VARIATION IN QUANTITIES OF WORK: 
The tendered rates for all sub-items / item under Schedule ‘B’ shall remain firm during the 

stimulated contractual time limit and the “free over run” period, irrespective of the actual 

quantity of work executed under any sub-items / items, or the overall quantum of work done, 

whether in excess all in deficit and no claim for revision of rates on grounds of loss or profit or 

increase overheads or whatsoever other ground shall be entertained by the Company. 

 

  18.0  APPROACH TO WORK SITE : 
The contractor shall make his own arrangements at his own cost for necessary approach road 

and ramps for transport of materials to site of works. No charge will be paid by the Company 

for constructions of such approaches. 

 

19.0 DEATH, BANKRUPTCY, BEACH OF CONTRACT ETC. : 

Should the contractor die or become insolvent or bankrupt or have a receiving order made 

against him or compound with or make any proposal for carrying on his business under 

inspection or for the benefit of his creditors or commits an act of insolvency or bankruptcy or 

being corporation pass a resolution or be ordered to wound up have a receiver or its business 

appointed or committed any breach of contract, the Company shall be entitled any forthwith by 

notice in writing to contractor or his legal representative to terminated the contract and the 

Company may in that event complete the contract in such time and manner and by such 

presents as the Company shall think fit at the risk, cost and liability of the contractor. 
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20.0 INSURANCE : 

20.1 Without limiting his obligations and responsibilities under various clauses of these ‘Special 

Condition of Contract’, the contractor shall insure and keep insured during the contractual 

period including extensions thereto and the stipulated maintenance period of till the work is 

handed over to the Company as stipulated elsewhere in this specification, whichever is later, in 

addition to the insurance required to be taken out under any of the central, state and local law, 

also for the eventualities of all types of accident, fire, riots, sabotage and natural calamities, for 

the following. 

 

a) THIRD PARTY LIABILITY: 

 Limit for bodily injury or death, not more than Rs. One Lakh for one person and Rs. 3 Lakh for 

any other accident, with no limit on the number of accident. This cover shall include amongst 

others all supervisory staff and workmen of the Company, the staff and workmen of 

Company’s various contractors and their sub-contractors at the project side allowed to remain 

or to move about the construction area by the Engineer-In-Charge during any or all hours. 

b) Workmen’s Compensation insurance full cover. 

 

20.2 The limit stated above shall not mean to limit or dilute the contractor’s liability to make good 

the damage caused or for the insurance claim admitted and paid, shall have to be made good 

and paid by the Contractor from his own funds. The Contractor in his own interest is therefore 

advice to insure against all eventualities including third party property damage full cover. 

 

The insurance agency shall be preferably the Maharashtra Government Insurance Fund. 

Insurance with other agencies will be acceptable only with the prior written approval of an 

officer of the Company not below the rank of Chief Engineer. 

 

20.3 The insurance shall be at the sole cost of contractor (and he is deemed to have allowed for this 

expenditure in his quoted percentage over rate for the various item under Schedule ‘B’) and all 

formalities for taking out the above stated insurance shall be completed by the contractor and 

all documents in supports thereof shall be submitted by the contractor to the Executive 

Engineer-In-Charge before the commencement of the work.  

 

20.4    In the event of occurrence of an accident, the contractor shall take all actions and   

    lodge the claim with the Insurance Agency and take all follow up actions thereafter     

    till settlement, keeping the Executive Engineer-In-Charge informed of all 

   development from time to time. The contractor shall be held liable for non 

   compliance of any of the prescribed procedures in lodging of the claim, payment of 

   premia etc. and in such an event, the contractor shall have to make good and pay all 

   damages and claims from his own funds. 

 

20.5 If the contractor shall fail to insure and keep in force the insurance referred to in  para above or 

any other insurance which he may be required to effect under the terms of the contract, then and in 

such case, the Engineer-In-Charge may at his opinion effect and keep in force any such insurance 

and pay such premium or premia as may be necessary for that purpose and from time to time 

deduct such expenditure (with 15% extra towards Company’s overheads) from the payments due 

to or may become due to the contractor or from the contractor’s deposits with the Company under 

this contract or any other contract, or recover same as a debt due from contractor. Provided further 

that the liability of the contractor in terms of various other clauses under the contract may continue 

to be in force and Company’s right to recover from the contractor directly, the cost towards any 

loss, damages etc. remain unchanged, irrespective of whether the Company has effected the 

insurance or not. Also provided further that non – insurance by the Company in terms of this 

clause shall not in any other clauses under the contract. 
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20.6All formalities towards insurance shall be completed by the contractor before commencement of 

the work. Copies of the insurance papers in duplicate along with the original set of papers shall be 

submitted by the contractor to the Executive Engineer-In-Charge for verification and record. The 

original paper may be returned to the contractor after verification. The Company is not bound to 

pay neither is the contractor eligible to receive any payment due or otherwise from Company 

under the contract till all formalities in respect of Insurance are completed by him. 

 

21 NEGLIGENCE : 

If in the opinion the Company, the Contractor 

a) Neglects to execute the work with diligence and expedition or refuses or neglect to comply 

with any reasonable orders given to him in writing by the Engineer-In-Charge in connection 

with the work, or contravenes the provisions of the contract, the Company may give a 7 days 

notice in writing to the Contractor to make good such neglect, failure or contravention and if 

the contractor fails to do so within the time reasonably necessary for making it good. 

b) Fails to properly execute the work or any part of the work due to either gross negligence or 

deficiency in technical skill including but not limited to the provisions of latest tools, tackles 

and qualified technical persons and which in the opinion of the Company’s is likely to result or 

has resulted in substandard work or loss thereof, then and in such case the Company shall be at 

liberty to employ other workmen after giving a seven days notice in writing and thereafter 

perform such work as the contractor may have neglected to do or of if the Company so desires 

to take the work wholly our on part out of the contractor’s hands and execute departmentally or 

re-contract with any others agency or provide any materials, tools, tackle or labour for the 

purpose of completing the work or any part thereof and in that event the Company shall, 

without being responsible to the contractor for fair wear and tear of the same, have the free use 

of all the materials, tools, tackles or labour for the purpose of completing the work or any part 

thereof, which may be on the side, at any time in connection with the work to the exclusion of 

any right of the contractor over the same, and the Company shall be entitled to retain and apply 

any balance which may be otherwise due on the contractor by the Company to the contractor or 

such part thereof as may be necessary to the part of the cost of executing such work as 

aforesaid. 

 

22 REDUCTION FROM CONTRACTOR PRICE : 

The amount of any cost, damages or expenses or other sums which under this or any other 

contract is payable by the contractor to the Company may be deducted by the Company from 

any payment due or becoming due to the contractor under this or his any other contract with the 

company without prejudice to the Company rights to recover the same by ordinary process of 

law. 

 

23 REPLACEMENT OF DEFECTIVE WORK / MATERIALS : 

23.1 It during the progress of the work the Engineer-In-charge shall decide and notify in writing to 

the contractor, that the contractor has executed an unsound or imperfect work, or has supplied 

any plant or materials inferior in quality or quantity those specified, the contactor shall on 

receiving details of such defects or deficiencies has to make good the defective unsound or 

imperfect work or replace materials, as per written instructions of the Engineer-In-Charge, at 

his own expenses with in such in time as may be reasonably necessary for making it good, 

proceed to alter, reconstruct such work or supply fresh material upto the standard or the 

specification. In case the contractor fails to do so, the Engineer may, on giving the contractor 7 

days notice in writing of his intension to do so, proceed to remove the work or materials 

complaint of and at the cost of the contractor, perform all such work and / or supply all such 

materials provided that nothing in this clause shall be deemed to deprive the Company, or 

affected any rights under the contract which, it may otherwise have in respect of such defects 

or deficiency and no interim payments which may have been made on account of the plant or 

materials delivered or work executed shall be looked upon as acceptance of such plant, 

materials or work.  
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24 CERTIFICATE NOT TO AFFECT RIGHTS OF COMPANY OR CONTRACTORS’S 

OBLIGATIONS : 
No certificate of the Engineer-In-Charge nor any some paid on account by the Company not in 

any extension of time for the works granted shall affected or prejudice the contractor’s obligations 

for the due performance of the contract or be interpreted as approval of the work done or of the 

material supplied and no certificate shall create liability in the Company to pay variation or 

additional work not ordered in writing by the Engineer-In-Charge or discharge the liability of the 

contractor for the payment of damages whether due, ascertained or certified or not or any some 

against the payment of which he is bound to indemnify the Company nor shall any sum paid on 

account or otherwise affect or prejudice the obligation of the contractor to the Company. 

 

25 NON-EXERCISE OF RIGHTS AND CONTRCATOR’S LAIBILITY : 

In any case which may of the powers and rights conferred upon the Company shall have become 

exercisable and the same shall not have been exercised then non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall, notwithstanding be 

exercisable in case the defaults by the contractor for which under any clause or clauses hereof he 

is declared liable to pay compensation and the liability of the contractor for cost and future 

compensation shall remain unaffected. 

 

26 PAYMENTS : 

26.1 R. A. Bills shall be submitted by the contractor monthly to the Sub-Divisional office on or 

before the date fixed by the Executive Engineer-In-Charge for all the works executed in the 

previous month. 75% payment of the R. A. bill shall normally be released within reasonable 

time on availability of funds on receipt of such bill in the Divisional Office. Balance payment 

of the net payable amount of the R. A. bill, would be effected after details audit etc. The 

tenderer shall clearly note that while every effort would be made by the Company to stick upto 

the above Schedules of payment, no claim for payment of interest / damage etc. for any delay 

in the payment shall be considered or payable by the Company. 

 

26.2 Every possible effort to finalize the final bill within 9 months from the date of completion of 

the work in all respects as certified by the Executive Engineer-In-Charge shall be made. It is 

desirable for enabling early settlement of the final bill all material accounting royalty clearance 

certificate etc. shall be submitted by the contractor and all dues settle at pre final bill stage 

itself. However, the tenderer shall clearly note that while every effort shall be made by the 

Company to stick up the above Schedule of payment, no claim for payment of interest / 

damage etc. for any delay in the payment shall be considered or payable by the Company. 

 

26.3 In case the final bill is not finalize within a period of 9 months from date of completion, at the 

request of the contractor but at the sole discretion of the Executive Engineer-In-Charge, 

payment of 100% of the net payable amount as assessed from the date available at that time 

(but only after Divisional Audit) may be released to the contractor against submission of Bank 

Guarantee for a amount equivalent to 150% of such net payable amount, by the contractor. The 

Bank Guarantee shall be in the Company standard proforma and shall be valid till the final bill 

is actually paid to the contractor. 

   

27.0 LAW AND REGULATIONS: 

27.1     The Company, shall, throughout the continuance of the contract in respect of all maters, arising 

in the performance thereof, serve all notices and obtain consents, way leaves, approval and 

permission required in connection with the regulations and by laws of the local or other 

authority which shall be applicable to the works.  
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27.2    All the works shall be executed by the contractor in accordance with the laws in force in India 

relating to the work and rules and regulations there under and any statutory modifications thereof 

whenever they are applicable, unless otherwise agreed to in writing by the Engineer-In-Charge. 

 

27.3     The contractor shall abide himself and fulfill all obligations enforceable under Enforcement of 

Contract Labour (Regulations and Abolition Act, 1970) as well as the payment under minimum 

Wages Act and absolve the Company entirely of all responsibility under these acts. In case the 

contractor has not fulfilled all the obligations under these acts at the time of tendering, his tender 

is not likely to be considered. Even after award of the Contract, at any stage it is observed that any 

of his obligations under these Acts are nit fulfilled, in addition to the action being taken in 

accordance with the provisions of the Act, the contract may be canceled and deemed as having 

been abandoned against the terms of the contract.  

 

28.0 CONTRCATOR’S LIABILITY FOR LOSS, DAMAGE, ACCIDENTS ETC. : 

28.1 The contractor shall be responsible for loss, damage or depreciation to the plant / building. 

While carrying out the work due to the negligence. 

 

28.2 The contractor shall, during the progress of the work, properly cover up and protect the plant 

from injury through exposure to whether or by any other cause and shall take very reasonably 

proper timely and useful precautions against accidents or injury to the same from any cause and 

shall be remain answerable and liable for all accidents or injuries thereto which until the same 

are or be deemed to be taken over. The contractor shall be responsible for all damages and 

losses to the plant/building /machinery that may arise or be occasioned by the acts or omissions 

of the contractor or workmen, or sub-contractor and all damages to the plant/building arising 

from such accidents or injuries as aforesaid shall be made good in the most complete and 

substantial manner by and at the sole cost of the contractor and to the reasonable satisfaction of 

the Engineer-In-Charge. 

 

28.3 In the case of loss or damage to any portion of the plant/building/machinery delivered arising 

from or occasioned by other causes for which the contractor is not liable, the same shall, if 

required by the Company be made good by the contractor in like manner but at the cost of the 

Company at a price to be agreed between the contractor and the Company or in default of 

agreement settled under Clause 22 above. 

 

28.4 Until the work shall be or deemed to be taken over as aforesaid the contractor shall also be liable 

for and shall indemnify the Company in respect of all damage or injury to any person or to any 

property of the Company or of other occasioned by the negligence of the contractor or his sub-

contractors on account of any defective design, work or materials but not otherwise. 

 

28.5 Notwithstanding anything contained in this contract, the contractor shall be liable to pay for any 

actual damage to the structure for reasons unforeseen or being the control of the Company during 

the period of maintenance as stipulated in this contract. 

28.6 The contractor shall indemnify and save harmless the Company against all action, suits, claims 

demands, costs or expenses arising in connection with injury suffered prior to the date when the 

plant shall have been taken over under Clause 42 herein, by person employed by the contractor, or 

his sub-contractors, on the works, whether under the general law or under the Workmen’s 

Compensation act 1923 as updated or any other statutory or law in force dealing with the question 

of the liability of employers and shall also take properly to insure against any claim there under. 
 

28.7 On the occurrence of an accident which results in the death of any of the workmen employed by 

the contractor or which is so serious at to be likely to result in the death of any such workman, the 

contractor shall, within 24 hours of happening of such an accident, intimate in writing to the 

concerned Engineer-In-Charge to the fact of such accident. The contractor shall indemnify the 

Company against all loss or damage sustained by the Company resulting directly or indirectly 
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from his failure to give intimation in the manner aforesaid including the penalty or fines if any 

payable by the Company as a consequence of Company’s failure to give notice under the 

Workmen’s Compensation Act, or otherwise to confirm to the provisions of the said Act in regard 

to such accident. 

 

28.8 In the event of any claim being made, or action brought against the Company and arising out of 

the manner referred to and in respect of which the contractor liable under this clause, the 

contractor shall immediately thereof, and with the assistance if he so requires of the Company 

but at the sole expense of the contractor, conduct all negotiations for the settlement of the same 

or any litigation that may arise there from. In such case the Company shall at the expenses of 

the contractor accord all available assistance for any such purpose. 

 

29.0 FORCE MAJEURE CLAUSE: 

29.1 Below mentioned conditions only shall be constructed to be applicable to this contract as 

‘Force Majeure’ conditions. 

 1)   Irresistible compulsion. 

 2)   Coercion diplomatically interpreted as irresistible. 

 3)   War. 

 4)   Strike declared as illegal by Labour Commissioner. 

 5)   Lock outs by contractor agreed to by Labour Commissioner. 

 6)   Act of God. 

 

29.2 No other ‘Force majeure’ condition shall be treated as applicable to this contract. Any 

statement about any exigency outside contractor control if include in ‘Force Majeure’ the said 

change shall not be accepted by the Company. If there are illegal strikes / legitimate 

circumstances if above nature in the works of contractor’s supplier’s for manufactured 

materials, the same shall be notified by the contractor to the, which may consider the issue, and 

advice the contractor for change of agency in  which case corresponding time loss shall be 

covered by  ‘Force majeure’ clause. This consideration shall however, not be treated as 

applicable to local suppliers (for material such as sand, transportation agencies etc.) (save for 

Railways). 

 

30.0 DAMAGE TO THE OTHER STRUCTURE AND PLANTS : 

30.1  The contractor shall be totally held responsible for any loss or damage, caused by any act of 

the Contractor’s labour or his sub-contractor’s labour including but not limited to 

covered/open blasting, to the existing structures and plants or any other structure or plant that 

may be under construction/erection by any other agency at this site during the entire period 

covered by this contract along with time extension if any. 

 

30.2 Any permission given by the Engineer to the contractor to carry out such work, as blasting etc. 

shall not be constructed to be waiver of the contractor’s responsibility. In such cases the 

amount in respect of loss or damages, as directed by the Company, which shall be considered 

as final and binding on the contractor, shall stand recoverable from any payments due to the 

contractor in this or any other contract between the Company and contractor. It shall also be 

considered rightful for the Company to attach balance payments for enabling the Company to 

recover full extent of such amount. 

 

30.3  However, in the event of amount of such losses / damages being recovered by the Company 

from the insurance company due to any of the insurance not declared under this contract, the 

amount recovered from the contractor shall be refunded to him to the extent of compensation 

received from insurance agency, subject, however to such refund being limited to the initial 

recover / recoveries made from contractor’s bills in respect f each of such exigencies taken 

individually. A minimum amount limited to 15% of the assessed loss, to recover Company 

overhead etc. shall however be recovered by the Company from the contractor in such a case. 
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31 ASSIGNMENT 

31.1 The whole of the works included in the contract shall be executed by the contractor and he 

shall not directly transferred assign or sublet the contract of any part share or interest therein, 

nor shall be take a new partner without the written consent of the Superintending Engineer-In-

Charge, and no subletting shall relieve the contractor from the full and entire responsibility of 

the contract or from active supervision of the works during their progress.     

31.2 If the contractor shall cause any part of the work to be performed by is approved sub-contractor 

the provisions of the contract shall also apply to such sub-contractor and his or its officers, 

agents, or employees in all respects as if he or it and they were employees of the main 

contractor, and the main contractor shall not in any manner thereby, be discharged from his 

obligations liability hereunder, but shall be liable hereunder for all acts and negligence of his 

sub-contractor, his or its officers, agents, employees and laborers, No sub contractor shall be 

made by the main contractor, without the approval of the Superintending Engineer-In-Charge, of 

both the sub contract and the sub contractor, and such sub contractor shall not in any manner 

shall affect the provisions hereof. Copies of all such sub contracts shall be furnished to the 

Superintending Engineer-In-Charge.   

32.0 POWER TO VARY OR OMIT WORK : 

No alteration, amendments, omissions, additions, suspension, or variation of the work herein 

after referred to as ‘Variation’ under the contract as shown by the approved contract drawings 

or the specifications shall be made by the contractor except as directed in writing by the 

Engineer-In-Charge. The Engineer-In-Charge shall have full powers and subject to special 

conditions herein, for time to time during the execution of contract by notice in writing to 

instruct the contractor to make such variation without prejudice to the contract and the 

contractor shall carry out such variations and be bound by the same conditions as far as 

applicable as through the said variations occurred in the specifications. If any suggested 

variations would be in the opinion of the contractor, if carried out, prevent him from fulfilling 

any of his obligations or guarantees, under the contractor, he shall decide forthwith whether or 

not the same shall be carried out, and if the Engineer confirms his instructions in writing, the 

contractor’s obligation and guarantees shall be modified to such extent as may be justified. The 

difference of cost, if any, occasioned by any such variations, shall be added to or deducted 

from the contract price as is warranted. The amount of such difference, if any shall be as 

certified and determined in accordance with the rates specified in the Schedule of price, so far 

as the same may applicable and when the rates are not contained in the said Schedules or are 

not applicable, they shall be settled by the Engineer-In-Charge and contractor jointly and would 

be subjected to approval of the Competent Authority of the Company which shall be final and 

binding on the contractor. In any case in which the contract has received instructions from the 

Engineer-In-Charge for carrying out the work, each either them or later in will in the opinion of 

the contractor involve a claim for and additional payment, the contractor shall, as soon as 

reasonably possible after the receipt of the instructions, as aforesaid, advise the Engineer-In-

Charge to that effect in writing and in any case within a month of receipt of such instructions, 

failing which the claim shall not be entertained, nor shall be contractor be eligible for such 

claims. 

33.0 SALES TAX ON THE TRANSFER OR PROPERTY: 

 The tenderer shall quote their percentage rates for various items of Schedule ‘B’ including the 

‘VAT’ on the transfer of property in goods involved in execution of works contract (Re-

enacted) Act 1989 as amended upto date, turn over tax and all other taxes levied by the 

Government Local, State or Central and applicable to works contracts. 

34.0 PRICE ESCALATION CLAUSE: 

 Price escalation clause is not applicable to this tender work, unless and otherwise it is 

specifically mentioned in the bid form at the end of tender. 

35.0 PARTICULARS OF TENDERERS: 

 The tenderer shall give details of his / their previous experiences including that in MSEDCL 

and any other details as they wish to give in Annexure ‘A’. If no particulars are given, it would 
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be presumed that the tenderer has no previous experience, and his tender will be evaluated 

accordingly. 

36.0 SPECIAL NOTICE OF CONDITIONS: 

36.1 If the prices quoted by the agency is over and above 5.00% (five percent) or below 5.00% (five 

percent) than the estimated rates then it should be justified by submitting detailed rate analyses. 

36.2     Conditional tender / tenders with rate adjustment against payment of mobilization /   

      machinery cash / advance etc. would not be considered. 

36.3      Contractor has to submit the computerized R. A. Bill along with recovery  

      statement, materials account, etc. in the proforma prescribed by this office. 

36.4      The specification for material executions of work etc. the same will be referred from RED 

Book of standard specifications of Govt. of Maharashtra B & C Department. 

36.5     MSEDCL (M.S.E.B.) booklet for ‘Tender & Contract for works’ is applicable for this tender. 

NOTE :-  …….. are part of tender document and are available at office for reference. 

 

 

   
 

SIGNATURE  OF  CONTRACTOR                                      EXECUTIVE  ENGINEER (CIVIL), 

With the Seal or Stamps                                         CIVIL DIVISION,  M. S. E. D. C. L., 

DATE :-                                                                                                           JALGAON 
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MAHARASHTRA STATE ELECTRICITY 

DISTRIBUTION COMPANY LIMITED 

 
 
 

CIVIL DIVISION, JALGAON  

 

  

 

 

 
 

TENDER & CONTRACT FOR WORKS 
 

(APPLICABLE FOR WORKS CONTRACT) 
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SPECIAL CONDITION DEEMED TO HAVE BEEN SPECIFICALLY 

BROUGHT TO THE NOTICE OF THE CONTRACTOR. 

 
Not with standing anything contained to the contrary in the specifications or tenders 

in subsequent exchange of correspondence, these General Conditions of Contract shall prevail 

and shall be binding on the Contractor and any change of variation expressed or implied 

however made in the said General Conditions shall not be valid or operative unless expressly 

sanctioned by the Company. The Contractor shall be deemed to have fully informed himself 

and to have special knowledge of the provision of the General Condition of Contract herein. 
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GENERAL RULES & DIRECTIONS  

FOR THE GUIDANCE OF CONTRACTOR 
 
1. All work proposed to be executed by contract shall be notified in one of the English and 

one of the Vernacular local daily newspapers, stating the work to be carried out as well 

as the date for submitting and opening tenders and time allotted for carrying out the 

work, also the amount of earnest money to be deposited with the tender and the Security 

Deposit to be deposited by the successful tenderer and the percentage, if any, to be 

deducted from bills.  

 

2. Copies of the specifications, designs, drawings, estimated rates, schedule rate and any 

other documents required in connection with the work, which will be signed by the 

Executive Engineer for the purpose of identification shall be open for inspection by the 

contractors at the office of the Executive Engineer during the office hours.  

 

3. Where the works are proposed to be executed according to the specifications 

recommended by a contractor and approved by competent authority on behalf of the 

Maharashtra State Electricity Distribution Co. Ltd. such specifications with designs and 

drawings shall form part of the accepted tender.  

 

4. The tenders and receipts for payments made on account of any work when executed by a 

firm should be signed by all the partners, except where the contractors are described in 

their tender as a firm, in which case the receipt shall be signed in the name of firm by 

one of the partners or some other person, having authority to do so.  

 

5. Any person who submits tender at percentage rate shall fill up the usual form stating at 

what percentage above or below the rate specified he is willing to undertake the work. 

Only one rate or such percentage on all the estimated rates or scheduled rate shall be 

named.  

 

6. Tenders which proposes any alteration in the work specified in the form of invitation to 

tender or in the time allowed for carrying out the work, or which contain any other 

conditions of nay sort, will be liable to rejection.  

 

7. No single tender shall include more that one work, but contractors who wish to tender 

for two or more works, shall submit a separate tender for each work. Tenders shall have 

the name and the number of work to which they refer written outside the envelope.  

 

8. The Executive Engineer or his duly authorised Assistant will open tenders in the 

presence of any intending contractors who may be present at the time and will enter the 

amounts of the several tenders in a comparative statement in a suitable form in the 

event of a tender being accepted the contractors shall there upon for the purpose of 

identifications, sign copies of the specifications and other documents. In the event of 

tender being rejected, the Officer (Executive Engineer) shall authorize the paying Officer 

concerned to refund the amount of the earnest money deposited to the contractor making 

the tender on his giving a receipt for the return of the money.  

 

9. The officer, competent to dispose of the tenders shall have the right of rejecting all or 

any of the tenders, without assigning any reasons thereof.  

 

10. No receipt for any payment alleged to have been made by a contractor in regard to any 

matter relating to the tender or the contractor shall be valid and binding on the 

Company unless it is signed by the Executive Engineer on his duly authorized assistant.  
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11. The memorandum of work to be tendered for and the schedule of materials to be supplied by 

the Maharashtra State Electricity Distribution Co. Ltd. and their rates shall be filled in and 

completed by the office of the Executive Engineer before tender form is issued, if a form 

issued to an intending tender has not been so filled in and completed, he shall request the 

said office to have this done, before he completes and delivers his tender.  

 

12. All work shall be measured not by standard measure but according to rules and custom 

and usual method in use in the Maharashtra State Electricity Distribution Co. Ltd., and 

no proposals to adopt alternative method will be accepted. The Executive Engineer’s 

decision as to what is “the usual method in use in the Maharashtra State Electricity 

Distribution Co. Ltd.’s shall be final.  

 

13. All corrections and additions or pasted slips should be initialed.  

 

14. Tenderer shall be deemed to have full knowledge of all relevant documents, site 

conditions etc. whether inspected or not by him.  

 

15. Submissions of a tender by a tenderer implies that he has read the above instructions 

and conditions of contract and has made himself aware of the scope and specifications of 

the work to be done and of the conditions and rates at which stores etc. will be issued to 

him and local conditions and other factors bearing the execution of the work.  

 

16. Under no circumstances shall any contractor be entitled to claim enhanced rates for any 

items of contract without prior sanction of the competent authority.  

 

17. These Rules and Directions shall form part of the Contract.  
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TENDER AND CONTRACT FOR WORKS 
 

Circle : Civil Circle, Kalyan  
Division : Civil Division, Jalgaon 

 
I/we hereby tender for execution for the Maharashtra State Electricity Distribution Co. 

Ltd. (herein referred to as “Company”) of these work specified in the under written 

memorandum within the time specified in Schedule “B” (memorandum showing items of work 

to be carried out) and in accordance in all respects with the specifications, designs, drawings 

and instructions in writing and as per annexed conditions of Contract and agree that when he 

materials for the work are provided by the Company, such materials and rates to be paid for 

them shall be as provided in Schedule “A” hereto. 
 

Memorandum, 
 
(a) General Description : As Specified on page no. 3  
 
(b) Estimated Cost Rs. : As Specified on page no. 3  
 
(c) Earnest Money Rs. : As Specified on page no. 3  
 
(d) Security Deposit : As Specified in clause no. 14 in the Set of “Instruction to the Tenderers”   
(e) Time allowed for the completion of work as Specified on page no. 3  
 

Should this tender be accepted I/We hereby agree to abided by and fulfill at the terms and 

provisions of the conditions of contract annexed hereto as applicable and in default thereof to 

forfeit and pay to the Company the sum of money mentioned in the said conditions.  

 
Receipt No. __________ dated ___________ from the Maharashtra State Electricity 

Distribution Co. Ltd. in respect of the sum of Rs.* _____________ is herewith forwarded 

representing the earnest money (the full value of which is to be absolutely forfeited to the Company 

should I/We not deposit the full amount of security deposit specified in the above memorandum in 

accordance with clause “Security Deposit” of the said condition, otherwise the said sum of Rs.  
____________ shall be refund) 
 
 

 
Signature of the Contractor :  
Address of the Contractor : 

Dated ________ day of _______ 20 
 
 
 
 

Signature of Witness :  
Address of Witness :  

Dated ________ day of _______ 20 
------------------------------------------------------------------------------------------------------------------------------------  
* The amount to be specified in figures and words. 
 

The above tender is hereby accepted by me on behalf of the Maharashtra State 

Electricity Distribution Co. Ltd.. 
 
 
 
 

Chief Engineer 
 

 
Superintending Engineer 

 

 
Executive Engineer 
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CONDITIONS OF CONTRACT 
 

DEFINITIONS 

 
1. (a) The “Contract” means the document forming the tender and acceptance thereof 

together with documents referred to therein or individual works orders in the case 

of terms contracts including these conditions, schedules and/ or additional 

conditions attached to the form of tender or individual works orders. MSEDCL 

rate schedule, the specifications and the drawings and all these documents as 

applicable taken together shall be deemed to form one contract.  

 

(b) The “tender documents” means the form of tender, the applicable schedules and / 

or additional conditions, these conditions and the specifications and / or drawings 

as loaned to the contractors for the purpose or preparing tender.  

 

(c) The expression “Works” or “Work” when used in the conditions of contract shall, 

unless there be something in the subject or context repugnant to such construction 

mean the works or the works contracted to be executed under or in the virtue of 

the contract whenever original or altered.  

 

(d) The “Contractor” means the individual or firm or company, whether incorporated 

or not, undertaking the works and shall include his or its legal personal 

representatives, successors and permitted assigns.  

 
(e) “Company” means the “Maharashtra State Electricity Distribution Co. Ltd.” and the 

“Accepting Officer” means the officer who signs the contract on behalf of the Company.  

 

(f) The letter “EE” means Executive Engineer who in case Measurement and 

Lumpsum contracts directs the contract and the letters “S.E.” means 

Superintending Engineer and “C.E.” means Chief Engineer who administers and 

in the case of the terms contracts directs the contract.  

 

(g) The “Engineer in charge” means an officer of the Company appointed by the Chief 

Engineer to supervise the work or part of the Works.  

 

(h) “Approved” and “directed” means the approval or direction of the Chief Engineer or 

Superintending Engineer or the person deputed by him for the particular purpose.  
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(i) “B.S. means the “British Standards” as issued by the American Standards Institutions 

and “I.S.’ means the “Indian Standards” as issued by Indian Standards Institution.  

 

Wherever the above mentioned abbreviations are referred to in the specifications 

and / or work orders, they mean the edition with all amendments current at the 

date of issue of the tender documents or work orders.  

 

In the case of Maharashtra and term contracts “Specifications” means those contained 

in Maharashtra State Electricity Distribution Co. Ltd. Schedule together with any 

amendments etc. embodled in the tender documents. “Drawings” refer to those 

accompanying the tender documents and / or any work orders referred to therein.  

 

(j) The “Contract Sum” means the sum calculated in accordance with the prices 

accepted in the tender and / or the contract rates as payable to the contractor for 

the full and entire execution and completion of works.  

 

(k) “The date of completion’ is the date of dated for completion of the works or any 

part of the works set out in or ascertained in accordance with the individual work 

orders and the tender documents or any subsequent agreed amendments thereto.  
 

SECURITY DEPOSIT 
 
2. Within 10 days from the date of issue of letter of intent / work order the successful 

Tenderer shall pay in the office of the Ex. Engr. (Civil) the security deposit amounting to 

five percent of contract value in cash, or Demand Draft or equivalent Gove. Securities, 

fixed Deposit receipts or alternatively, if the contractor is so permitted, the security 

deposit can be paid in the following manner.  

 

i) Initial Deposit equivalent to 2.5% (two and half percent) of the contract value shall 

be paid in the form of Bank Guarantee in Company’s standard proforma. Or by 

way of Fixed deposit in favour of the company with any national or scheduled 

Bank.  

 

ii) The balance 2.5% Security Deposit shall be recovered by deducting through 1st 

RA. bill and 2nd R.A. bill so that total Security Deposit equivalent to 5% of the 

contract value is made up and held by the Company as Security Deposit.  

 
In case the initial Security Deposit i.e. 2.5% is furnished by the Tenderer in form of bank 

Guarantee, the same shall be compulsorily renewed or a fees Bank Guarantee will have to be 

furnished if the original Bank Guarantee expires during currency of the contract including 

the extension of time limit. The same Bank Guarantee shall be renewed prior to one month of 

its expiry otherwise it will be encase without any reference to the Contractor. 
 

No interest will be payable by the Company to the Contractor on the Security Deposit, in 

whatever form it is held by the Company. 
 
REFUND OF SECURITY DEPOSIT : 
 

The Security Deposit amount will be refunded only after payment of final bill or after 

completion of maintenance period whichever is later. However, the decision of the 

competent authority of Company for refund of Security Deposit will be final and binding 

on the contractor. 
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COMPENSATION FOR THE DELAY 

 
Clause - 3 The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall be reckoned from the date on which the order 

to commence work is given to the contractor. The work shall throughout the 

stipulated period of the contract be proceeded with all due diligence (time being 

deemed to be the essence of the contract) and the contractor shall pay as 

compensation amount equal to half percent per week or such smaller amount on 

the value of work that remains unfinished after schedule date of completion. 

(SUBJECT TO MAXIMUM 10% OF WORK ORDER VALUE) as the 

Superintending Engineer (whose decision in writing shall be final) may decide. 
 

ACTION WHEN WHOLE OF SECURITY DEPOSIT IS  

FORFEITED 
 

Clause -4 In any case in which under clause or clauses of the contract the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his 

security deposit (whether paid in one sum or deducted by installments) or in the 

case of abandonment of the work owing to serious illness or death of the contractor 

or any other cause, the Executive Engineer, on behalf of the Company shall have 

powers to adopt any of the following courses as he may deem best suited to the 

interests of Company. 
 
(a) To rescind the contract (of which rescission notice in writing to the contractor 

under the hand of the Executive engineer shall be conclusive evidence) and in that 

case the security deposit of the contractor shall stand forfeited and be absolutely 

at the disposal of the Company.  

 

(b) To carry out the work or any part to the work departmental debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, and 

charges on additional supervisory staff including the cost of work completed and 

crediting him with the value of work done departmentally in all respects in the 

same manner and at the same rates as if it had been carried out by the contractor 

under the terms of his contract. The certificate of the Executive Engineer as to the 

costs and other allied expenses so incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the contractor.  

 

(c) To order that the work of the contractor be measured up and to take such part 

thereof as shall be unexecuted out of his hands, and to give it to another 

contractor to complete, in which case the expenses incurred on advertisement for 

fixing a new contracting agency, additional supervisory staff including the cost of 

work-charged establishment and cost of the work executed by the new contract 

agency will be debited to the contractor and the value of the work done or executed 

through the new contractor shall be credited to the contractor in all respects and 

in the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract. The certificate of Executive Engineer 

as to all the cost of the work and other expenses incurred as aforesaid for or in 

getting the unexecuted work done by the new contractor and as to the value of the 

work so done shall be final and conclusive against the contractor.  

 

In case the contract shall be rescinded and under clause (a) above, the contractor 

shall not be entitled to recover or be paid any sum for any work and the amount  
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payable to him in respect thereof and he shall only be entitled to be paid the amount so 

certified. In the event of either of the courses referred to in clauses (b) or (c) being 

adopted and the cost of the work executed departmentally or through a new contractor 

and other allied expenses exceeding the value of such work credited to the contractors, 

the amount of excess shall be deducted from any money due to the contractor by 

Company under the contract or otherwise howsoever from his security deposit or the 

sale proceeds thereof provided, however, that the contractor shall have no claim 

against Company even if the certified value of the work done departmentally or 

through a new contractor exceeds the certified cost of such work and allied expenses 

provided always that whichever of the three courses mentioned in clause (a), (b) or  
(c) is adopted by the Executive Engineer, the contractor, shall have no claim to 

compensation for any loss by him by reason of his having purchased, or procured 

materials, or entered into any engagements, or made any advances on account of 

or with a view to the execution of the work or the performance of the contract. 
 

NOTICE FOR UNSATISFACTORY PROGRESS 
 
5. If the progress of any particular of the work is unsatisfactory, the Executive Engineer 

whose decision shall be final shall notwithstanding that the general progress of the work 

is satisfactory be entitled to take action under clause 4 (b) after giving the contractor 10 

days notice in writing and the contractor will have no claim for compensation for any 

loss sustained by him owing to such action.  
 

ACTION IN THE CASE OF DEFAULT BY CONTRACTOR 
 
6. In any case in which any of the powers conferred upon the Executive Engineer by clauses 4 & 

5 hereof shall have become exercisable and the same shall not have been exercised the non 

exercise thereof shall not constitute a waive of any of the conditions hereof and such powers 

shall notwithstanding be exercisable in any future case of default by the contractor for which 

by any clause or clauses hereof he is declared liable to pay compensation amounting to the 

whole of his security deposit and the liability of the contract for past and future compensation 

shall remain unaffected. In the event of the Executive Engineer taking action under sub-

clause (a) or (c) of clause 4, he may, if he so desire, take possession of all or any tools, plant, 

materials, and stores, in or upon the works or the site thereof or belonging to the contractor, 

or procured by him and intended to be used far the contract rates or, in the case of contract 

rates no being applicable, at current market rates to be certified by the Executive Engineer 

whose certificate thereof shall be final. In the alternative the Executive Engineer may be 

notice in writing to the contractor of his clerk of works, foreman or other authorised agent 

require him to remove such tools, plant materials or stores from the premises within a time 

to be specified in such notice, and in the contractor failing to comply with any such 

requisition, the decision of the Executive Engineer as to the expenses of any such removal, 

and the amount of the proceeds and expense of any such sale shall be final and conclusive 

against the contractor.  

 

EXTENSION OF TIME LIMIT 
 
7. If the contractor shall desire an extension of time limit for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other ground 

he shall apply in writing to the Executive Engineer before the expiration of the period 

stipulated in the tender or before expiration of 30 days from the date on which he was 

hindered as aforesaid or on which the cause for asking for extension occurred, whichever 

is earlier, and the Executive Engineer, may, if in his opinion there are reasonable 

grounds for granting an extension, recommend such extension as he thinks necessary or 

proper. The decision of the Superintending Engineer in this matter shall be final.  
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COMPLETION CERTIFICATE 
 
8. On completion of the work the contractor shall be furnished with completion certificate by the 

Executive Engineer (herein after called the Engineer in charge) of such completion but no 

such certificate shall be given nor shall the work be considered to be complete until the work 

shall have been measured by the Engineer in charge or where the measurements have been 

taken by his subordinates until the have received the approval of the Engineer-in-charge, the 

said measurements being binding and conclusive against the contractor.  

 

EFFECT OF THE CERTIFICATE 
 
9. No payment shall be made for any work estimated to cost less than Rupees one thousand 

till after the whole of said work estimated to cost more than Rupees one thousand the 

contractor shall, on submitting a monthly bill therefore, be entitled to receive payment 

proportionate to the part of the work then approved and passed by the Engineer-in-

charge whose certificate of such approval and passing the sum so payable shall be final 

and conclusive against the contractor. All such intermediate payments shall be regarded 

as payments by way of advance against the final payments only and not as payments for 

work actually done and completed, and shall not preclude the Engineer-in-charge form 

requiring bad, unsound, imperfect or unskillful work to be removed and taken away and 

reconstructed, or re- erected not shall any such payment be considered as an admission 

of the due performance of the contract or any part thereof in any respect of the occuring 

of any claim not shall it conclude determine or effect in any way the powers of the 

Engineer-in-charge as to final settlement and adjustment of the accounts or otherwise or 

in other way very or affect the contract. The final bill shall be submitted by the 

contractor within one month of the date fixed for the completion work, otherwise the 

certificate of the Engineer-in-charge of the measurement and of the total amount 

payable for the work shall be final and binding on all parties.  
 

PAYMENTS TO CONTRACTOR 
 
10. The rates for several items of work estimated to cost more than Rs. 1000/- agreed to 

within shall be valid only when the item concerned is accepted as having been completed 

fully in accordance with sanctioned specifications. In case where the items of work are 

not accepted as so completed the Engineer-in-charge may make payment on account of 

such items at such reduced rates as he may consider reasonable in the preparation of 

final on account bills.  
 

BILLS 
 
11. A bill shall be submitted by the contractor each month on or before the date fixed by the 

Engineer-in-charge for all works executed in the previous month and the Engineer-in-

charge shall take or cause to be taken the requisite measurements for the purpose of 

having the same verified and the claim so far as it is admissible, shall be adjusted, if 

possible within ten days from the presentation of the bill, if the contractor does not 

submit the bill within the time fixed as aforesaid, the Engineer-in-charge may depute a 

subordinate to measure up the said work in the presence of the contractor or his duty 

authorised agent whose countersignature to the measurement list shall be sufficient 

warrant, and the Engineer-in-charge may prepare a bill from such list which shall be 

binding on the contractor in all respects.  
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ADVANCE FOR MATERIALS BROUGHT  

BY CONTRACTOR ON SITE 
 
11 (a) Contractor shall also be paid monthly a sum not exceeding 75 percent of the value of the 

materials (provided they are of imperishable nature) collected by them on the site of 

works for the executive of the work undertaken on the certificate of value issued by 

Officer not below the rank of Dy. Executive Engineer. The secured advance so paid shall 

be recovered from the running Account bill as and when the materials are utilised on the 

works. The Maharashtra State Electricity Distribution Co. Ltd. will have a lien on these 

material until the advance is recovered. 
 

SUPPLY OF MATERIAL TO CONTRACTOR 
 
12. If the specification or estimate of the work provides for the use or any special description 

of materials to be supplied from the Company Stores or if it is required that the 

contractor shall use certain stores to be provided by the Engineer-in-charge (such 

material and stores, and the prices to be charged therefore as here after mentioned being 

so far as practicable for the convenience of contractor but not so as in any way to control 

the meaning or effect in of this contract specified in the schedule or memorandum hereto 

annexed) the contractor shall be supplied with such materials and stores as may be 

required from time to time to be used by him for the purpose of the contract only, and 

the value of the full quantity of materials and stores so supplied shall be set off or 

deducted from anynsum then due, or thereafter to become due, to the contractor under 

the contract or otherwise from the security deposit or the proceeds of sale thereof, if the 

deposit is held in Government Securities the same or a sufficient portion thereof, shall in 

that case be sold for the purpose. All materials supplied to the contractor shall remain 

absolute property of Company and shall on no account be removed from the site of the 

work and shall at all times be open to inspection by the Engineer-in-charge. Any such 

materials unused and in perfectly good condition at the time of completion or 

determination of the contract shall be returned to the Company Stores, if the Engineer-

in-charge so required by notice in writing gives under his hand, but the contractor shall 

not be entitled to return any such materials except with such consent and he shall have 

no claims for compensation on account of such materials except with such consent and 

he shall have no claims for compensation on account of such materials supplied to him as 

aforesaid but remaining unused by him or for any wastage in or damages thereto.  
 

WORKS TO BE EXECUTED IN ACCORDANCE WITH 

SPECIFICATIONS DRAWINGS, ORDERS ETC. 
 
13. The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner, and both as regards materials and in every other 

respect in strict accordance with the specifications. The contractor shall also confirm 

exactly, fully and faithfully to the designs, drawings and instructions in writing relating 

to the work signed by the Engineer-in-charge and lodged in his office and to which the 

contractor shall be entitled to have access for the purpose of inspection of such office, or 

on the site of the working during office hours and the contractor shall if he so requires, 

be entitled at his own expense to make a cause to be made copies of the specifications, 

and of all such designs, drawings and instructions as aforesaid.  
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ALTERATIONS IN SPECIFICATION AND DESIGNS NOT  

TO INVALIDATE CONTRACTS 
 
14. The Engineer-in-charge shall have power to take any alterations in, or addition to, the 

original specifications, drawings designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work and the contractor shall be bound 

to carry out the work in accordance with any instruction in this connection which may be 

given to him in writing, signed by the Engineer-in-charge and such alterations shall not 

invalidate the contract and any additional work which the contractor may be directed to 

do in the manner above specified as part of the work shall be carried out by the 

contractor on the same conditions in all respects on which he agreed to do the main 

work, and at the same rates as are specified in the tender for the main work.  

 

Where, however, the work is to be executed according to the designs, drawings and 

specifications recommended by the contractor and accepted by the competent authority 

the alteration above referred shall be within the scope of such designs, drawings and 

specifications appended to the tender.  
 

RATES FOR WORKS NOT ENTERED IN ESTIMATE OR 

SCHEDULE OF RATES OF THE DISTRICT 
 
15. And if the additional and altered work includes any class of work for which no rate is 

specified in this contract then such class of work shall be carried out at the rates entered 

in the schedule of Rates of the Division or at the rates mutually agreed upon between 

the Engineer-in-charge and the contractor, whichever are lower. If the additional or 

altered work for which no rate is entered in the Schedule of Rates of the division is 

ordered to be carried out before the rates are agreed upon then the contractor shall, 

within seven days of the date of receipt by him of the order to carry out the work inform 

Engineer-in-charge of the rate which it is his intention to charges for such class of work, 

and if the Engineer-in-charge does not agree to this rate he shall by notice in writing be 

at liberty to cancel his order to carry out such class of work and arrange to carry it out in 

such a manner as he may consider advisable, provided always that if the contractors 

shall commence work or incur any expenditure in regard there to before the rates shall 

have been determined as lastly hereinbefore mentioned, then in such case he shall only 

be entitled to be paid in respect of the work carried out or expenditure incurred by him 

prior to the date of he determination of the rate as aforesaid according to such rate or 

rates as shall be fixed by the Engineer-in-charge. In the event of dispute the decision of 

Superintending Engineer of the circle will be final.  
 

EXTENSION OF TIME IN CONSEQUENCE OF ADDITION  

OR ALTERATIONS 
 
16. The time limit for work shall be extended in the proportion that the increase in its cost 

occasioned by alterations or additions bears to the cost of the original contract work and 

the certificate of the Engineer-in-charge as to such proportion shall be conclusive.  
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NO COMPENSATION FOR ALTERATION IN OR 

RESTRICTION OF WORK TO BE CARRIED OUT 
 
17. If at any time after, the execution of the contract documents the Engineer-in-charge shall for 

any reason whatever, require the whole or any part of the work as specified in the tender to 

be stopped for any period or shall not require the whole part of the work to be carried out at 

all or to be carried out by the contractor he shall give notice in writing of the fact to the 

contractor who shall thereupon suspend or stop the work totally or partially, as the case may 

be. In any such case except as provided hereunder the contractor shall have no claim to any 

payment or compensation whatsoever on account of any profit or advantage which he might 

have derived from the execution of the work in full, but which he did not so derive in 

consequence of the full amount of work not having been carried out or on account of any loss 

that he may be put to on account of materials purchased or agreed to be purchased or for 

unemployment of labour recruited by him. He shall not also have any claim for compensation 

by reason of any alterations having been made in the original specifications, drawings, 

designs, and instructions which may involve any curtailment of the work as originally 

contemplated, where however, materials have already been purchased or agreed to be 

purchased by the contractor, before receipt by him or said notice, the contractor shall be paid 

for such materials at the rates determined by the Engineer-in-charge provided they are not in 

excess of requirements and are of approved quality and / or shall be compensated for the loss, 

if any, that he may be put to in respect of materials agreed to be purchased by him, the 

amount of such compensation to be determined by the Engineer-in-charge whose decision 

shall be final if the contractor suffers any loss on account of his having to pay his labour 

charges during the period during which the stoppage of work has been ordered under this 

clause the contractor shall, on application, be entitled to such compensation on account of 

labour charges as the Engineer-in-charge, whose decision shall be final, may consider 

reasonable, provided that the contractor shall not be entitled to any compensation on account 

of labour charges if in the opinion of the Engineer-in-charge, the labour could have been 

employed by the contractor elsewhere for the whole or part of the period during which the 

stoppage of the work has been ordered as aforesaid.  

 

NO CLAIM TO COMPENSATION ON ACCOUNT OF LOSS 

DUE TO DELAY IN SUPPLY OF MATERIALS BY COMPANY 
 
18. The Contractor shall not be entitled to claim any compensation from Company for the 

loss suffered by him on account of delay by Company in the Supply of materials entered 

in Schedule “A” where such delay is caused by -  
 

(i) Difficulties relating to supply of railway wagons.  
 

(ii) Force major.  
 

(iii) Act of God.  
 

(iv) Any other reasonable cause beyond the control of Company.  

 
In the case of such delay in the supply of materials Company shall grant such extension 

of time for the completion of the works as shall appear to the Executive Engineer to be 

reasonable in accordance with the circumstances of the case. The decision of the 

Superintending Engineer as to the extension of time shall be accepted as final by the 

contractor. 
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TIME LIMIT FOR COMPENSATION CLAIMS 
 
19. Under no circumstances whatsoever shall be contractor be entitled to any compensation 

from Company on any account unless the contractor has claimed in writing to the 

Engineer-in-charge within one month of the cause thereof.  
 

ACTION AND COMPENSATION PAYABLE IN CASE OF  

BAD WORK 
 
20. If at any time before the security deposit it refunded to the contractor, it shall appear to the 

Engineer-in-charge or his subordinate in charge of the work that any work has been executed 

with unsound, imperfect or unskillful workmanship or with material of inferior quality, or 

that any materials or articles provided by him for the execution of the work are unsound or of 

a quality inferior to that contracted for or are otherwise not in accordance with the contract, 

it shall be lawful for Engineer-in-charge to intimate this fact in writing to the contractor and 

then withstanding the fact that the work materials or articles complained of may have been 

inadvertently passed, certified and paid for, the contractor shall be bound forthwith to 

rectify, or remove and reconstruct the work so specified in whole or in part, as the case may 

require or if so required, shall remove the materials or articles so specified and provide other 

proper and suitable materials or articles at his own charge and cost and in the event of his 

failing to do so within a period to be specified by the Engineer-in-charge in written 

intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one 

percent on the amount of the estimate for every day not exceeding ten days, during which the 

failure so continues and in the event of any such failure at aforesaid the Engineer-in-charge 

may rectify or remove, the re execute the work or remove and replace the materials or 

articles complained of as the case may be at the risk and expense in all respects of contractor, 

should the Engineer-in-charge consider that any such inferior work or materials as described 

above may be accepted or made use of, it shall be within his discretion to accept the same at 

such reduced rates as he may fix therefore.  

 

WORKS TO BE OPEN TO INSPECTION CONTRACTOR OR  

RESPONSIBLE AGENT TO BE PRESENT 
 
21. All works under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Engineer-in-charge and his 

subordinates and the contractor shall at all times during the usual working hours and at 

all other times to which reasonable notice of the intention of the Engineer-in-charge or 

his present to receive orders and instructions or have a responsible agent duly accredited 

in writing, present for that purpose. Orders given to the contractor’s duly authorised 

agent shall be considered to have the same force and effect as if they had been given to 

the contractor himself.  
 

NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP 
 
22. The contractor shall give not less than 5 days notice in writing to the Engineer-in-charge or 

his subordinate in charge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured, and correct 

dimensions thereof taken before the same is so covered up or placed beyond the reach of 

measurement and shall not cover up or place beyond the reach of measurement any work 

without the consent in writing of the Engineer-in-charge or his subordinates in charge of  
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the work, and if any work shall be covered or placed beyond the reach of measurement 

without such notice having been given or consent obtained the same shall be uncovered 

at contractor’s expenses, and in default thereof no payment or allowance shall be made 

for such work, or for the materials with which the same was executed. 
 

CONTRACTOR’S LIABILITIES 
 
23. The contractor shall supply at his own cost all materials (except such special materials, if any 

as may be supplied from the Company Stores in accordance with the contract), plant tools, 

appliances, pilement, ladders cordage, tackle, scaffolding, and any temporary works, which 

may be required for the proper execution of the work in the original, altered or substituted 

form and whether included in the specification or other document forming part of the contract 

or referred to in these conditions or not and which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-charge as to any matter on 

which under these conditions he is entitled to be satisfied or which he is entitled to require 

together with carriage therefore of and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials necessary for 

the purpose of setting out works and counting, weighing and assisting in the measurement or 

examination at any time and from time to of the work of materials. Failing this the same may 

be provided by the Engineer in charge at the expanse of the contractor under the contract or 

from his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. The 

contractor shall provide all necessary fencing and lights required to protect the public from 

accident and shall also be bound to bear the expenses of defense of every suit, action or other 

legal proceedings at law that may be brought by any person for injury sustained owing to 

neglect of the above precautions and to pay damages and costs which may be awarded in any 

such suit, action or proceedings to any such persons or which may with the consent of the 

contractor be paid in compromising any claim by any such person.  
 
 

CONTRACTOR LIABLE FOR ALL DAMAGE 
 
24. Compensation for all damage done intentionally or by contractor labours whether in or 

beyond the limits of Company’s property shall be estimated by the Engineer-in-charge, 

or such other officer as he may appoint and the estimates of the Engineer-in-charge, 

subject to the decision of the Superintending Engineer on appeal, shall be final and the 

contractor shall be bound to pay the amount of the assessed compensation on demand, 

failing which the same will be recovered from the contractor as damages or deducted by 

the Engineer-in-charge from any sums that may be due to or become due from Company 

to the contractor under this contract or otherwise.  

 

The contractor shall bear the expenses of defending any action or other legal proceedings 

that may be brought by any person for injury sustained by him owing to neglect of 

precautions to prevent the spread of fire and he shall also pay any damages and cost 

that may be awarded by the court in consequence.  
 

RESCISSION OF CONTRACT AND FORFEITURE OF  

DEPOSIT 
 
25. The contract shall not be assigned or sublet without the written approval of the Engineer-in-

charge. And if the contractor shall assign or subject his contract, it attempts so to do or 

becomes insolvent or commence any proceedings to be adjudicated an insolvent or make  
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any composition with his creditors, or attempt so to do, the Engineer-in-charge may, by 

notice in writing, rescind the contract. Also if any brifge, gratuity, gif, loan, perquisite reward 

or advantage, pecuniary or otherwise shall either directly or indirectly by given, promised or 

offered by the contractor or any of his servants or agents, to any person in the employ of 

Company in any way relating to his office or employment or if any such officer or person shall 

become in any way directly or indirectly interested in the contract, the Engineer-in-charge 

may be notice in writing rescind the contract. In the event of contract being rescinded the 

security deposit of the contractor shall thereupon stand forfeited and be absolutely at the 

disposal of Company, and the same consequences shall ensue as if the contract had been 

rescinded under clause 4 hereof and in addition the contractor shall not be entitled to recover 

or be paid for any work thereof actually performed under the contract. 
 

COMPENSATION 
 
26. All sums payable by the contractor by way of compensation under any of these conditions 

shall be considered as a reasonable compensation to be applied to the use of Company 

without reference to the actual loss or damage sustained and whether any damage has 

or not been sustained.  
 

CHANGES IN THE CONSTITUTION OF FIRM TO BE  

NOTIFIED 
 
27. In the case of a tender by partners of a firm any change in the constitution of the firm shall 

be forthwith notified by the contractor to the Engineer-in-charge for his information.  

 

WORKS TO BE UNDER DIRECTION OF  

SUPERINTENDING ENGINEER 
 
28. All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respect of the Superintending Engineer of the circle for the 

time being, who shall be entitled to direct at what point or points and in what manner 

they are to be commenced and from time to time carried on.  
 

DECISION OF SUPERINTENDING ENGINEER TO BE FINAL 

 
29. Except where otherwise specified in the contract and subject to the powers delegated to 

him by the Company under the Company’s rules then in force, the decision of the 

Superintending Engineer of the circle for the time being shall be final, conclusive and 

binding on all parties to the contract upon all questions relating to the meaning of the 

specifications, drawings and instruction hereinbefore mentioned and as to the quality of 

workmanship or material used on the work, or as to any other question, claim, right, 

matter or thing whatsoever, in any way arising out of or relating to the contract designs 

drawings specifications estimates instruction, orders or these conditions or otherwise 

concerning the works or the execution or failure to executed the same, whether arising 

during the progress of the work, or after the completion or abandonment thereof.  
 

STORES TO BE OBTAINED FROM COMPANY 
 
30. The contractor shall obtain from the Company’s Stores all stores and articles which may be 

required for the work or may part of the work or in making up any articles required therefore  
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on in connection therewith unless he has obtained permission in writing from the 

Engineer-in-charge will be debited to the contractor in his account at the rates shown in 

the schedule in Form “A” attached to the contract and if they are not entered in the said 

schedule they shall be debited to him at cost price which for the purposes of his contract 

shall include the cost of carriage and all other expenses whatsoever which may have to 

be incurred in obtaining delivery of the same at the stores aforesaid. The aforesaid rates 

shall be subject to further overhead charges specified in Schedule “A” hereto. 
 

LUMP SUM IN ESTIMATES 
 
31. When the estimate on which a tender is made includes lump sums in respect of part of 

the works the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under this 

contract for such items, or if the part of the work, in question is not, in the opinion of the 

Engineer-in-charge, capable of measurement the Engineer-in-charge may at his 

discretion pay the lump sum amount entered in the estimate and the certificate in 

writing of the Engineer-in-charge shall be final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provisions this clause.  

 
31. A Whenever lump sum tenders have been invited for building or other structures of the 

same type design, the contractor shall submit his bill as stated in Clause 11 and the 

Engineer-in-charge not below the rank of Deputy Executive Engineer shall certify by 

general measurement or by some other method considered suitable to him the value of 

the work done and the contractor shall be paid monthly or sum equal to 90% of the total 

value of the work so certified since the last payment after deducting a part or whole of 

the secured advance if already paid for the materials utilised on the works. An 

additional secured advance for any fresh materials brought on site will also paid if 

certified by the Officer.  

 
           After the work is completed final bill would be paid on the certification of Officer no 

below the rank of Executive Engineer, that the work is done according to drawings and 

specifications attached to the tender. If any additions and alterations have been carried 

out, detailed measurements is respect thereof shall be recorded and extra payments or 

deductions are regulated as per items rates quoted by the Contractor while submitting 

the tender and if there are any items in the additions and alterations for which the 

contractor has not quoted a rate the payments shall be regulated as per Clause 15 above. 
 

ACTION WHERE NO SPECIFICATION 
 
32. In the case of any class of work for which there is no such specification as a mentioned in rule 

I such work shall be carried out in accordance with the Divisional specifications and in the 

event of there being no Divisional specification the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Engineer-in-charge.  
 

COMPENSATION UNDER WORKMAN’S COMPENSATION  

ACT 
 
33. The contractor shall be responsible for and shall pay any compensation to his workman 

payable under the Workmen’s Compensation Act, 1923 (VIII of 1923) hereinafter called the 

said Act for injuries caused to the workmen. If such compensation is paid by Company as 

principal under sub-section (1) of Section 12 of the said Act on behalf of the contractor, it 

shall be recoverable by Company form the contractor under sub-section (2) of the said section. 

Such compensation shall be recovered in the manner laid in clause 4 hereinabove.  

 

EEC/CCCM/Dn/JAL/Tech/T-136/2024-25

Page 49 of 61



48 

 

NO CLAIM FOR VARIATION IN QUANTITIES OF WORK 
 
34. Quantities shown in the tender are approximate and no claim shall be entertained for 

quantities of work executed being more or less than those entered in the tender of estimate.  

 

NO CLAIM FOR COMPENSATION FOR DELAY IN  

STARTING WORK 
 
35. No compensation shall be allowed for any delay caused in the starting of the work on 

account of any acquisition of land and in the case of clearance of works, for any delay in 

according sanction to estimates.  
 

NO CLAIM FOR COMPENSATION FOR DELAY IN THE  

EXECUTION OF WORK. 
 
36. No compensation shall be allowed for any delay in execution of the work on account of 

water standing in borrow pits or compartments. The rates are inclusive for hard or 

cracked soil excavation in mud, sub-soil water or water standing in borrow pits and no 

claims for an extra rate shall be entertained, unless otherwise expressly specified.  
 

ENTERING UPON OR COMMENCING ANY PORTION OF  

WORK 
 
37. The contractor shall not enter upon or commence any portion of work except with the 

written authority and instructions of the Engineer-in-charge or of his subordinate in 

charge of the work Failing such authority the contractor shall have no claim to ask for 

measurements of or payment for work.  
 
 

ACCEPTANCE OF CONDITIONS ON TENDERING FOR  

WORK 
 
39. Submission of Tender or acceptance of works order shall imply acceptance of these 

conditions of the tender by contractor.  
 

EMPLOYMENT OF SCARCITY LABOUR 
 
40. If Government declares a states of scarcity or famine to exist in any village situated within 

10 miles of the worker/contractor shall employ upon such parts of the work as are suitable for 

unskilled labour any person certified to him by the Executive Engineer or by any person to 

whom the Executive Engineer may have delegated this duly in writing to be in need to relied 

and shall be bound to pay to such person wages no below the minimum which Government 

may have fixed in this behalf. Any disputes which may arise in connection with 

implementation of this clause shall be decided by the Superintending Engineer whose 

decision shall be final and binding on the piece worker / contractor.  
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SCHEDULE "B" 

 

Memorandum showing items of works to be carried out. 
  

Item Quantities Item of Tender Rates Unit Total Amount 
 

         

No. estimated but work In Figures In Words  according to 
 

 

May be more 
     

estimated 
 

  Rs. Ps.   
 

 or less      quantities. 
 

        
 

       

Attached 

Seperately 
 

 
Note 1: All the columns in the schedule be filled in ink and the total of the entries 

in the last column should be struck by the contractor or under his signature.  
Note 2: Rates quoted include Clearance of site (prior to commencement of work 

and at its close) in all respects and hold good for work under all conditions site, 

moisture, weather, etc. 
 
 
 
 
 

(Signature of Contractor) (Signature of Executive Engineer)  
(Assistant Engineer) 

 

 

Note : To be continued on additional sheets if found necessary. 
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SCHEDULE “C"  
Schedule showing the procedure to be followed while furnishing fixed Deposit Receipts towards 

payment of Security Deposit. 
 
(1) Fixed Deposit Receipts :  

 

(a) The Fixed Deposit should be in the name of “Maharashtra State Electricity Distribution Co. 

Ltd.” without any qualification.  

 

(b) The Fixed Deposit Receipts form any Nationalized Bank or of any Schedule Bank will only be 

accepted.  

 

(c) The Fixed Deposit Receipts should be minimum for 1 year at least.  

 

(d) The Company will renew the fixed Deposit Receipts for a further period of one year with the 

dame Bank at prevailing rate of interest without consulting the party unless otherwise advise by the 

contractor in time.  

 
Important : 
 
(1) All Fixed Deposit Receipts received to date and not fulfilling the above conditions will be 

returned to the contractor by the Company.  

 

(2) National Saving certificates and Bank/Insurance Guarantee bonds will not be accepted.  
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(FORM-III) 

                                                                 AGREEMENT PROFORMA 

THIS AGREEMENT made at Jalgaon this __________ day of ________ Two thousand 

____________ BETWEEN ____________________ (hereinafter called ‘THE CONTRACTORS’ 

which expression shall unless excluded by or repugnant to the context include its successors or 

permitted assigns) of the one part and the Maharashtra State Electricity Distribution Company 

Limited (Hereinafter called ‘THE COMPANY’ which expression shall unless excluded by or 

repugnant to the context includes its successors and assigns) of the other part 

WHEREAS the Superintending Engineer (Civil) Maharashtra State Electricity Distribution 

Company Limited, Mumbai  invited tender according to the powers held by him as per rules for 

the work of _________________________ _____________________________ in accordance 

with the plans and specifications, annexed therein and WHEREAS the said tender was accepted 

by the Maharashtra State Electricity Distribution Company Limited under letter of intent No. 

______________ and work order No. ________________ placed with the said contractor on the 

terms and conditions specified in the tender and aforesaid work order letter of the Company and 

on the condition of the contract as specified in the tender documents of the Maharashtra State 

Electricity Distribution Company Limited attached with the tender. 

 

NOW THI AGREEMENT witnesses and it is hereby agreed and declared as under : 

In consideration of the value of contract viz. Rs. ___________________ placed with contractor on 

the terms and conditions specified in the contract, the contractor hereby covenants with the 

Company that he shall and will duly provide and execute the work and shall perform all other 

works and things in this contract mentioned and described or which are implied there from or may 

reasonably be necessary for the completion of the said work within and at the same time and in the 

manner and subject to the terms and conditions and stipulations contained in this contract and the 

Company shall pay to the contractor all the sums of money as and when they may become due and 

payable under the provision is of this contact. 

The contractor shall undertake the work of _____________________ as mentioned and described 

in the contract as per specifications and tender accepted vide letter of intent no. 

__________________________________ and will complete  the same in stipulated period in 

accordance with plans and specifications and conditions annexed. 

The contractor shall complete the work as per the terms and condition 

specified in the company’s letter of intent No. __________________________ and work order 

No. _________________________________ and terms and conditions specified in the Tender 

documents for the works attached. The contractors shall indemnify the company for all claims for 

injury caused to any person. Whether workmen or not. While in upon the works or the site and the 

said company shall not be bound to defend any claims brought under the workmen’s 

compensation Act and the contractor shall be liable for any such claims. This agreement shall 

valid during the currency of contract period including extension of time limit if any, or upto 

expiry of he maintenance period beyond the physical completion of the work as accepted by 

Maharashtra State Electricity Distribution Company Limited whichever is later. 

The aforesaid company’s letters along with tender submitted by the contractor along with plans 

and specifications and his acceptance letter _______________________ 

_________________________________ and the Tender documents for the works of the 

Maharashtra State Electricity Distribution Company Limited shall be deemed to be the part of this 

contract The said papers are signed by___________________________________ for and on 

behalf of the contractor and by ___________________________ for and on behalf of the 

company for the purpose of identification and annexed herewith as schedule. 

1. 

2. 
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IN WITNESS WHEREOF the parties here to have signed this Agreement of the 

data respectively mentioned against their signature. 

Signature and Delivered by duly constitute attorney 

For and on behalf of the contractor, in the presence 

Of _____________________________ 

1. 

2. 

Signed and delivered by 

1. 

2. 

 

Maharashtra State Electricity Distribution Company Limited 

And on behalf of Maharashtra State Electricity Distribution Company Limited 

In the pre presence of 

1. 

2. 

Note : The value of Stamp paper for agreement is Rs. 500/-. 
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RTGS FORMAT 

I/we hereby authorised MSEDCL to release the payment through RTGS instead of Account Payee 

Cheque as mentioned in the purchase order. The details of our bank accounts are given below:- 

 

1) Name of the Supplier / Contractor: 

(As per Bank Account) 

2) Name of the Bank: 

3) Branch with Address: 

4) Current Account Number: 

(Core banking No., if a/c no. starts with zero please put leading zero before A/c No. (00XX) 

5) RTGS No. (IFSC Code): 

6) MICR Code of the Bank: 

7) Companies email ID: 

8) Contact Name and Tel. No. : (Name with designation)  

Mobile No. if any 

Further I/we hereby undertake that, I/we will be jointly and severally responsible for any 

loss/expenses arising in making payment under RTGS on above stated bank details. It will be our 

responsibility to inform/communicate any change in above details. 

Signature 

Date:      

 (Owner/Director/Proprietor/Designation) 

  Seal of the Company 

 

The bidder is requested to submit RTGS format on Company’s / Agency’s / Institution’s letter 

head duly signed and stamped. The said information is requested to be got signed by authorised 

signatory of Company’s / Agency’s / Institution. Also the cancelled cheque in original should be 

enclosed along with this form where the amount is to be remitted.                                         
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MAHARASHTRA STATE ELECTRICITY DISTRIBUTION COMPANY LTD. 
 

CIVIL DIVISION JALGAON 
 

e-TENDER NO. EEC/CCCM/Dn./JAL/Tech/T-136/2024-25 
 

Schedule-B 
 

   Name of work:- Providing and spreading metal, Earthing pipeline and allied civil works at 33/11 KV  

                                Sub-Station Vadi, Tal. Shirpur, Dist. Dhule. 

 

SN Item Description Qty Rate Unit Amount 

1 

Providing and fixing 15mm.dia Ball cock medium type with 

PVC float including sockets and necessary fittings and tested 

as per municipal requirement etc. complete. 

1.00 487.00 No 487.00 

2  

Providing   and   fixing   screw   down   for   ------- of   brass   
including necessary sockets/union nut complete.                                

I) 20   mm   dia.   wheeled   stop   tap    

1.00 640.00 No 640.00 

II) 25   mm   dia.   wheeled   stop   tap     1.00 878.00 No 878.00 

III) 32 mm dia.   wheeled   stop   tap     1.00 981.00 No 981.00 

3 

Providing and fixing on walls/ ceiling/ floor -------- with 

necessary fittings, remaking good the demolished portion etc. 

complete. Including removing existing pipe line if necessary 

and conveying and stacking the same in PWD chowky or as 
directed etc. complete.                                                                                   

I) 15 mm dia. CPVC pipe 

42.75 266.00 Rmt 11371.50 

II) 20  mm dia.  CPVC pipe   55.00 310.00 Rmt 17050.00 

III) 25 mm dia. CPVC pipe   200.00 375.00 Rmt 75000.00 

IV) 32 mm dia. CPVC pipe   85.00 431.00 Rmt 36635.00 

4 
Providing and fixing 15 mm dia. Screw down bib / stop tap of 

brass including necessary socket union nut complete. 
61.00 671.00 No 40931.00 

5 

Removing grass, gazer grass and disposing off out of building 

premises including making clean the ground by shovel and 

phavaras etc. complete. 

3575.00 6.00 Sqm 21450.00 

6 

Collection of old metal by screening, stacking screened 

metal, spreading the screened metal in line & level as directed 
by Engr in charge with all leads and labour with proper 

precaution etc. complete. 

10.00 338.00 Cum 3380.00 

7 
Supplying & spreading hard murum/ kankar at the road site, 

including conveying and stacking complete. 
48.00 536.00 Cum 25728.00 

8 
Supplying & spreading stone dust at the road site, including 

conveying and stacking complete. 
142.00 1576.00 Cum 223792.00 

9 
Supplying & spreading 40 mm metal at the road site, 

including conveying and stacking complete.  
114.00 1802.00 Cum 205428.00 

10 
Supplying & spreading 20 mm metal at the road site, 
including conveying and stacking complete.  

67.00 1802.00 Cum 120734.00 

11 

Providing brick curing along perifery of metal spreading and 

white washing etc. Complete including excavation and 

backfilling also making surface clean etc. Nothing will be paid 

extra. 

285.00 98.00 Rmt 27930.00 

12 

Providing and fixing H.D.P container one piece moulded 

water tank made out of high density polythyler and built 
corrugated inclusive of delivery up to destination hoisting and 

fixing of accessories such as inlet, outlet over flow pipe 

inclusive of all tanks capacity between 200 to 1000 liters 

500.00 14.00 Lit 7000.00 

13 

Excavation for foundation in earth, soil of all types, sand, 

gravel and soft murum, including removing the excavated 

material up to a distance of 50 m. beyond the building area 

and stacking and spreading as directed, dewatering, preparing 
the bed for the foundation and necessary back filling, 

ramming, watering including shoring and strutting etc. 

complete. (Lift upto 1.5 m.) By Mechanical Means 

 

0.50 207.00 Cum 103.50 

14 Providing dry/ trap/ granite/ quartzite/ gneiss rubble stone 0.35 1924.00 Cum 673.40 
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soling 15 cm to 20 cm thick including hand packing and 

compacting etc. complete. 

15 

Providing and laying Cast in situ/Ready Mix cement 

concrete in M-10 of trap/ granite/ quartzite/ gneiss metal 

for foundation and bedding including bailing out water, 
formwork, laying/pumping, compacting, roughening them if 

special finish is to be provided, finishing if required and 

curing complete, with fully automatic micro processor based 

PLC with SCADA enabled reversible Drum Type mixer/ 

concrete Batch mix plant (Pan mixer) etc. complete. With 

natural sand/V.S.I. quality Artificial Sand 

0.15 6592.00 Cum 988.80 

16 

Providing internal cement plaster 20mm thick in two coats 
in cement mortar 1:4 without neeru finish, to concrete, brick 

surface, in all positions including scaffolding and curing etc. 

complete. 

10.00 398.00 Sqm 3980.00 

17 

Providing second class Burnt Brick masonry with 

conventional/ I.S. type bricks in cement mortar 1:6 in 

foundations and plinth of inner walls/ in plinth external walls 
including bailing out water manually , striking joints on 

unexposed faces, raking out joints on exposed faces and 

watering etc. Complete. 

1.00 8562.00 Cum 8562.00 

18 

Providing and applying two coats of exterior acraylic 

emulsion paint confirming to corresponding I.S. of approved 

manufacture and of approved colour to the plastered surfaces 
including cleaning, preparing the plaster surface, applying 

primer coat, scaffolding if necessary , and watering the 

surface for two days etc complete. 

10.00 261.00 Sqm 2610.00 

19 

Providing and laying in situ /Ready Mix cement concrete M-20 

of trap / granite /quartzite/ gneiss metal for R.C.C. work in 

foundations like raft, strip foundations, grillage and footings 

of R.C.C. columns and steel stanchions etc. including bailing 
out water, Steel centering formwork, laying/pumping cover 

blocks, compaction and curing roughening the surface if 

special finish is to be provided (Excluding reinforcement and 

structural steel) etc. complete, with fully automatic micro 

processor based PLC with SCADA enabled reversible Drum 
Type mixer/ concrete Batch mix plant (Pan mixer) etc. 

complete. With fine aggregate (Natural Sand / Crushed sand 

VSI Grade finely washed etc) 

0.05 7781 Cum 389.05 

20 

Providing and laying Cast in situ/Ready Mix cement concrete 

M-20 of trap / granite /quartzite/ gneiss metal for R.C.C. 

columns as per detailed designs and drawing or as directed 

including steel centering, formwork, cover blocks, 
laying/pumping, compaction finishing the formed surfaces 

with cement mortar 1:3 of sufficient minimum thickness to 

give a smooth and even surface or roughening if special finish 

is to be provided and curing etc. complete,(Excluding 

reinforcement and structural steel).with fully automatic micro 
processor based PLC with SCADA enabled reversible Drum 

Type mixer/ concrete Batch mix plant (Pan mixer) etc. 

complete. With fine aggregate (Natural Sand / Crushed sand 

VSI Grade finely washed etc) 

0.05 14460 Cum 723 

21 

Providing and fixing in position TMT - FE - 500 bar 

reinforcement of various diameters for R.C.C. pile caps, 

footings, foundations, slabs, beams columns, canopies, 
staircase, newels, chajjas, lintels pardis, copings, fins, arches 

etc. as per detailed designs, drawings and schedules. 

including cutting, bending, hooking the bars, binding with 

wires or tack welding and supporting as required complete. 

0.05 89703 MT 4485.15 

22 

Providing and fixing 50 mm. dia. medium class G.I. pipe 

gate with wicket gate of approved drawing with all fixtures 
and fittings in two leaves with strong hold fast embedded in 

c.c.block at top and bottom with locking arrangement 

0.05 7257 Sqm 362.85 
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including cutting, bending, making hole sand with one coat of 

primer etc. complete. 

 
  Total 842293.25 

  
Add Insurance 0.50% 4211.47 

  
Add GST 18% 152370.85 

  
Add Royalty 210.00 

  
Grand Total 999085.57 

  
Say 999086.00 

 

                                                                               

                                                                                                                              ----------S/d----------- 

                                                                                                                         Executive Engineer (Civil), 

                                                                                                                             Civil Division, Jalgaon 
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MAHARAHSTRA STATE ELECTRICITY DISTRIBUTION CO. LTD. 
CIVIL DIVISION JALGAON 

 

Memorandum of Tender Declaration 

(Price Bid) 

 

          Tender No. EEC/CCCM/Dn./JAL/Tech/T-136/2024-25 

 

 

NAME OF WORK:- Providing and spreading metal, Earthing pipeline and allied civil  

                                     works at 33/11 KV Sub-Station Vadi, Tal. Shirpur, Dist. Dhule. 
 

Estimate cost:  Rs. 9,99,086.00 /- (Including GST, Insurance & Royalty) 

 

I / We hereby declare that I/We have made myself/ourselves thoroughly conversant with 

the local conditions regarding all the construction materials and labour and time limit on which 

my / our rates for the work are based. The governing conditions of contract and construction 

specifications and the leads involved have been carefully studied and understood by me/us before 

submitting this tender. I/We also undertake to use only the best materials approved by the 

Executive Engineer-in-charge and abide by his timely decisions. 

 

 I / We have gone through and appraised myself/ourselves of the various items and rates 

covered in the Schedule 'B' bill of quantities and rates attached. 

 I / We hereby tender for the execution of the work at UNIFORM PERCENTAGE  

as mentioned below 

UNIFORM   PERCE NTAGE OF                                                   _Only (in figures) 

 
 

                                                                 _Only (in words) 

 
 

 

                                                                 ABOVE / BELOW / AT PA R of the estimated cost 

 

 

 

Name of Contractor/Firm:                                              Signature of the Contractor:      

  

Address:                                                                            Common Seal: 

 

NOTE:  

1)  Strike out whichever is not applicable. 

2) The percentage shall be filled in both words and figure unavoidable correction if any                         

shall be crossed out and rewritten and signed in full before submission of the tender. 

3)  The contractor signing the tender shall put his name as well as his address.                                           
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LIST OF SERVICES

SR.
NO.

SERVICE NAME
ACTIVITY
NUMBER

REQ. QTY VERSION
MATERIAL

TYPE
UOM SAC CODE

1
Civil Work General

Services in NO
CIVIL_NO Number 9954 1 null
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Required Documents (To be uploaded online)

Sr. No. NAME SECTION ITEM DESCRIPTION

1 Price Bid Price Section
Civil Work
General

PDF File of scanned form of Memorandum of
Works duly physically signed by Contractor shall
be submitted.

2 Experience Certificate
Technical
Section

Civil Work
General
Services

Experience of having successfully completed
similar with Govt. Semi Govt./ Public sector
during last 5 years ending last date of month
previous to the month in which tenders are
invited should be eith

3
Valid Registration
Certificate

Technical
Section

Civil Work
General

Valid Registration in appropriate Class from
P.W.D./CPWD/MES/ Railways or any
other Govt. / Semi Govt. Depts

4 PF Registration
Technical
Section

Civil Work
General

Certificate of Registration under Provident Fund
Act 1952

5 Partnership Deed
Technical
Section

Civil Work
General
Services

Partnership Deed if firm is registered under
Limited liability partnership (L.L.P.) if registered
under Pvt. Ltd. or Limited company authorized
documents of Director of Company

6
Tender Purchase Fee
Receipt

Commercial
Section

Tender Purchase Fee Receipt

7 Net Worth Certificate.
Commercial
Section

Copy of Latest /last financial year Positive Net
Worth Certificate.

8 Income tax return file
Commercial
Section

Copy of Latest /last financial year Income tax
return file and last three years balance sheets

9
GST Registration
Certificate

Commercial
Section

Copy GST Number Certificate / application etc
as per the rules of GST.

10
Average annual financial
turnover

Commercial
Section

Average annual financial turnover from
registered Chartered Accountant for last Three
financial years, ending 31st March of previous
financial year should be at least 30 % of the
estimated cost.

11 EMD Receipt
Commercial
Section

Copy of Money Receipt of payment of EMD in
case of cash or DD; and ‘Transaction Receipt’ in
case of on-line payment.

12 PAN Card
Commercial
Section

Copy of PAN card issued by Commissioner of
Income Tax and filed Income Tax return of the
previous financial year. Previous year will be
interpreted as per I.T. Act.

13 Solvency Certificate
Commercial
Section

A valid Solvency certificate from Nationalized/
Scheduled bank at 20% of the tender cost i.e.
issued not earlier than12 months on date of
opening of tender.

EEC/CCCM/Dn/JAL/Tech/T-136/2024-25

Page 61 of 61


