EE/WSM/T-04/2024-25
Maharashtra State Electricity Distribution Co. Ltd.

Tender Details

04-07-2024 06:03:06

Tender Code

EE/WSM/T-04/2024-25

Tender Type Works Tender
Type Of Bid Two Bid
Description Annual Contract for monthly meter reading of PC-

0 consumers having load below and above 20Kw
through Mob. App/MR09/CMRI with data punching
and bill distribution under Mangrulpir Sub Division
of Washim Division.

Estimated Cost (In Lakhs) 7
Basis of prices NA
Tender Validity NA
Delivery Requirement (In Months) NA
Tender on rate contract basis NO
Tender Fee (In INR) 1000
GST In INR (@18% on Tender Fee: SAC No. 180
Total Tender Fee Amount including GST in INR. 1180

Contact N A Khan , 7875763282 ,eewashim@gmail.com
Pre-Qualifying Req As per tender conditions

Budget Type Revenue

Scheme Code NA

Scheme Name NA

Department Distribution Department

Office Type DIVISION

Location Type

Washim Division

Designation

Deputy Executive Engineer(Distribution)

Pre-Bid Meeting Address

Office of The Executive Engineer
Vidyut Bhavan, Civil Line, Washim-444505

Bid Opening Address

Office of The Executive Engineer
Vidyut Bhavan, Civil Line, Washim-444505

Version No 1

Call for Deviation NO
Is Annexure C1 Applicable NA
Is Manufacturer Applicable NO
Is Trader Applicable NO
Minimum % of Offered Quantity NA
Is Power Supplier Applicable NO

Tender Sale Start Date

04-07-2024 18:00

Tender Sale End Date

14-07-2024 15:00

Bid Start Date

04-07-2024 18:05

Bid End Date

14-07-2024 17:00

Pre-Bid Meeting Date

08-07-2024 13:00

Page 1 of 65




EE/WSM/T-04/2024-25

Techno-Commercial Bid opening on 15-07-2024 13:00
Price Bid opening on Will be declared later
Annexure C1 Opening Date NA

Winner Selection Date Will be declared later
Can Bidder Opt EMD Exemption Y
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X

MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

Maharashtra State Electricity Distribution Company Limited
Washim Division

Tender for Annual Contract for monthly meter reading of PC-0 consumers having load
below and above 20Kw through Mobile App/MR09/CMRI with data punching and
bill distribution under Mangrulpir Sub Division of Washim Division

Tender No. EE/WSM/T-04/2024-25

Executing Agency

Executive Engineer

Maharashtra State Electricity Distribution Co. Ltd.
Washim Division Washim.

Office of the Executive Engineer,
Maharashtra State Electricity Distribution Co. Ltd.
WASHIM DIVISION
Web site: - https://etender.mahadiscom.in/eatApp
Email — eewashim@gmail.com

Tender Document with conditions

EE/WSM/T-04/2024-25 Page 1 of 58
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TENDER DETAILS

Tender No.

EE/WSM/T-04/2024-25

Name of the work

Annual Contract for monthly meter reading of PC-0
consumers having load below and above 20Kw through
Mob. App/MRO9/CMRI with data punching and bill
distribution under Mangrulpir Sub Division of Washim|
Division.

Area of work

Mangrulpir Sub Division

Number of consumers

Approximately 578 Cons

Estimated cost of work

Rs.07.00 Lakhs (Seven Lakhs)

Tender Fees

Rs.1000+18% GST=Rs. 1180/-

E.M.D. to be paid

Rs.7000/- (1% of Estimated Cost)

Sale of Tender documents from
website

04.07.2024 to 14.07.2024

Pre Bid Meeting

08.07.2024 , 13.00 Hours at Washim Division
Office

Last Date of submission of bid on
MSEDCL e-Tender portal

On or before 14.07.2024 up to 17.00 Hrs.

Date of opening of Technical Bid

15.07.2024 at 13:00 hrs. (If possible)

Date of opening of Price Bid

Will be inform Later on

Total No. of pages

Introduction 3 pages
Technical Bid 58 pages

Price Bid 1 Page

Executing Agency

EE(O&M) Washim Division, MSEDCL

Address

E-mail

Office of the Executive Engineer,
Maharashtra State Electricity Distribution Co.
Ltd. WASHIM DIVISION
eewashim@gmail.com

Contact person Dy. E.E.(O). Cont.No.
7875763282

Website

“https://etender.mahadiscom.in/eatApp/”

Name and Address of Bidder

M/s

Name of the proprietor/authorized person

Telephone No.

Fax No.

Mobile No.

E-mail

Note-

A. The tenderer who have paid the Tender Cost are only eligible to quote the rates.
B. If any of dates mentioned in the tender notification and specification happen to be a
holiday due to unforeseen reasons, the same will be considered as the next working

day.

C. Any downloading for tender specification beyond the specified date will not be

entertained.

D. The EE(O&M) Washim Division, MSEDCL has the right to reject all or any tender

without assigning any reason.

EE/WSM/T-04/2024-25
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FX

MAHAVITARAN

Maharashira State Electricity Distribution Co. Lid.

E-TENDER NOTICE

EE(O&M) Washim Division, MSEDCL, invites Tender from experienced Licensed Electrical
contractors for the work as detailed below.

Tender No. Description of Work Estg(r)lstted EMD
Annual Contract for monthly meter reading of PC-0 consumers
EE/WSM/T- having load below and above 20Kw through Mob. Rs. 07.00 Rs.7000.00/
04/2024-25 App/MRO0O9/CMRI with data punching and bill distribution Lakhs 5 s
under Mangrulpir Sub Division of Washim Division

Bid documents will be available on website from

Pre-bid meeting is 08.07.2024 at 14.30 Hrs.

Last date for submission is on 14.07.2024 upto 17.00 Hrs.

Date of Opening of Technical Bid is 15.07.2024 at 13.00 Hrs.(if possible)
Date of Opening of Price Bid is Will be inform Later on.

Details are available on our website http://www.mahadiscom.in/eTender/etender.

For any additional information please contact office of the Office of the Executive Engineer,
Maharashtra State Electricity Distribution Co. Ltd. WASHIM DIVISION Pin Code -444505 during
office working hours.

Contact person: Dy.Executive Engineer(O), Phone No. 7875763282

Application

To,

The Executive Engineer,
MSEDCL, O& M Division,
Washim.

Sir,
| wish to participate in above referred Tender process. | have read & understood
tender document in detail which include
Volume 1:- Introduction.
Volume 2:- Technical bid.
Volume 3:- Price Bid.
All these conditions will be binding on me.

Name of Tenderer:-

Name & designation of Authorized Person:-
Address:-

Contact phone number:-

Stamp & Signature of Tenderer.

EE/WSM/T-04/2024-25 Page 3 of 58
Page 5 of 65




EE/WSM/T-04/2024-25

TECHNICAL BID:

Section 1: Instructions to Bidder
Section 2: Conditions of Contract.
Section 3: Detail Scope of work.
Section 4: Annexure and Schedules.
Section 5: Sample Forms

SECTION -1

INSTRUCTIONS TO BIDDERS

EE/WSM/T-04/2024-25 Page 2 of 58
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SECTION 1
INSTRUCTIONS TO BIDDERS
A. GENERAL

1. Scope of Bid

a. The Executing Agency, (also referred to as “the Employer” in these documents) invites
sealed bids from eligible bidders for Annual Contract for Meter Reading of PC-0, LT-II
and LT-V and LT Special Consumers having load 5HP/3.5kW & above under Washim
Division through MRI as defined in the bid document.

b.  The works are to be carried out at various sites under the specified Subdivision/Division
area. All bids shall be prepared and submitted strictly in accordance with these
instructions.

c.  The successful bidder is required to start work simultaneously at all the sites covered
under the specified Subdivision/Division as per activity schedules annexed separately.

d. The period of contract shall be initially for 12 months from the date of Letter of
Acceptance (LOA). However, it can be extended as per MSEDCL guidelines.

e. Bid not covering entire scope of the work will be treated as incomplete and hence, is
liable to be rejected.

2. Qualifying Requirements (Technical Scrutiny)

2.1 Application: - Fill information, scan & upload application as per introduction page no.3 of this
document.

2.2. Tender fees: - The tender documents are available at our website www.mahadiscom.in
which can be downloaded during period mentioned above. Payment of fees to be done online &
the transaction slip should be uploaded with the tender documents in technical bid.

2.3 Bid Security: - The bidder shall furnish, as a part of his bid, an EMD equivalent to 1% of the
estimated tender value online or if the EMD is in form of BG, then Irrevocable Bank Guarantee of

any Nationalized/Scheduled Bank having Branch at Washim in favor of Executive Engineer,
MSEDCL, Divion office Washim valid for 90 days before the due date and time of the tender.

2.4 The agency which are qualified in technical bid will have to show demo of analysis of
CMRI Data as per schedule 1 to 3 and required report have to be generated as mentioned in
the tender of any make meters given by this office for. Only those agencies who could
show successful demonstration will be considered as eligible for opening of price bid..... As
per Annexure —A.

2.5 General Experience for value: - The bidder should have executed either:

1. One work order/contract (denotes executed only) equivalent to at least 20% of the
estimated cost of the tender or

2. Two work orders/contracts (denotes executed only) equivalent to at least 25% of the
estimated cost of the tender or

3. Three work orders/contracts (denotes executed only) equivalent to at least 30% of the
estimated cost of the tender during the last preceding five financial years. (Bidder should
note that the actual value of works executed during the preceding five financial years
mentioned herein shall only be considered.)
Joint Venture shall not be considered as eligible to quote against this tender.

EE/WSM/T-04/2024-25 Page 4 of 58
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2.6 a) Average Annual Turnover of last 3 Financial Years (2020-21, 2021-22, 2022-23) should
be equal to 30% of Estimated Cost. The bidder shall submit IT returns and Turnover
certificates certified by C.A.

2.6 b) Net Worth:- Positive Net Worth (100%) should be submitted. In case of bid is submitted by
the joint venture, the lead partner should satisfy at least 50% of the Net Worth.

a. Turnover / Net worth and other information provided on the bidder’s financial capacity shall be duly
certified by a Chartered Accountant; documents submitted without the required certification will not
be considered for evaluation

2.6 ¢) Last 3 Financial Years (2021-22, 2022-23, 2023-24) balance sheets should be attached herewith
for verification of financial capacity and should be certified by a Chartered Accountant.

2.7 Specific Work Experience :

The bidder should have satisfactory completion of work experience for taking Meter
Reading, data analysis and generation of reports there of through CMRI instrument for every
month continuously for one year. Such experience should have been within preceding 3 years.
Specific Experience supported by certificate by the officer not below the rank of Executive
Engineer MSEDCL will only be considered.

a. Work completion certificates issued by the officer not below the rank of Executive Engineer for the
executed works only supported by copies of Letter of Awards will only be considered for evaluation.

The experience certificate shall be indicating all the parameters to judge the bidders eligibility as a

prime contractor, his general and specific experience as defined

a) The agency should possess trained manpower & basic infrastructure & capacity to execute
such huge quantum of work.

2.8 Valid Electrical contractor’s license:- Bidders from Maharashtra State should have Electrical
Contractor License and those operating from other states who do not have the requisite Electrical
Contractor License of GOM should submit the requisite Electrical License at the time of
submission of Bids.

2.9 Registration certificates — GSTIN .
2.10 Registration certificates under PF and labour laws as may be applicable as per relevant acts.

2.11 Meter manufacturers whose meters are installed in MSEDCL or their sister concerns or
related meter instrument manufacturers shall not bid for this activity as MSEDCL intends to
analyze the meter data through a third party, with no bias for any manufacturer.

2.11 Any change in the Tender schedule corrigendum etc. shall also be put up on the web site.
Prospective bidders are therefore requested to check up regularly the website for any updates.

2.12 The Financial bid of those bidders will be opened who qualify in the above technical scrutiny
as per under clause 2.

3. To be qualified for award of contract bidder shall also submit all the documents listed under ITB
Clause 20 of bidding document.

4. The Bidder must satisfactorily demonstrate that he has adequate financial capacity to undertake the
Works, including access to, or availability of, financial resources such as liquid assets,
unencumbered real assets, lines of credit and other financial means other than contractual
payments to meet the overall cash flow requirements for this contract and its other current works
commitments.
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5. In order to be eligible for award of more than one contract in this lot, bidder who
submits bids for more than one contract will be required to demonstrate that

3. Selection of bid/ One Bid per Bidder

The bidding process would mainly consist of the following stages:

1. It's a two bid process, comprising of technical and commercial bid. Pre- Bid Conference. A
Pre-Bid Conference shall be held by MSEDCL on the date as indicated in the Time Table
as per Tender notice. The purpose of which shall be to address the concerns of the bidders
with respect to Tender.

2. Submission of the Technical and Commercial Proposal through E-tendering.

3. Bid Evaluation and Award of Contract to successful bidder

EE/WSM/T-04/2024-25 Page 5 of 58
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The bidders shall upload Technical and commercial Proposal completed in all respects,
and with digitally signed by authorized person and stamped on each page technical bid of
tender as confirmation of acceptance, in response to the tender document.

4. As a part of the selection process, Technical Proposal submitted by interested Bidders,
shall be evaluated first based on the methodology and evaluation criteria as detailed in the
Tender. The bidder who qualifies in technical will be eligible only for opening the
commercial bid.

5. The final award of the Project shall be made by MSEDCL to the Bidder short-listed as
successful bidder, after evaluation of the Commercial Proposal on the basis of whichever is
the lowest category. Letter of Acceptance (LOA) shall be issued to the Successful bidder
accordingly.

6. In case of any discrepancy or dispute in qualification/finalisation, MSEDCL rules,
regulations & circulars shall prevail.

7. Inthe event of two or more Bidders found equal after evaluation of Financial Proposal, then
MSEDCL reserves the right to select and declare any of such Bidders as the selected
Bidder or take any such measure as may be deemed fit in its sole discretion including
annulment of the bidding process.

8. Each bidder shall submit only one bid for the work by himself.

4. Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid and the
Employer will in no case be responsible or liable for those costs.

5. Site Visit

5.1 Information about works given in bidding documents is given broadly and may change
during actual work execution.

5.2 The Employer will not entertain any claim at any stage from the bidder on the plea of
having himself not acquainted sufficiently to the site conditions.

B. BIDDING DOCUMENTS

6. Content of Bidding Documents

6.1 The set of bidding documents comprises the documents mentioned below and any
Addenda issued in accordance with Clause 8:

TECHNICAL BID:

Section 1: Instructions to Bidder
Section 2: Conditions of Contract.
Section 3: Detail Scope of work.
Section 4: Annexure and Schedules.
Section 5: Sample Forms

6.2 Bidders shall have to submit online all the bidding documents before the due date and
time, completely filled in and digitally signed as applicable, without deviating from the
format and content.

6.3 The Bidder is expected to examine all instructions, terms and conditions, forms and
specifications in bidding document and fully inform himself as to all the conditions and
matters which may in any way affect the works or the cost thereof.

6.4  Failure to furnish all information required in the bid document or submission of a bid not
substantially responsive to the bidding document in any respect will be at the bidder’s
risk and may result in the rejection of his bid.

EE/WSM/T-04/2024-25 Page 6 of 58
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Clarification of Bidding Documents

7.1 A prospective bidder requiring any clarification of the bidding documents may notify the
Employer in writing or by cable (hereinafter, “cable” includes telex and Tele-Fax) at the
Employer's address indicated in the Invitation for Bid. However, request for such
clarification must reach the employer at least 3 days prior to the submission of the bid.

7.2 The Employer will respond to any such request for clarification and may forward such
clarification to all the purchasers of the bid, if employer finds it necessary to do so
without identifying its source.

7.3 Request for clarification or any delay in complying with such request by the Employer,
shall not in any way affect the obligation on the part of the bidder to send the complete
bid by the deadline indicated.

Amendment of Bidding Documents

8.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

8.2 Any addendum thus issued shall form part of the bidding documents and shall be
communicated in writing or by cable to all purchasers of the bidding documents.
Prospective bidders shall acknowledge receipt of each addendum by cable to the
Employer.

8.3 In order to give prospective bidders reasonable time for preparing their bids on account of
the addendum, the Employer may extend the deadline for submission of bids.

C. PREPARATION OF BIDS

9.

Language of Bid

All documents relating to the bid shall be in the English language only.

10. Documents Comprising the Bid

The Bid submitted online by the bidder shall comprise the following.

a) Bid Form and Qualification Information Form and Documents

b) Appropriate EMD in Original

c) Price Schedules.

d) Information on eligibility and qualification as detailed under Clauses of Section-1 of
Technical Bid above be completed and submitted by Bidders in accordance with these
instructions.

e) Technical Bid and Price Bid duly signed on each page.

11. Bid Prices

11.1 Unless stated otherwise in the bidding documents, the Contract shall be for the project
defined as “the Works”, as described in Technical Bid.

11.2 The bidder shall fill in the rate for all the activities (as per description in the schedule,
specifications) in the Schedules. The price quoted by the Bidder shall be exclusive of
all taxes and duties.

EE/WSM/T-04/2024-25 Page 7 of 58
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11.3 Items not indicated in the schedule but are required as part of equipment / work shall
also be deemed to have been covered by the rates and prices in the activity schedule.

11.4 The Bid price quote rates exclusive of GST, and percentage of the tax should be quoted
separately in the offer.

11.5 However any statutory variation in Govt. taxes and duties will be borne by the
employer. All statutory taxes and other levies payable by the Contractor under the
Contract, or for any other cause, shall be indicated separately in details in the Bid
submitted by the bidder. The bid price shall include the cost of charges for obtaining
any permit or license.

11.6 Payment for newly introduced taxes and statutory variations:

11.6.1 100% payment towards newly introduced taxes, duties and statutory
variations, subsequent to the date of submission of the bid, by the Central or
the State Government shall be reimbursed to the contractor only against due
documentary proof.

11.6.2 However, in case of reduction/abolition of any taxes, duties, levies, cess, etc.
by the Central or State Government during the currency of contract, the
benefit of the same shall be passed on to the employer.

11.7 As regards Indian Income Tax, surcharge on Income Tax and any other Corporate Tax,
the Employer shall not bear any tax liability whatsoever irrespective of the mode of
contracting. The bidder shall be liable and responsible for payment of such taxes, if
attracted under the provisions of Indian law. However IT deductions at source as per
Income Tax rules will be made.

11.8 TDS towards all the applicable taxes shall be deducted, from the payment of contract
value as per the rate applicable.

11.9 Relevant provisions under Indian laws / Acts for P.F., Labour Contract, ESIC, GST and
any other Law/ Act as may be applicable to the works under this contract will be
applicable though not mentioned specifically in above list.

11.10 The contract is to be treated as a non-divisible contract, which includes all applicable
taxes, duties, etc as indicated above.

11.11 The Bid price quoted by the Bidder shall be firm.
12. Price Variation Clause

Not applicable to this contract.

13. Currencies of Bid and Payment
The price for the project shall be quoted by the Bidder entirely in Indian Rupees only.
14. Bid Validity

Bids shall remain valid for a period of 60 days after the deadline for bid submission specified in
Clause 17.1.

EE/WSM/T-04/2024-25 Page 8 of 58
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15. EMD
15.1 The bidder shall furnish, as a part of his bid, an EMD equivalent to 1% of the estimated
tender value online on any Nationalized / Scheduled Bank payable at Washim or if
the EMD is in form of BG, then Irrevocable Bank Guarantee of any
Nationalized/Scheduled Bank having Branch at Washim in favour of Executive
Engineer, MSEDCL, Division office Washim valid for 90 days before the due date
and time of the tender.

15.2 Any bid not accompanied by an original Bid Form and adequate EMD with correct bid
reference in original shall be rejected by the Employer. The bid shall also be rejected
if the bidder does not comply with the provisions of clause 15.1 and 15.2 above.

15.3 The EMD of unsuccessful bidders will be refunded as soon as the contract is finalized.

15.4 The EMD of the successful bidder will be discharged when the bidder has signed the
Contract Agreement and furnished the required performance security.

15.6 The EMD will be forfeited in case of any of the following:-

a) If the bidder withdraws his bid during the period of bid validity;

b) If the bidder does not accept the correction of his bid price pursuant to Clause
no. 23;

c) If the successful bidder fails within the specified time limit to-
i) Sign the Contract Agreement;
ii) Furnish the required performance security;

16. Alternative Proposals by Bidders

Bidders shall submit offers, which comply with the requirements of the bidding documents,
including the basic technical design. Alternative proposals shall not be considered.

D. SUBMISSION OF BIDS
16.1 Bid shall be submitted online in two folders containing documents stated below:

Folder-I (Bid qualification documents) EMD (Sample Form C), Bid form (Sample Form
A), copy of the receipt of the purchase of the bid, Authorization in favour of the
signatory, including other relevant authorization signature as required under the bid
document. Sample form 'B' & qualification requirement mentioned in bidding
documents.

All Xerox copies should be attested.

Folder-1l (Commercial): This folder should contain only price bid.

16.2 Duly filled Technical and Price Bids along with necessary documents/certificates shall
be uploaded on our website www.mahadiscom.in before the due date and time for
submission.

To avoid hurry at last moment and difficulty/problem in uploading the tender
documents on website, tenderers are requested to complete the process well in
advance.

17. Deadline for Submission of Bids
17.1 Bid must be received online by the Employer.

EE/WSM/T-04/2024-25 Page 9 of 58
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17.2 The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 8. The Employer also reserves the right to
extend the bid submission date without assigning any reason. In such case(s) all
rights and obligations of the Employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

18. Modification and Withdrawal of Bids.
18.1 The bidder may modify or withdraw his bid by giving notice in writing before the
deadline prescribed in Clause 19.

18.2 No bid shall be permitted to be modified after the deadline for submission of bids.

18.3 Withdrawal of a bid between the deadline for submission of bids and the expiration of
the original period of bid validity specified in the Form of Bid will result in the forfeiture
of the EMD pursuant to Clause 15.6.

E. BID OPENING AND EVALUATION

19. Bid Opening

19.1 The Employer will open the Technical Bid, including its modifications made pursuant to
Clause 18, as notified in the tender notice. The bidder’s representatives shall sign a
register evidencing their attendance.

19.2 The Employer will examine the documents under Technical Bid in accordance with the
requirements of the bid document. If any of the documents under Technical Bid is
found to be not complying with the requirement of the bid document, the bid will be
considered as non-responsive & Price Bid of the corresponding bid will not be opened
for further evaluation.

19.3 Date and time of opening of Price Bid will be informed to the bidders later on.

20. Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of bid and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the Employer’s processing of bids or award
decisions shall result in the rejection of his bid.

21. Clarification of Bids.

To assist in the examination, evaluation and comparison of bids the Employer may, at his discretion,
ask any bidder for clarification of his bid, including breakdown of the prices in the Activity Schedules.
The request for clarification and the response shall be in writing or by cable, but no change in price or
substance of the bid shall be sought, offered, or permitted except as required to confirm the correction
of arithmetic errors discovered by the Employer in the evaluation of the bids.

22. Examination of Bids and Determination of Substantial Responsiveness.

22.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid
(a) Meets the eligibility criteria (b) has been properly signed; (c) is accompanied by
the required securities; (d) is substantially responsive to the requirements of the
bidding documents; and (e) provides any clarification and/or substantiation that the
Employer may require.

22.2 A substantially responsive bid is one, which conforms to all the terms, conditions, and
specifications of the bidding documents, without deviation or reservation. A deviation
or reservation is one (a) which affects in any substantial way the scope, quality of
performance of the Works; (b) which limits in any substantial way, inconsistent with
the bidding documents, the Employer’s rights or the bidder's obligations under the
Contract’ or (c) whose rectification would affect unfairly the competitive position of
other bidders presenting substantially responsive bids.

EE/WSM/T-04/2024-25 Page 10 of 58
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22.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the non-conforming
deviation or reservation.

Correction of Errors

23.1 Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. The Employer will correct errors as follows: where there is a
discrepancy between the amounts in figures and in words, the amount whichever is
lower shall govern.

23.2 The amount stated in the Form of Bid will be adjusted by the Employer in accordance with
the above procedure for the correction of errors and shall be considered as binding upon
the bidder. If the bidder does not accept the corrected amount of bid, his bid shall be
rejected and the EMD will be forfeited in accordance with Sub-clause 15.6.

Prohibition for Post tender Correspondence.

24.1 The Bidder should note that no correspondence shall be entertained or considered after
the due date and time of submission of tender unless otherwise sought by the
Employer.

24.2 The bids shall be deemed to be under consideration immediately after those are opened
and until such time official intimation of award / rejection is made by the Employer to
the bidders. While the bids are under consideration, bidders and/or their
representatives or other interested parties are advised to refrain from contacting by
any means, the Employer and / or his employees / representatives on matters related
to the bid under consideration. The Employer if necessary shall obtain clarifications on
the bid by requesting for such information from any or all bidders in writing as may be
necessary.

F. AWARD OF CONTRACT

25.

Award Criteria

Subject to Clause 26, the Employer will award the Contract to the bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered the
Lowest Evaluated Bid Price, provided that such bidder has been determined a) to be eligible in
accordance with provisions of Clause 2,

26.

27.

Employer’s right to accept or reject, any or All Bid(s)

26.1 Notwithstanding Clause 25, the Employer reserves the right to accept or reject any or all
bid(s), and to cancel the bidding process and reject all bids, at any time prior to award
of Contract, without thereby incurring any liability to the affected bidder or bidders or
any obligation to inform the affected bidder or bidders on the grounds for the
Employer’s action.

26.2 The Employer does not bind himself to accept the lowest or any bid, neither will any
reason be assigned for the rejection or part of bid. It is also not binding on the
Employer to disclose any analysis report on bids.

Notification of Award

27.1 Prior to the expiration of bid validity prescribed by the Employer, the Employer will notify
the successful bidder by cable confirmed by registered letter that his bid has been
accepted. This letter would be as per the format “D”. This letter (hereinafter and in the
Conditions of Contract called the “Letter of Acceptance”) shall name the sum, which
the Employer will pay the Contractor in consideration of the execution of the Works by
the Contractor as prescribed by the Contract (hereinafter and in the Contract called
the “Contract Price”). Such Letter of Acceptance will be deeming to have been
accepted if not otherwise specifically acknowledged by the Contractor within 7 days
from date of receipt.
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27.2 The notification of the award will constitute the formation of the Contract subject only
to the furnishing of a performance security in accordance with the provisions of
Clause 28 and signing of agreement.

27.3 The successful Bidder shall execute contract agreement as per the format “E”
attached.

27.4 Upon furnishing by the successful bidder of a performance security, the Employer will
promptly notify the other bidders that their bids have been unsuccessful.

28. Performance Security

28.1 Within 7 calendar days of receipt of the Letter of Acceptance from the Employer, the
successful bidder shall furnish to the Employer a performance security as per Form F
in the form of a Bank Guarantee for an amount equivalent to Five percent (5 %) of the
Contract Price.

28.2 The performance security is to be provided by the successful bidder in the form a Bank
Guarantee in prescribed format on Rs. 200/- Stamp paper issued by a
Nationalized/Scheduled Bank having branch in Washim.

28.3 Failure of the successful bidder to comply with the requirements of Sub-Clause 28.1 &
28.2 shall constitute sufficient grounds for cancellation of the award and forfeiture of
the EMD.

29. Contract Agreement

In the event of acceptance of particular bid for award of Contract, such successful bidder has to
execute Contract Agreement as per attached Form E.

30. Time: The Essence of Contract

30.1 The time stipulated in the contract for the completion of works shall be deemed to be
the essence of the contract. The Contractor shall so organize his resources and
perform his work as to complete it not later than the date agreed to.

30.2 The Contract Agreement should be executed within 7 days from date of issue of LOA.
The date of signing of contract agreement is the start date.

30.3 This work should be completed within time limit as per reading program given by
concerned SE or his representative.

30.4 The competent authority should terminate the contract if the agency is disqualified by
any means of tender condition.

31. Bankruptcy

If the Contractor shall become Bankrupt or insolvent, or have a receiving order made against him,
or compound with his creditors, or being a company or corporation commence to be wound up, not
being a member’s voluntary winding up for the purpose of amalgamation or reconstruction, or carry
on is business under a receiver for the benefit of its creditors or any of them, the Employer shall be
a liberty (a) to terminate the contract forthwith by notice in writing to the Contractor or to the
receiver or liquidator or to any person in whom the contract may become vested or (b) to give such
receiver, liquidator or other person the option of carrying out the contract subject to his providing a
guarantee for the due and faithful performance of the contract up to amount agreed.

32. Notices
32.1 Any notice to be given to the Contractor under the terms of the contract shall be served
by sending the same by registered post or leaving the same at the Contractor’s
principal place of business (or in the event of Contractor being a company to or at its
registered office.)
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32.2 Any notice to be given to the Employer under the terms of the Contract shall be
served by sending the same by registered post at the Employer’s address.

33. Details: Confidential

The Contractor shall treat the contract and everything contained therein as private and
confidential. In particular, the Contractor shall not publish any information, drawings or photograph
concerning the works and shall not use the sites for the purpose of advertising except with written
consent of the Executive Engineer, Division Office Washim and subject to terms and conditions as
he may prescribe.

34. Check List

The bidder shall give a checklist of documents/schedules enclosed with his Bid in the covering
pages(s) for respective parts for quick check of the enclosures. It shall be construed that the
Bidder shall comply completely with all the other requirements of the specification.

35. Jurisdiction

Any disputes or differences arising under, out of or in connection with this tender or contract if not
concluded shall be subject to exclusive jurisdiction of courts in Washim city of Maharashtra State.

The Indian Laws shall govern the contract.
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SECTION - 2

CONDITIONS OF CONTRACT
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SECTION 2
CONDITIONS OF CONTRACT

A. GENERAL

1.

Definitions

1.1 Abbreviations

MSEDCL-Maharashtra State Electricity Distribution Co. Ltd.

CE-Chief Engineer.

SE-Superintending Engineer

EE-Executive Engineer

SDO-AddI. Executive Engineer or Dy.Ex. Engineer of Sub-Dn.
CMRI-Common Meter Reading Instrument

BG-Bank Guarantee

EMD-Earnest Money Deposit

SD-Security Deposit

LOA-Letter of Acceptance

1.2 Acceptance date is the date when the Employer accepts the bid of the successful bidder

by issuing a Letter of Acceptance.

1.3 The Activity Schedule is a schedule of the activities as defined in the bid document for

1.4

1.5

1.6

1.7

1.8

1.9

the Annual Contract for monthly meter reading of PC-0 consumers having load below and above
20Kw through Mob. App/MRO09/CMRI with data punching and bill distribution under Mangrulpir
Sub Division of Washim Division.. Quantities mentioned in this schedule are approximate
and may vary on either side due to release of new connections or disconnection of
existing consumers.

The period of Contract is the period of one year from the date of start or the order
amount limit whichever is earlier. Only the Employer may revise the contract period by
issuing, in writing, an extension to the contract for a further period of 6 months, if agreed
by the contractor.

The Contract is the contract between the Employer and the Contractor, the terms and
conditions of which have been incorporated in the agreement to be executed between
the two parties.

The Contract Data defines the documents and other information, which comprise the
Contract.

The Contractor is the bidder whose bid to carry out the Works has been accepted by
the Employer and includes his legal heirs, successors, assignees.

The Contractor’s Bid is the complete bidding document submitted by the Contractor to
the Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the contract.

1.10 Days are calendar days & Months are calendar months as per English Calendar.

1.11 The Employer is the Executive Engineer, Maharashtra State Electricity Distribution Company

Ltd. (MSEDCL), Washim who will have the necessary authority to get the project executed
and be responsible to handle all affairs of the project including award of contract to the
Contractor and include any person(s) authorized for the purpose by him.
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1.12 The Engineer is the person of the organization named in the Contract Data or any other
competent person authorized by the Employer and notified to the Contractor, for
effective implementation of the project.

1.13 The Site(s) is/are the area (s) defined as such in the Contract Data for execution of
works.

1.14 The start Date is the date of execution of Contract Agreement.

1.15 Specifications mean and include collectively all the terms and stipulations contained in
the bid document including the conditions of contract, Technical Provisions and
Annexure thereto and list of correction and amendments.

1.16 The Works means:-

a) Annual Contract for Meter Reading of in ‘O’ PC under Washim Division through CMRI.

b) The feeder meter complete data (load survey) compatible for Load profile generation
for NON-AMR meters every month through CMRI of all the feeders pertaining to
corresponding Division/Sub division for which tender is called and submission/
uploading thereof in xml file.

2. Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also means female,
and vices versa. Headings and cross-references between clauses have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined.

3. Language and law.

The language of the Contract shall be English. The law governing the Contract shall be the Indian
Laws as stated in the Contract Data.

4. Decisions

The Employer shall decide contractual matters between the Employer and the Contractor fairly
and impartially. The decision of the Employer will be final, Conclusive and binding on both parties
to the agreement for contract.

5. Delegation

The Employer may delegate any of his duties and responsibilities to other people by notifying the
Contractor and may even cancel/withdraw any such delegation by notifying to the Contractor.

6. Communications

Communications between parties that are referred to in the conditions are effective, only when
they are in writing.

7. Assignment and Subletting of Contract

7.1 The Contractor shall not assign the Contract or any part thereof or any benefit or
interest therein or there under without the prior written consent of the Employer.

7.2 The Contractor shall not sublet any part of the works without prior written consent of the
Employer.
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7.3 Such consent, if given, shall not relieve the Contractor from any liability or obligation
under the Contract and he shall be responsible for the acts, defaults, accidents, any
untoward incidents and neglects of any subcontractor, his agents, servants or workmen
as fully as if those were the acts, defaults, and neglects of the Contractor, his agents,
servants or workmen.

7.4 The engineer shall have the right to obtain from the Contractor any agreement in writing
entered into by the Contractor with any of his sub-Contractors or any purchase orders
placed for supplies and services in respect of the works included in the Contract
provided that the Contractor shall not be bound to disclose the sub Contract value. The
Contractor shall supply the engineer with full technical and commercial details of orders
placed on his sub-Contractors. The technical specification of all the items ordered on
sub-Contractor shall be subject to the approval of engineer.

8. Co-ordination with Other Contractors

The Contractor is to co-operate and share the Site with public authorities, utilities, and the
Employer.

9. Personnel

9.1 The Contractor may employ either the key personnel named in the Schedule of Key Personnel
to carry out the functions stated in the Schedule or other personnel approved by the
Employer. The Employer will approve proposed replacement key personnel only if their
qualifications, abilities and relevant experience are equal or better than those of the
personnel listed in the Schedule, without affecting the Contract Price.

9.2 If the Employer asks the Contractor to remove a person who is a member of Contractor
staff or work force and states the reasons, the Contractor shall ensure that the person
leaves the Site immediately and in any case within seven days and such person will
have no further connection with the work in the Contract.

10. First Aid

To deal with emergencies / exigencies at the work-site, the contractor shall make all such
arrangements necessary such as availability of first aid kits, services of an ambulance, etc. or
arrangement for transportation to hospital at his own cost.

11. Contractor’s Risks

All risks of loss or damage to physical property and of personal injury and death, which arise during and
in consequence of the performance of the Contract, are the responsibility of the Contractor.

12. Force Majeure

Force majeure is herein defined as any cause, which is beyond the control of the Contractor
or MSEDCL as the case may be, which they could not foreseen or with a reasonable amount
of diligence could not have foreseen and which substantially affects the performance of the
contract, which includes the following:

Natural Calamity including but not limited to flood, drought, earthquake, epidemics,
volcanic activities, typhoon or cyclone, hurricane and nuclear disaster;

The Contractor or the MSEDCL shall not be liable for delay in performing their respective
obligations resulting from any force majeure cause as referred to and/or defined above,
the date of completion shall be extended by a reasonable time even though such cause
may occur after the Contractors performance of his obligations has been delayed for
other causes.
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13. Insurance

13.1 The following insurance cover is to be provided by the Contractor in the joint names of
the Employer and the Contractor for the period from the Start Date to the end of the
Defects Notice Period or of the last Defects Correction Period whichever is the later.

a) Full cover against damage to other people’s property caused by the
Contractor’s acts or omissions.

b) Covered against death or injury caused by the Contractor’s acts or omissions
as per laws applicable in India to

(i)  Anyone authorized to be on the Site.
(i)  Third parties who are not authorized on the Site.

c) Full cover against theft and damages to the Works and materials during
storage and construction.

d) Contractor shall pursue the matters related to insurance claims in association
with the Employer.

e) Policies and certificates for insurance are to be produced by the Contractor to
the Employer for approval before the Start Date given in the Contract
document and subsequently as the Employer may require.

f)  Alterations to the terms of insurance may be made either with the approval of
the Employer or as a result of general changes imposed by the Insurance
Company with which the insurance policy is effected.

13.2  Both parties shall comply with the conditions of the Insurance policies.

13.3  The Contractor at his cost shall arrange, secure and maintain comprehensive insurance
as may be necessary and for all such amounts to protect his interests and the interest of
the Employer, against all risks. Any loss or damage to the equipment, during supply,
handling, transporting, storage and erection, till such time the plant is commissioned by
the Contractor and accepted by the Employer shall be to the account of the Contractor.
The Contractor shall be responsible for lodging of all claims and make good for the
damage or loss by way of repairs and/or replacement of the portion of the works
damaged or lost. The transfer of title shall not in any way relieve the Contractor of the
above responsibilities during the period of the Contract.

13.4 INDEMNIFICATION OF EMPLOYER

13.4.1 The Contractor shall insure all his personnel, tools and plants, etc. and shall also
take a third party liability cover to indemnify the Employer of all liabilities which
may come up due to any act or omission on the part of Contractor and cause
harm/damage to other Contractor/ representatives of Employer or all or anybody
rendering service to the Employer or is connected with Employer’s work in any
manner whatsoever.

13.4.2 The Contractor shall necessarily indemnify the Employer in all these respects
and the indemnification and insurance policy shall be to the approval of
Engineer.
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13.5.  WORKMEN’S COMPENSATION INSURANCE

This insurance shall protect the Contractor against all claims applicable under the
workmen’s compensation Act 1948 or any amendment thereof. This policy shall also
cover the Contractor against claims for injury, disability, disease or death of his or his
sub-Contractor's employees, which for any reason are not covered under the
workmen’s compensation Act 1948. The liabilities shall not be less than workmen’s
Compensation as per statutory provisions.

13.6. COMPREHENSIVE AUTOMOBILE INSURANCE

This insurance shall in such a form to protect the Contractor against all claims for
injuries, disability, diseases and death of members of public including the Employer’s
men and damage to the property of others arising from the use of motor vehicle
during, on or off the site operations, irrespective of the Ownership of such vehicles.

13.7. COMPREHENSIVE GENERAL LIABILITY INSURANCE

13.7.1 This insurance shall protect the Contractor against all claims arising from
injuries, disabilities, disease or death of members of public or damage to
property of others, due to any act or omission on the part of the Contractor,
his agents, his employees, his representatives and sub-Contractors or from
riots, strikes and civil commotion. This insurance shall also cover all the
liabilities of the Contractor for defending litigations, whether criminal, civil or
both.

13.7.2 The hazards to be covered will pertain to all the areas and works which the
Contractor, his sub-Contractors, his agents and his employees have to
perform pursuant to the Contract.

13.7.3 The above are only illustrative list of insurance covers normally required and
it will be the responsibility of the Contractor to maintain all necessary
insurance coverage to the extent both in time and amount to take care of all
his liabilities either direct or indirect.

14. Site Investigation Data

It is presumed that the Contractor, in preparing his Bid, has relied on the Site Investigation Data
collected & verified by him from his own source.

15. Queries about the Contract Data

The Employer shall give instructions clarifying queries about the Contract Data.

16. Deduction from total contract price

The employer shall claim all costs, damages or expenses that the owner may have paid, for which
under the contract the contractor is liable. The employer to the contractor shall bill all such claims
regularly as and when they fall due. Such bills shall be supported by appropriate documents or
explanations, to enable the contractor to properly identify such claims. Such claims shall be paid
by the contractor within 15 (fifteen) days of the receipt of the corresponding bills and if not paid by
the contractor within the said period, the employer may then deduct the amount from any monies
due or becoming due by him to the contractor under his contract or any other contract. The
amounts may be recovered by the action of law or otherwise, if the contractor fails to satisfy the
employer of such claims.
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17. The Works to be completed by the Completion Date

The Contractor shall begin the Works on the Start Date i.e. from program given by competent
authority or from the date of award of contract by all the means with his full capacity of execution
and if failed, the competent authority has full rights to terminate the contract forthwith. In such case
the contract will get awarded to second lowest bidder as meter reading through CMRI is very
important activity of continuous revenue generation to the company.

18. Safety

18.1 Works and Safety Regulations:

18.1.1 The Contractor shall ensure the safety of all the workmen, materials and
equipment either belonging to him or belonging to others working at site.
Contractor is expected to observe all the safety rules and regulations
enacted as per laws applicable.

18.2 Electrical Safety Regulations:

18.2.1. The work shall be carried out on safely on equipment at site. The contractor
must make arrangement to provide safety devices/T&P/ equipments/ as per
standard and practices to his persons engaged on the work of meter reading.

18.2.2 The Contractor shall employ the necessary/sufficient number of qualified full
persons/supervisors along with required quantity of CMRI and other
equipments as required for work.

18.2.3 The list of persons/supervisors for meter reading work should be provided
with all the details and CMRI instruments quantity with all specifications prior
to start the contract.

18.2.4 The contractor has to ensure the good moral character of the persons
/supervisors he employed with clean police record.

19. Arbitration

19.1 The matters to be determined by the Executive Engineer (E.E.):-
All disputes and differences of any kind whatsoever arising out of or in connection
with the contract, whether during the progress of the work or after its completion and
whether before or after the determination of the contract, shall be referred by the
contractor to the S.E. and the S.E. shall (within 120 days) after receipt of the
contractor’s representation make and notify decisions of all matters referred to by the
contractor in writing.

(i) Demand for Arbitration: In the event of any dispute or difference between the
parties hereto as to the construction or operation of this contract, or the respective
rights and liabilities of the parties on any matter in question, the dispute or
difference on any account or as to the withholding by MSEDCL of any certificate to
which the contractor may claim to be entitled to, or if the S.E. fails to make a
decision within 120 days then and in any such case the contractor after 120 days
but within 180 days of his presenting his final claim on disputed matters, shall
demand in writing that the dispute or difference to be referred to arbitration. Such a
demand shall be made to the higher authorities.

EE/WSM/T-04/2024-25 Page 21 of 58

Page 26 of 65



(i)

(iif)

(iv)

EE/WSM/T-04/2024-25

The demand for arbitration shall specify the matters which are in question, or
subject of the dispute or difference as also the amount of claim item-wise. Only
such dispute(s) or difference(s) in respect of which the demand has been made,
together with counter claims or set off shall be referred to arbitration and other
matters shall not be included in the reference.

(@) The arbitration proceedings shall be assumed to have commenced from
the day, a written and valid demand for arbitration is received by the
MSEDCL.

(b) The claimant shall submit his claim stating the facts supporting the claims
along with all relevant documents and the relief or remedy sought against
each claim within a period of 30 days from the date of appointment of the
Arbitral Tribunal.

(c) The MSEDCL shall submit its defence statement and counter claim(s), if any,
within a period of 60 days of receipt of copy of claims from the Tribunal
thereafter unless otherwise extension has been granted by the Tribunal.

No new claim shall be added during the proceedings by either party. However a
party may amend or supplement the original claim or defense thereof during the
course of arbitration proceedings subject to acceptance by Tribunal having due
regard to the delay in making it.

If the contractor(s) does/do not prefer his/their specific and final claims in
writing, within a period of 90 days of receiving the intimation from the MSEDCL,
that the final bill is ready for payment, he/they will be deemed to have waived
his/their claim(s) and the MSEDCL shall be discharged and released of all
liabilities under the contract in respect of these claims.

19.2 Obligation during pendency of Arbitration:

Work under the contract shall, unless otherwise directed by the Executive Engineer,
continue during the arbitration proceedings, and no payment due or payable by the
MSEDCL shall be withheld on account of such proceedings, provided, however, it
shall be open for Arbitral Tribunal to consider and decide whether or not such work
should be continued during arbitration proceedings.

(i)

(i)

EE/WSM/T-04/2024-25

In cases where the total value of all claims in question added together does not
exceed Rs.1,00,00,000/- (Rupees One Crore) the Arbitral Tribunal shall consist
of a Sole Arbitrator who shall be either the C.E. of the MSEDCL or serving or
retired officer of the MSEDCL/Government not below the grade of C.E. or
equivalent nominated by the Managing Director of the MSEDCL in that behalf.
The Sole Arbitrator shall be appointed within 60 days from the day when a
written and valid demand for arbitration is received by the MSEDCL.

In cases the value of the claim exceeds Rs.1,00,00,000/- (Rupees One Crore) as
above, the Arbitral Tribunal shall consist of panel of 3 serving or retired officers of
MSEDCL/Govt. not below the grade of C.E./General Manager (F&A) as the
Arbitrators. For this purpose, the MSEDCL will send a panel of more than 3 names
of arbitrators of one or more department of the MSEB/MSEDCL/Govt. to the
contractor who will be asked to suggest to the Managing Director at least 2 names
for appointment as contractor’'s nominee. The Managing Director shall appoint at
least one of them as the contractor’'s nominee and will also appoint the remaining
arbitrators either from the panel or from outside the panel, duly indicating the
presiding arbitrator from amongst the three (3) arbitrators so
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appointed. While nominating arbitrators, it will be necessary to ensure that one
of them is or has worked in Accounts department.

If one or more arbitrators appointed as above refuses to act as arbitrator,
withdraws from his office as arbitrator or vacates his/their office/offices or is/are
unable or unwilling to perform his functions as arbitrator for any reason
whatsoever or dies or in the opinion of the Managing Director fails to act
without undue delay, the Managing Director shall appoint new arbitrators to act
in his/their place in the same manner in which the earlier arbitrator/s had been
appointed. Such reconstituted Tribunal, may, as its discretion proceed with the
reference from the stage at which it was left by the previous arbitrator(s).

The Tribunal shall have powers to call for such evidence by way of affidavits or
otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of
the parties hereto to do or cause to be done all such things as may be
necessary to enable the Arbitral Tribunal to make the award without any delay.

While appointing arbitrator(s) as above, due care shall be taken that he/they
is/fare not the one/those who had an opportunity to deal with the matters to
which the contract relates or who in the course of his/their duties as MSEDCL'’s
servant(s) expressed views on all or any of the matters under dispute or
differences. The proceedings or the Arbitral Tribunal or the award made by
such Tribunal will, however, not be invalid merely for the reason that one or
more arbitrator had, in the course of his service, opportunity to deal with the
matters to which the contract relates or who in the course of his/their duties
expressed views on all or any of the matters under dispute.

Arbitral award shall state item-wise, the sum and reasons upon which it is
based.

A party may apply for corrections of any computational errors, any
typographical or clerical errors or any other error of similar nature occurring in
the award and interpretation of specific point of award to tribunal within 30 days
of receipt of the award.

A party may apply to Tribunal within 30 days of receipt of award to make an
additional award as to claims presented in the arbitral proceedings, but omitted
from the arbitral award.

In case of the Tribunal, comprising of three members any ruling or award shall
be made by a majority of Members of Tribunal. In the absence of such a
majority, the views of the Presiding Arbitrator shall prevail.

Where the arbitral award is for payment of money, no interest shall be payable
on whole or any part of the money for any period till the date on which the
award is made.

The cost of the arbitration shall be borne equally by the respective parties. The
cost shall inter-alia include fees of the arbitrators as per the rates fixed by the
MSEDCL from time to time. Provided that the fees payable per arbitrator for
claims up to Rs. One Crore shall not exceed Rs.2000/- per sitting subject to a
maximum of Rs. 25,000/- and the fees payable per arbitrator for claims over
Rs. One Crore, shall not exceed Rs.2000/- per sitting subject to a maximum of
Rs.50,000/-. Provided further that the arbitrators who are in service of
Govt./MSEDCL shall draw fees at half of the rates mentioned above.
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(xii) MSEDCL shall maintain a list of arbitrators. The Managing Director shall have
full powers to delete or add the name of the arbitrators in the list or to make
amendments to the said list as per his discretion.

(xiii) The arbitral proceedings should be completed and the award be finalized
within one year from the date of appointment of arbitrators.

(xiv) The decision of the sole arbitrator or arbitral tribunal as the case may be, shall
be final and binding on the parties.

19.3 Disputes

Any disputes or differences arising under, out of or in connection with this tender or
contract if not concluded shall be subject to exclusive jurisdiction of courts in Washim
city of Maharashtra State. The Indian Laws shall govern the contract.

20. Time Control
Management Meetings
20.1  Project Review co-ordination meetings between Employer & successful bidder shall
be conducted as and when required by the Employer to review the progress of the
work and to deal with matters raised in accordance with the early warning procedure.

20.2 The Employer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting. The responsibility of the parties
for actions to be taken is to be decided by the Executive Engineer or his
representative either at the management meeting or after the management meeting
and stated in writing to all attended the meeting.

21. Early Warning
21.1 The Contractor shall warn the Employer at the earliest opportunity of specific likely
failure events or circumstances, which may adversely affect the work of meter
reading.

21.2 The Contractor shall co-operate with the Employer in formulating proposals for avoiding
occurrence of such events or circumstances or at least reducing the effect of the
same.

D. COST CONTROL
22. Activity Schedule

The Contractor is to produce an updated Activity Schedule within 15 days of being instructed by
the Employer. The activities on the Activity Schedule are to be co-ordinate with the activities of the
program.

23. Changes in the Activity Schedule

The Contractor may amend the schedule of activity to accommodate changes of program or
method of working made at his own discretion subject to condition that Price in the Activity
Schedule and completion date is not altered. When the Contractor makes such changes to the
Activity Schedule it is required to inform in writing such changes/amendments to Employer before
actually putting in practice.

24. Submission of Bills

At the end of the every month, the contractor should submit a bill in triplicate duly quoted with
PAN, VAT, GST Registration No. on the bill to the concerned Executive Engineer of the Division
along with signature of the concerned S.D.O. or his representative on the IT Data Challan, Bill
should be certified on the basis of validation report submitted by agency. The bill will be forwarded
by Concern Division office to Circle office for payment.
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25. Payment Terms

26.

27.

25.1 All payment due to the Contractor shall be paid only by RTGS by the Executive
Engineer.

25.2  The employer shall make progressive payments as and when they are due as per
the payment schedule. The invoices along with the documents listed in the relevant
clauses of terms of payment shall be submitted by the contractor to the Executive
Engineer of concerned Division and same shall be verified and audited at Division
level and forwarded to S.E. Office for payment. The payments shall be released by
Executive Engineer as per the reports of IT and Concern EEs & SDOs.

25.3 Advance payment is not applicable to this contract.

254  The measurement entered in “ERP SAP” and bills prepared shall be signed and

dated by both the contracting parties.

25.5 The Contractor shall be directly responsible for payment of wages to his workmen.

25.6 The Executive Engineer, or a person(s) duly authorized by him may exclude any item

certified in a previous certificate or reduce the proportion of any item previously
certified in any certificate in the light of later information.

25.7 It has to be noted that all the interim and final payments to the contractors would be

made after necessary certification by the concerned Ex. Engineer.

25.8 The GST applicable as per latest amendments from Tax Department.

Liquidated Damages

26.1 If the Contractor fails to complete all the works within the time limit as per program given

by the MSEDCL officer, the Employer shall levy liquidated damages as below for

breach of contract without prejudice to any other rights and /or remedies provided in

the contract.

i) If the reading program is delayed than the specified date given by the concerned
SE or his representative penalty @ Rs.1000/- per PC.

ii) If datais not retrieved due to any reason, payment @ 1/3" of the rate given will
be made.

26.2 The deduction of any sum under the provision of this clause shall not relieve the

contractor from his obligation to complete the work in time or from his other
obligations under the contract.

Performance Security in lieu of Security Deposit:

27.1  Within 7 calendar days of receipt of the Letter of award from the Employer, the
successful bidder shall furnish to the Employer a performance security as per Form F
in the form of a Bank Guarantee for an amount equivalent to Five percent (5 %) of
the Contract Price.

27.2 The performance security is to be provided by the successful bidder in the form of
Bank Guarantee issued by a Nationalized/Scheduled Bank having branch in
Washim.

27.3 Failure of the successful bidder to comply with the requirements of Sub-Clause 27.1
& 27.2 shall constitute sufficient grounds for cancellation of the award and forfeiture
of the EMD.
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27.4 The performance security will be released by the Employer after the satisfactory
completion of the order.

27.5 The Employer is to notify the Contractor of any claim made against the Bank
Guarantee.

27.6 The Employer may adjust against the Bank Guarantee, any claim, of MSEDCL.

27.7 The Employer is not liable to pay any interest or compensation to the Contractor for
retaining the performance Guarantee after the end of the guarantee period.

27.8 Termination of contract due to contractor’s default mentioned in this agreement or
variation in the scope of work shall not entitle the Contractor to reduce the value of
the performance guarantee nor the time thereof. The performance guarantee shall be
valid for the full value and for the full period of Contract and further for 6 months.

27.9 The Performance Security will be forfeited in case of following:

i) If, Contractor does not commence the work.

ii) If the Contractor does not follow the stipulated Time schedule.

iii) If the contract is terminated due to the reasons attributable to the Contractor.

iv) If the contractor does not carry out the work up to mark of satisfaction in the
opinion of the employer or his representative as per order conditions.

28. Cost of Repairs:
Loss or damage to the any equipment/material/structure/property of MSEDCL during the work due to
negligence of contractor or his persons during the Contract period is to the Contractor’s Account.

29. Termination

29.1 The Employer may terminate the Contract by giving 30 (thirty) days prior written notice
to the Contractor on review of performance of the Contractor by the Employer, the
Employer is not satisfied with the performance of the Contractor.

29.2 The Contractor shall begin the Works on the Start Date from the date of award of
contract by all the means with his full capacity of execution and if failed, the
competent authority has full rights to terminate the contract forthwith. In such case,
the contract will get awarded to second lowest bidder as meter reading through CMRI
is very important activity of continuous revenue generation to the company.

29.3 The Employer may upon written notice of Contractor's default, terminate the contract in
the circumstance detailed hereunder.

29.4 If, in the opinion of the Employer, the Contractor fails to make completion of works
within the time specified in the contract agreement or within the extended period
granted by the Employer.

29.5 If, in the opinion of the Employer, the Contractor fails to comply with any of the other
provision of the contract including technical requirement, statutory provisions under
labour act etc.

29.6 In the event the Employer terminates the contract in whole or in part as provided above,
the Employer reserves the right to get the work executed as deemed by the Employer
to be similar to the one contracted for, upon such terms and in such manner as the
Employer may deem proper and the Contractor shall be liable to the Employer for any
additional cost for execution and completion of such works.
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29.7 MSEDCL deserves right to terminate/ blacklist the contracting agency under the
condition of unsatisfactory performance in CMRI meter reading normally up to 95 %
during the tender execution (Subject to meter condition).

29.8 If agency or his representative involves in unfair means causing loss to company’s
property, then suitable legal action will be initiated.

29.8 If the Contract is terminated, the Contractor shall stop work immediately.

29.10 MSEDCL deserves right to cancel/terminate the ongoing contracts as per the terms
and conditions of the contracts entered, if inefficiency in work/unsatisfactory work of
the contract is observed. In such an event, bidder will bear all the liabilities and third
party claims accrued prior to Effective Date.

30. Payment upon Termination

30.1 If the Contract is terminated because of a breach of Contract by the Contractor, the
Employer is to issue a certificate for the value of the work done and material ordered
less payments received up to the date of the issue of the certificate and less the
percentage of the value of the work not completed. Liquidated Damages do not apply
and Employer has a right to claim for loss and damages in respect of any delay
incurred arising from the Breach. If the total amount due to the Employer exceeds any
payment due to the Contractor the difference shall be a debt payable to the Employer.

30.2 If the Contract is terminated at the Employer’s convenience or because of breach of
Contract by the Employer, the Employer is to issue a certificate for the value of the
work done, materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works and less advance payments
received up to the date of the certificate.
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SECTION-3

DETAIL SCOPE OF WORK
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SECTION-3

DETAIL SCOPE OF WORK

1. Objective

Executive Engineer, Maharashtra State Electricity Distribution Limited (MSEDCL), intends to
carry out the following activities under specified Division/Sub-division.

One Time Survey of only newly connected consumers of PC ‘0’

a) Downloading of meter data above load of Commercial (LT-II) and Industrial category

consumers (LT-V) & LT special consumers is categorised as below.

II.

III.

IV.
V.

Monthly downloading of meter data of Commercial (LT-ll) and Industrial
category consumers (LT-V) & LT special consumers having load above 27
HP/20 kW and all consumers opted for TOD tariff through Common Meter
Reading Instrument (CMRI), extracting the billing parameters and
integrating the same in prescribed format in the billing server of MSEDCL.
Quarterly downloading of meter data of Commercial (LT-Il) and Industrial
category consumers (LT-V) & LT special consumers having load between
7.5 HP/10kW to 27 HP/20 kW through Common Meter Reading Instrument
(CMRI), extracting the billing parameters and integrating the same in
prescribed format in the billing server of MSEDCL. These consumers are
to be divided into three parts as A, B & C. The consumers in part A to be
read by MRI in first month of the quarter, part B in the second month &
part C in third month and repeat it like wise in second , third & fourth
quarter similarly.

Six monthly downloading of meter data of Commercial (LT-ll) and Industrial
category consumers (LT-V) & LT special consumers having load between
5HP/3.5 kW to 7.5 HP/10kW through Common Meter Reading Instrument
(CMRI), extracting the billing parameters and integrating the same in
prescribed format in the billing server of MSEDCL. These consumers are to be
read through CMRI in every first and seventh month of the order year.

Manual meter reading through MR-9 of all non compatible meters.

Also reading of consumers to be taken through CMRI as per
directions/decision of concern Executive Engineer (O & M).

b) Analysis of Load Survey Data, Tamper Events, Biling & Instantaneous Parameters
using tested and full proof Analysis software tools, and submit various analysis and
exception reports to concerned S.D.O./E.E. and S.E. in soft as well as hard copy as
detailed out in the technical specification within 7 days from submission of billing data to
IT Section. This analysis will facilitate the MSEDCL in improving the revenue inflow and
to provide a better control in monitoring these consumers.

c) Collection of energy bills from IT Centre/D.O. and Distribution of thereof to the
respective consumers within time limit if required. (Separate rate should be quoted in
the Annexure.)

d) Any other information/data asked by MSEDCL.

2. Scope of Activity: One —Time Survey: (For newly connected consumers only)

The following activities are to be carried out as part of one-time survey of all industry
consumers:
a) Physical verification of Meter Installation

O QO T
N N N N

Q>
N

Wiring verification

Photograph of Meter Installation

Voltage and Current measurement by Tong Testers / Multi-meters

Downloading of meter data using CMRI

Creation and maintenance of Master data base of the Consumers.

Submission of Analysis & Exception reports generated from the data collected from

the field.
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2.1 Physical Verification of Meter Installation:

This includes following activities to be done by the agency at the consumer premises
and the details needs to be filled up in the Survey Proforma sheet as given in
Annexure-1. The salient observations to be recorded are:

a) Electrical Hierarchy of the consumer; details of transformer, feeder and substation.

b) Consumer Number, Name and Address

c) Instantaneous values of all parameters as displayed by the meter and as
measured by tong tester / multi-meter.

d) Condition of Meter Box, Meter Terminal cover and seals

e) Type of Meter Box — like plastic, wooden or proper meter box

f)  Meter Particulars like Meter No., Make, Type, CT Ratio, Meter Constant, Year of
Manufacture and Class of accuracy

g) Identification of Meter Type — Static or Electromechanical

h) CT Particulars like CT Ratio, CT Make and CT Class

i)  Calculations of MF and to cross check the same with the last month’s bill of the
consumer.

j)  Status of Meter condition including display, display button, MD reset button, CT/PT
Terminations

2.2 Wiring Verification;
The phase sequence, phase association and CT polarity for the ‘metering equipment’
have to be verified in the field. The following are the fault conditions, which can be
encountered:
a) PT Missing - Red / Yellow / Blue
b) Current Missing - Red / Yellow / Blue
c) CT polarity reversed - Red / Yellow / Blue
d) Phase Association Error — Interchanging of CTs

The software used by the Agency should be comprehensive and should take into
account all possible fault conditions, including combination of faults.

2.3 Photograph of the Meter Installation:
Digital photographs to be taken of all the sub-systems of metering system, to view the

exact status of the meter condition including physical appearance, Electrical
Connections, Terminal cover etc.

2.4 Voltage and Current measurement by Tong tester / Multi meter:
The Agency shall read the actual incoming phase voltages and currents using tong
testers and multi-meters at a point beyond the meter terminal block, and compare the

same with displayed voltage and current. By this test, one can find out the actual MF
and any potential loose contacts in meter terminal block.

2.5 Creation and Maintenance of Master Data Base:
The Agency shall create a consumer master data base with all the particulars, as given
in Schedule-1.

2.6 Downloading of Meter Data Through CMRI:

Agency shall download data from various makes of meters installed as per the schedule
of MSEDCL. The Agency shall download various makes of meters using a CMRI
conforming to CBIP specification TR-111. If any abnormalities / non communicating
meters are found during the course of meter data downloading, the same shall be
intimated to the concerned authority of MSEDCL within 48 hours.

2.7 One Time Survey Reports:

On completion of One-Time survey, the Agency shall submit a detailed Analysis and
Exception / Anomaly reports, as given in Schedule 2 and 3.

2.8 Feeder meter reading and reporting thereof:-
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3. Monthly Data Downloading Activity:
The scope of the work includes the following:
a) Meter Reading / Downloading of Meter data through CMRI
b) Uploading the Meter data to Base Computer
c) Submission of Billing parameters as per prescribed format of MSEDCL
d) Submission of Analysis Reports
e) Submission of Exception / Anomaly Reports
3.1 Meter Reading/ Downloading of Data through CMRI

The Agency shall Read / Download data from various makes of meters installed as per the

schedule of MSEDCL. The Agency shall download data from various makes of meters using

CMRI conforming to CBIP specification TR-111 of May 1997. The meter data will be

provided to MSEDCL as per their requirement on completion of the activity and the data

downloads will be utilized for analysis and generation of reports. If any abnormalities / non
communicating meters are found during the course of meter reading, the same shall be
intimated to the concerned authority of MSEDCL within 48 hours.

3.2 Uploading of Data to Base Computer:

Data downloaded throughout the day would be uploaded into the respective base

computer software and the raw data would be archived.

3.3 Extraction of Billing parameters & Submission of data in prescribed format :

The agency shall develop suitable software to convert the raw data extracted from L&T,

Secure, ABB, Elster, and Genus make of meters and generate a flat file in ASCII format

as per the prescribed biling format of MSEDCL. In case the meter is non-

communicating, the relevant billing parameters need to be generated electronically as
per B30 format of MSEDCL. The parameters that are required in prescribed format is

given in Schedule 4.

3.4 Exception/ Anomaly Reports:

The agency shall carry out a detailed analysis of Instantaneous, Load survey and

Tamper event data, and submit a detailed Analysis and Anomaly reports, clearly

indicating the detects in metering systems, which would include

a) Severe and Nominal PT Unbalances

b) Severe and Nominal CT unbalances including reversal of CTs

c) ldentify consumers with Very Low Load Utilization

d) Identify meters with Load Survey Value is Zero in all the Slots

e) Tamper Event Not Restored or occurring intermittently

f) Extreme variations in power factor and demand

g) Meters with high incidences of No-load / No-power

h) Faulty meters

i) Electro-mechanical / non-communicating meters which cannot be billed as per TOD
tariff schedule.

4. Inputs/ Assistance to be provided by MSDCL
MSEDCL shall provide the following assistance to the Agency:

a) Raw data as obtained from Common Meter Reading Instrument (CMRI).

b) All the meters shall bet programmed for recording billed energy and resetting MD at
00:00 hours on the 1° day of the calendar month.

c) List of disconnected consumers, for which monthly readings are not applicable/
required.

d) CMRI software and BCS software with feature to convert the CMRI data to a
documented ASCII file output for different makes of electronic meters installed in
MSEDCL.
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e) One departmental employee authorized for breaking seal before taking reading and
re-sealing after the meter reading and data downloading work is completed will be
provided by MSEDCL. Necessary seal wire and seals to be given by Engineer-In-
Charge to the employee so nominated/authorized in writing for this purpose.

f) Billing parameters, Load survey and all other required Data in ASCII formats in base
computer for different make of meters.

g) Tamper data in ASCII format.

5. Exception Reports/Escalation

a) The agency will submit monthly exceptional reports based on CMRI reading data
immediately after reading process is completed.

b) The agency will report to SDO and ensure that the discrepancies pointed out are to
be attended within same month. If the concern SDO fails to attend/rectify
discrepancies, he will further report to concern divisional Executive Engineer to
ensure the rectification. If the concern Executive Engineers in ensuring rectification,
agency will further escalate it to the office of Superintending Engineer. The
escalation is done as per table below.

Sr. Authority For | Rectification Time Limit

No.

1 S.D.O. Reading month (n)

2 E.E (Division) | Next month (n + 1)

3 S.E.(Circle) Next to next month (n + 2)
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SECTION-4
SCHEDULES AND ANNEXURES

SECTION-4

Schedule 1
Consumer Data Profile

The following details are to be collected from the field

Proforma No.

o Q

Circle Name

o O

Feeders & Feeder meter details for load profile; Transformer Name

J

)
)
) Division; Sub Division; Sub-Station Name
)
)

Consumer No.; Consumer Name; Address

f) Meter No; Meter Make; Meter Class; Meter CT Ratio (A); Meter Constant
g) Meter Type; Meter Year of Mfg;

h) Working status: Meter; Display; Display Switch; MD Reset Switch

i) Status of Termination of CT Wire, PT Wire and Seal

j) CT Make; CT Ratio (A); CT Class

k) MF in Billing; Calculated MF

) CD (kVA)

m) Cons Category; Industry Type

n) No of Shifts; Time_Shift1; Time_Shift2; Time_Shift3; Weekly Off

0) Contact person; Telephone No; Mobile Number; Fax Number; Website / Email-Id

p) Capacitor Bank Capacity (kVAR)

q) Generator Capacity (kVA); Generator Meter Availability

r) Industry Status

s) Download Status; Photo Taken Status; Bill Collected Status
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Schedule 2

Analysis Reports

a) Usage index: Usage of load with respect to average and contract demand

b) Load Utilization: Actual usage of load in % slot wise with respect to contract demand
c) No load & Black out: Percentage wise no load and black out slot wise

d) PF Status Report: Percentage of PF slot wise

e) Date wise report: Day wise consumption of kWH, kVAH, kVA

f) Instantaneous Parameter: Instantaneous values of Voltage, Current, Power etc.

g) Status of RTC: It shows the RTC is correct or not, wiring verification

h) Exceed contract demand: Cases of maximum demand exceeding the contract demand
i) Tamper events report: Tamper occurred in that month and of the previous month

j) Transaction events Report: Transaction events registered by meter

k) List of consumers: Entire list of consumers for whom the activity is carried out

) MD exceeds CD: Consumers whose maximum demand exceeded contract demand
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Schedule 3
Exception / Anomaly Reports

PT Unbalance - Nominal: List of Consumers whose Phase Voltage difference between two
phases is 30 V and above.

PT Unbalance - Severe: List of consumers where any one of the Phase Voltage is less than
170 V.

CT Unbalance - Severe: List of Consumers whose Line Current is less than 1A when the
Other Phase Current is more than 10A.

CT Reversal: List of Consumers whose CT Found Reversal when the PF is more than 0.5lag.
Very Low Load Utilization: List of Consumers whose %of Slots <20% of CD is 50 and above.
Load Survey Value is Zero in all the Slots: List of Consumers whose Every Slot value in Load
Survey Data is Zero for the Availability Number of Days.

All the Parameter Values are Zero in Inst. Parameter: List out the Consumers for whom all
the Instantaneous Parameter Values are Zero even after the restoration of power.

Tamper Event Not Restored: List of Consumers where Tamper Event occurred but not
restored (all tamper events occurred during the last three days from the date of reading are
not considered).

Tamper Event Occurred Intermittently: List of Consumers where Tamper Event occurred
intermittently in the previous month and the duration is more than 24 hrs.

Power Factor less than 0.5 for more than 50% of total used slots: List of Consumers whose
% of Slots <0.5 PF is 50 and above.

Low Average Demand With Respect to Contract Demand: List of Consumers whose Average
Demand is less than or Equal to 50% of Contract Demand.

Maximum Demand Exceeded Contract Demand: List of Consumers whose Maximum
Demand Exceeded Contract Demand.

High No Load and Blackout Slots: List of Consumers whose sum of No load and Black out
duration is 10% and above calculated for each slot.

RTC Corrupted: List of Consumers whose RTC found Corrupted (RTC Drift is more than
Month).

Meter Faulty: List of Consumers whose Meter found Faulty (Even after Getting the Supply
Voltage, Meter is not Energized).

Meter Display Problem: List of Consumers whose Meter Display found Problem (Clarity is not
Good).

Electro Mechanical Meters: List of Consumers whose Meters are Electro-mechanical.
Electronic Meters without Optical Port: List of Consumers whose Meters are Electronic, but it
does not have Optical Port.

Data Pro and Duke Arnics Meters: List of Consumers whose Meters are either Duke Arnics
or Data Pro or other than ABB, Elyster, Secure, L&T & Genus make.

Meters with one TOD slot: List of consumers with only one TOD slot.
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Schedule 4

MSEDCL prescribed format for Billing and TOD data, using CMRI
Starting

S.No | Position | Column Specification Width Remark

1 0 Meter serial number Char(8)

2 8 Meter Make code Char(3) MSEDCL to provide

3 11 Reading date Date(8) Format 'ddmmyyyy'

4 19 Reading time Char(10) Format HH:MM:SS

5 29 No of reset Number(3)

6 32 RY Volt Number(6,2) 4 integer, 2decimals

7 38 YB_Volt Number(6,2)

8 44 BR Volt Number(6,2)

9 50 RN_Volt Number(6,2)

10 56 YN_Volt Number(6,2)

11 62 BN Volt Number(6,2)

12 68 RY current Number(10,2) 8 integer, 2decimals

13 78 YB_current Number(10,2)

14 88 BR_current Number(10,2)

15 98 RN current Number(10,2)

16 108 YN_current Number(10,2)

17 118 BN current Number(10,2)

18 128 H KW Number(15,3) 12 integer, 3decimals

19 143 H KVA Number(15,3)

20 158 H KWH Number(15,3)

21 173 H KVAH Number(15,3)

22 188 H RKVAH Number(15,3)

23 203 S1 KW Number(15,3)

24 218 S1_KVA Number(15,3)

25 233 S1_KWH Number(15,3)

26 248 S1_KVAH Number(15,3)

27 263 S1_RKVAH Number(15,3)

28 278 S2 KW Number(15,3)

29 293 S2_KVA Number(15,3)

30 308 S2_KWH Number(15,3)

31 323 S2_KVAH Number(15,3)

32 338 S2_RKVAH Number(15,3)

33 353 S3 KW Number(15,3)

34 368 S3_KVA Number(15,3)

35 383 S3 KWH Number(15,3)

36 398 S3 KVAH Number(15,3)

37 413 S3_RKVAH Number(15,3)

38 428 S4 KW Number(15,3)

39 443 S4 KVA Number(15,3)

40 458 S4 KWH Number(15,3)

41 473 S4 KVAH Number(15,3)

42 488 S3 RKVAH Number(15,3)
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GENERATION OF VARIOUS OUTPUT REPORTS

Generation of Output Report: The following output reports need to be generated by the
Agency using Electronic Meter Data Conversion, Analysis and Report
Generation(EMDCARG) software developed by the Agency :

6.0
6.1 Load Survey Analysis: Agency shall study the load survey of each consumer and shall
submit the load survey report of each consumer with the following features:-
6.1.1 Date wise Report: (Ref Annexure-1): In this report Agency should provide
consumption, Maximum, Minimum and average power factor of the consumer on
daily basis. Using this report MSEDCL shall observe the consumers daily activities.
6.1.2 Contract Demand Violation: - (Ref Annexure- 2)
6.1.2.1 This report shall show the %2 hour slots for which contract demand has
been exceeded.

6.1.2.2 This will be helpful to the MSEDCL for assessing the Penalty charges for
the exceeded percentage of the contract demand violation made by the
consumer.

6.1.2.3 The consumer demand pattern shall be analyzed by the MSEDCL in case
of repeated violations and fresh demand based on the assessment can be
recommended for the consumer which will result in efficient load
management of the Substation.
6.1.3 Blackout and No load Demand Reports: - ( Ref Annexure- 3)
6.1.3.1 Black Out report will show the %2 hour slots for which power was not
available at the consumers end.

6.1.3.2 No load Report will show the %2 hour slots for which power was available
but consumer meter shows no load.

6.1.3.3 This will help the MSEDCL to analyze the period of power failure in any
industry and the no load period of the industry.
6.1.4 Power factor Profile (( Ref Annexure- 4)
6.1.4.1 This report should provide a detailed description of the power factor of all
individual consumers in different slots varying from less than 0.5 to greater
than 0.9 where we can have the brief description of Load pattern.

6.1.4.2 This will help the MSEDCL in encouraging the good consumers and
penalizing consumers falling below the target limits. The MSEDCL for
effecting power factor corrective measures may counsel continuous erring
consumers.

6.1.5 Load Utilization pattern Report. (Ref Annexure-5): This report will give the details
of the consumers load utilized as <20% of CD, 20 to 40% of CD, 40 to 60% of CD,
>60% of CD during general shift and other than general shift.

6.1.6 Comparison of energy consumed as per load survey during the reporting
period with energy consumed as per billing parameters.( Ref Annexure-6) :To
crosscheck the Energy value recorded in the meter with that of Load survey data.

6.1.7 Comparison of consumption pattern / recorded demand of the industry of
same pattern. (Ref Annexure-7): In this report Brief description profile of the
consumption and demand pattern of consumers to be provided.

6.1.8 Usage Index (Ref Annexure-8)
6.1.8.1 Load Factor (Average demand / contract demand)
6.1.8.2 Average Demand / maximum Demand
6.1.8.3 Maximum demand / contract demand

6.1.9 Reports of the consumers having fall in consumption as compared between,
(Ref Annexure-9)
6.1.9.1 Current month consumption
6.1.9.2 Last month consumption
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6.1.9.3 Last year current month consumption
6.1.9.4 Using this we make the comparative analyses of the consumption of the

industry.

6.1.10 Tamper Events (Ref Annexure-10) : The tamper events logged in the meter would
be analyzed and the following fault conditions would be segregated with remarks: -
6.1.10.1 Potential Missing of individual phase, two phase or all phases
6.1.10.2 Current Missing of individual phase, two phase or all phases
6.1.10.3 Current unbalance
6.1.10.4 Neutral Disturbance
6.1.10.5 Power failure tampers

6.1.11 List of Defective Meters: (Ref Annexure-11): Agency shall also deliver the report
the cases of defective meters, such as,

6.1.
6.1.
6.1.
6.1.
6.1.
6.1.
6.1.

1.1
11.2
11.3
11.4
11.5
11.6
11.7

RTC Problem
MF Correction
Seal Tampered
Meter Bypassed
Direct Supply
CT Missing

PT Missing

6.1.12 Transaction report. (Ref Annexure-12)

6.1.13 Instantaneous Report (Ref Annexure 13): Used for wiring verification

6.1.14 List of consumers read through CMRI. (Re. Annexure-14)

6.1.15 List of consumers whose meter did not communicate with CMRI. (Ref.
Annexure-15)
6.1.16 Summary Report: (Ref Annexure-16):This Report consists of the following Inputs:

6.1

D000
_e A A A D A A D D

EE/WSM/T-04/2024-25

.16.1

.16.2
.16.3
.16.4
.16.5
.16.6
16.7
.16.8
.16.9
.16.10 List of Meters Abnormal Tamper Events recorded

.16.11 Defective Meters

.16.12 Sum of No Load and Black Percentage more than 5% of Total Slots
.16.13 Load Analysis of Higher CMD Services

.16.14 Meter Changed Cases

List of LT-1l and LT-V category CT operated consumers(load 5HP/3.5kW
to 27HP/20kW)

Details of Meter Make and Type

No Tamper Events in the Tamper Register

No Transaction Events

Unbalance Current

Line Current Exceeded Rated Current

Low Monthly Power Factor

Maximum Demand Exceeded Contract Demand

Class 1.0 Static Meters
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Specifications for Electronic Meter Data Conversion, Analysis &

Report Generation (EMDCARG) SOFTWARE

1.0 Introduction: All LT-Il (Non Residential having load more 3.5kW to 20 kW) and LT-V
(Industrial having load 3.5kW/5HP to 20 kW or 27 HP), PC-0 & LT Special consumers in
MSEDCL are fitted with electronic meters.

1.1 The special features of metering system and related functions are:

1.1.1

11.2

1.1.3

11.4

1.1.5

These meters store Billing, Load-Survey and Tamper data in the memory for
45 days.

These meters are fitted with IEC 1107 / ANSCI / PACT protocol compliant

optical ports for data downloading using Common Meter Reading Instrument
(CMRI).

The CMRI is loaded with meter-manufacturer specific software for
downloading the data from the meter memory to CMRI memory.

The meter data from the CMRI memory is transferred to Base Computer
System (BCS) hard-disk via standard RS-232 communication cables.

The meter data is analyzed using meter-manufacturer specific BCS software.

1.2 The following problems are being encountered in the existing system:

1.21

1.2.2

123

The meter-manufacturer specific BCS software do not generate all the
reports required by the utility.

The billing data is not provided in the format, which can be directly interfaced
with the utility billing software.

The analysis of load-survey data of two industries with different makes of
meters become difficult due to non-standard formats adopted by different
meter manufacturers.

1.3 In order to overcome all the above deficiencies and to provide a unified approach in
data handling, it is proposed to develop EMDCARG software capable of

1.3.1 Conversion of various formats of data of various meter manufacturers to a

common format.

1.3.2 Provide easy interface to MSEDCL’s billing software, to avoid any manual

intervention in handling of high revenue data.

1.3.3 Generate all reports required by MSEDCL, using the common format data, to

avoid dependencies on meter manufacturer.

1.4 The software should be compatible with the following makes of meters, available
with the utility:

1.4.1
14.2
14.3
14.4
14.5

Secure
L&T
ABB
Genus
Elyster

2.0 Specifications:

2.1 The EMDCARG software should be capable of primary functions like:

2.1.1 Accept Billing, Load-Survey and Tamper data, generated by respective meter

manufacturer's Base Computer System (BCS) software in ASCII format.

2.1.2 The data format in different proprietary formats should be converted to a

Common Data Format. The CDF should be well documented and submitted
to the utility.

2.1.3 All required reports should be generated from only CDF files.

EE/WSM/T-04/2024-25
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2.2 Billing Data Report: The application should be capable of generating the current
billing and billing history data from the ASCII file of billing data. The billing data
should be provided in the format, as defined by the utility, and should interface with
the utility LT CT Operated Meters billing system without any manual intervention.
The format of the billing report is as given in Annexure 1.

2.3 Load Survey Reports: The application should be capable of generating the following
reports using the Load Survey data, as obtained from the ASCII file from BCS of
respective meter manufacturer:

2.3.1

232

233

234

EE/WSM/T-04/2024-25

Management Summary Report (MSR): The MSR would contain the complete
history of both demand and energy for a particular period, date-wise. The
various reports to be generated under MSR are:

2.3.1.1 Date-wise report: This report provides daily energy consumption in
kWh, maximum & minimum demand kVA and average power factor
for the day. Also, the date and time of maximum & minimum
demand and best power factor achieved over the reporting period is
also given. A sample report is given in Annexure 1.

2.3.1.2 Blackout & No-Load status: This report contains information about
blackout slot value for both consumer and sub-station end by day-
wise contains information about no-load slot values and black-out
slot values on daily basis. A sample report is given in Annexure 3

2.3.1.3 Exceeded Contract Demand: This report contains information about
the demand violation along with max kVA, peak-hour violation and
closing day on daily basis. A sample report is given in Annexure 2.

Load Analysis Report: The Load Analysis report represents the overall statistical
analysis of group of industries with respect to their Load Utilization, Usage Index
and Power factor in various ranges. This report will aid the utility in
characterizing industries manufacturing similar or identical products. Also, many
anomalous conditions in respect of violation of Contract Demand can be
analyzed. The various reports to be generated under this category are:

2.3.2.1 Load Utilization: The load utilization figures for periods during General
Shift and outside shift hours are given in this report. The various load
utilization periods of less than 20%, 20 to 40%, 40 to 60% and more
than 60% for both the General and Outside-General shift hours are
given. A sample report is given in Annexure 5.

2.3.2.2 Usage Index: This report contains details about Contract Demand,
Maximum Demand and Average Demand. Also, ratios of AD/CD,
AD/MD and MD/CD are given to give a picture of extent of
violations, if any. A sample report is given in Annexure 8.

2.3.2.3 Power Factor Report: The power factor profile is generated from
the kVA and kVAh values of load survey data. The durations of
periods for which the power factor was in the range of less than
0.5, 0.5 to 0.7, 0.7 to 0.9 and more than 0.9 is tabulated. This
report would benefit both the utility and the consumer to assess
the penalties due to low power factor and effect measures to
improve the same. A sample report is given in Annexure 4.

Consumption-Demand Graph: With the available monthly consumption and
demand data in the database, these graphs should be plotted. This graph
would reveal abnormal variations between consumption and demand. Also,
effect of seasonal variations can also be observed from these graphs.

Load Survey Graph: Daily consumption in terms of half-hour periods to be
plotted for the period of reporting. This graph would reveal most of the
anomalous conditions in consumption pattern and would greatly help the
utility in detecting abnormal conditions very easily.
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2.3.5 Consumer Profile: This report contains details of Consumer Number, Meter
number, Name, address, contact person, phone number, fax no., website etc.

3.0 Minimum Requirements: The EMDCARG Software should have been tested and
validated for various makes of meters and should meet the following qualifying
requirements:

3.1

3.2
3.3

3.4

Should have been in use for at least two years. Supporting documents to be
submitted along with the offer.

Should have tested for at least three makes of meters.
Should have been used for data analysis of at least 1000 consumers. Sample reports of
analysis with end-customer details should be submitted along with the offer.

Approximate number of consumers under specified Division is as given in tender
introduction.

* No. of consumers shown above are approximate and may increase / decrease due to new
connections / disconnections or other reasons.
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DATEWISE REPORT Annexure - 1
Consumer 363 Meter Number: 5292141
Number :
Consumer Name : MF : 4
Consumer Contract Demand 400
Address: :

Peak.Hrs1 : 00-00
Substation M No. : Peak.Hrs2 : 00-00
Closing Day : NONE Peak.Hrs3 : 00-00
Date kWh (1) Max. kVA  Min. kVA PF
12/1/2005 1061.96 97.6 0.8 0.89
12/2/2005 939.64 96.48 6.4 0.88
12/3/2005 1021.64 76.32 24 0.91
12/4/2005 833.4 63.84 2.48 0.87
12/5/2005 968.56 96.4 8 0.98
12/6/2005 901.64 95.36 9.6 0.91
12/7/2005 936.8 90.88 7.68 0.9
12/8/2005 640.24 88.16 8.08 0.93
12/9/2005 692.92 86.56 4 0.96
12/10/2005 748.32 78.56 6.4 0.97
12/11/2005 503.96 51.04 8.96 0.99
12/12/2005 805.44 83.92 6.64 0.95
12/13/2005 768.88 88.48 8.08 0.96
12/14/2005 989.16 108.8 0.8 0.98
12/15/2005 826.16 118.32 9.6 0.98
12/16/2005 922.2 103.28 3.28 0.98
12/17/2005 871.16 94.64 2.4 0.97
12/18/2005 191.68 17.52 0.8 0.91
12/19/2005 848.88 91.12 4.8 0.96
12/20/2005 878.24 99.68 0.16 0.95
12/21/2005 895.92 105.68 5.28 0.97
12/22/2005 535.52 89.52 4 0.97
12/23/2005 789.48 95.76 5.6 0.96
12/24/2005 673.68 81.84 5.12 0.95
12/25/2005 238.68 20.72 6.4 0.93
12/26/2005 748.96 80.72 8.48 0.96
12/27/2005 721.88 77.6 3.2 0.91
12/28/2005 725.96 80.32 4.8 0.98
12/29/2005 836.92 98.32 4.08 0.97
12/30/2005 871.2 101.52 9.6 0.97
12/31/2005 699.28 76.48 4.8 0.93
Total kWh : 24088.36
Maximum kVA : 118.32 at 11:00:00 on 12/15/2005
Minimum kVA : 0.16 at 21:30:00 on 12/20/2005
Power Factor : 0.9806 at 11:00:00 on 12/15/2005

Note: * Max. kVA and Min. kVA indicate Maximum and Minimum kVA in 30 min. integration
Period.

* Power Factor is computed during the Maximum kVA Period attained during the month.
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Contract Demand Violation
In the following cases, Maximum Demand exceeded the contract demand more than 5% .

1.LT-ll Consumers

Annexure - 2

Consumer Meter CD MD
Sr.No. | Ref. No. | Cons.No. Name No. (KVA) (KVA)
1
2
3
2.LT-V Consumers
Cons. Consumer Meter CD MD
Sr.No. | Ref.No. |\ Name No. (KVA) (KVA)
1
2
3
Annexure - 3
Blackout and No load Demand Report
Cons Consumer No Load Block out
Sr. No. Ref. No. ' Meter No. Slots Slots
No. Name
Percentage Percentage
1
2
3
Annexure - 4
Power Factor Profile
Percentage | Percentage | Percentage | Percentage
Sr. | Ref. | Cons. | Consumer | Meter of Slots of Slots of Slots of Slots
between between
No. No. No. Name No. less than 05-07 07-009 more than
0.5 PF PE PE 0.9PF
1
2
3
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Annexure - 5

Sr. | Ref. [ Cons | Consumer | Meter General Shift(9:00AM - 5:00PM) Outside General Shift(Remaining Duration)

No. | No. No. Name No. Percentage | Percentage |Percentage | Percentage [Percentage | Percentage |Percentage | Percentage
of Slot Less | of Slot of Slot of Slot of Slot Less | of Slot of Slot of Slot
than 20% of | between between 40 | More than than 20% of | between 20 | between 40 | More than
CD 20 -40% of |-60% of CD | 60% of CD |CD -40% of CD |-60% of CD | 60% of CD

CcDh
1
2
3
4
5
6
7
8
9
10
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Energy Comparison

Annexure - 6

Energy Energy
Sr. Ref.. Cons. Consumer Meter Calculated Calculated
through
- Load
No. No. No. Name No. th[|;0Lthh ?r:”;\;g Survey Data
ata Wi with MF
1
2
3
Annexure - 7
Industry wise consumption pattern
Supply Contract . Utilization
Sr. Ref | Cons | Consumer | Meter | Type of Voltage Demand | MF Consumption Factor
No. No. No. Name No. | Industry (KV) (KVA) (kWh) (KWh/KVA)
1
2
3
Annexure - 8
USAGE Index
Sr. | Ref. No. | Cons. | Consumer | Meter [ MF | CD|MD | AD | AD/CD | AD/MD | MD/CD
No. No. Name No.
1
2
3
Annexure - 9
Consumption Comparison
Same Month
Sr. Ref. | Cons. | Consumer | Meter Current (Dec Last Month on Last Year
17) (Nov 17)
No. No. No. Name No. c ’ c ’ (Dec 16)
onsumption onsumption Consumption
1
2
3
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Annexure - 10

No. of No. of
Events Events
Sr. Ref. Cons Consumer Meter | Type of Recorded Recorded
No. No. No. Name No. Tamper Upto Dec | During Dec
17 17
1
2
3
Annexure - 11
Meter Faulty
Supply
Sr. Ref. Cons. Consumer | Meter Voltage CD ME Remarks
No. No. No. Name No. (kVA)
(kV)
1
2
3
Annexure - 12
Transaction Report
Transaction Transaction
Sr. Ref. Cons. Consumer Meter Events Events
No. No. No. Name No. Recorded Recorded
Upto Dec 17 | During Dec 17
1
2
3
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Annexure - 13

Instantaneous
Parameter
v R Y R Y B
R phas B phase ph.ase B phqse phgse phase _

Sr. Con | Cons Phas phase | Line Line phase | Active | Active R Y B Active
No T\leof.' S. umer M,\itfr MF Sqe e \?;fasgee V;ta Volta | Curre | Curre Line Curre | Curre éﬁ:lr\(/aen phas | phas | phas '?DV'? Power

No. | Name Type (kV) ge ge nt nt Current nt nt t ePF | ePF | ePF (kW)

(KV) (kV) (Amp | (Amp | (Amps) | (Amps | (Amp (Amps)
s) s) ) s)
1
2
3
4
5
6
7
8
9
10
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Annexure - 14
Wiring Verification Report

No. | No | Foor | “Name- | "No | Make | Tupe. | Perioa | ooowene® |RTC | Satoe
1
2
3
4
5
6
7
8
9
10

Annexure - 15
Brief Summary Report

Sr. No. Description No. of Consumers Remedial Solution

Ol oo N[O | B~ WIDN

N
o
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SECTION -3

SAMPLE FORMATS

EE/WSM/T-04/2024-25 Page 49 of 58

Page 54 of 65



EE/WSM/T-04/2024-25

SECTION 3

SAMPLE FORMS

(Bidders are advised to note the contents of the following Sample Forms, which form the

part of Bidding Document.)

SAMPLE FORM - A

60

BID FORM
SAMPLE FORM - B

61

CHECK LISTT

SAMPLE FORM -C

62

EMD (BANK GUARANTEE)

SAMPLE FORM -D

63

LETTER OF ACCEPTANCE
SAMPLE FORM -E

64

CONTRACT AGREEMENT
SAMPLE FORM - F

55

PERFORMANCE SECURITY (BANK GUARANTEE)

Bidders should not complete unconditional performance security form at this juncture. The
successful bidder will be required to provide performance security deposit in accordance

with the sample format.
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SAMPLE FORM - A
Bid Form
BID NO. EE/WSM/T-04/2024-25

For Project: Tender for Annual Contract for monthly meter reading of PC-0 consumers
having load below and above 20Kw through Mob. App/MR09/CMRI with data punching
and bill distribution under Mangrulpir Sub Division of Washim Division.

To

The Executive Engineer,
MSEDCL, Division,
Washim.

Dear Sir,

I/'We the undersigned have carefully examined and understood the bid documents.
I/'We hereby agree for the work of Annual Contract for monthly meter reading of PC-0
consumers having load below and above 20Kw through Mob. App/MR09/CMRI with data
punching and bill distribution under Mangrulpir Sub Division of Washim Division. and allied
works as defined in the bid document in accordance with the conditions of the contract and
other prices identified in the Contract Data accompanying the bid.

This bid and your written acceptance shall be the basis for Contract Agreement.
I/'We understand that you are not bound to accept the lowest or any bid you receive or
assign any reason thereof for the rejection.

I/We further agree to sign an agreement to abide by the General Conditions of
Contract and carry out all works according to specific clauses.

I/We, agree to keep this Bid open for acceptance for 60 days from the date of
opening thereof and also agree not to make any modification in its terms and conditions on
my/our own accord.

Signed this day

Yours faithfully,

Signature of the Authorized Signatory

Name of the Authorized
Signatory Designation

Name & Address of the company

Date- Seal of the Company
Witness:

1) Name Signature:
Address:

2) Name Signature:
Address:

(To be filled in by the Bidder, together with his particulars and date of submission at the
bottom of the Form of Bid.)
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SAMPALE FORM B

Check list Qualification Information

(Tenderer is specifically requested to check the list before submitting the tender)

Particulars

Remarks

Tender online purchase transaction proof

EMD paid details (Online/Cash/D.D. R.No. /
B.G.No. & Dt.)

Total orders of up to the tender value.
(Experience certificate from the authority not
below the rank of Executive Engineer and
above is to be attached. Order copies will not
be considered)

Valid Electrical License

Registration of G.S.T.

PF Registration No.

Net worth & P & L statement by C.A.

(o] BNl For R K& B -1

Annual turnover in last 3 years should be
30% of Tender Value/IT return certified by
C.A.

Tender Documents as per tender qualifying criteria required should be attached.
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SAMPLE FORM -C

BANK GUARANTEE
(To be executed on Rs.200 non-judicial stamp paper purchased in the name of issuing Bank)

WHEREAS, (Name of bidder) (herein called “the Bidder”) has submitted his bid dated

for the Contract No. Dated Project.
for .

(Hereinafter called “the Bid”).

KNOW ALL MEN by these presents that We (name of Bank) having our registered office at
(hereinafter called “the Bank”) are bound unto Maharashtra State
Electricity Distribution Company Itd, Maharashtra State, India (hereinafter called “the
Employer”) in the sum of for which payment well and truly to be made to the said
Employer the Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 2020.

THE CONDITIONS of this obligation are:

(1) If the bidder withdraws his Bid during the period of bid validity specified in the Form
of Bid.

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer
during the period of bid validity and

(a) Fails or refuses to execute the Form of Agreement in accordance with the
instructions to Bidders, if required; or

(b) If the bidder does not accept the correction of his bid price pursuant to
Clause 26 of Section —1 or

(c) Fails or refuses to furnish the performance Security, in accordance with the
instruction to Bidders.

We hereby agree un equivocally and unconditionally to pay at ---------- within 48 hours, to
the Employer up to the above amount upon receipt of his first written demand, without the
Employer having to substantiate his demand, provided that in his demand the Employer will
note that the amount claimed by him is due to him owing to the occurrence of one or both of
the two conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 30 days after the deadline
for bid validity as per clause 14 of the instructions to Bidders or as the Employer may
extend it, notice of which extension(s) to the Bank is hereby waived. Any demand in respect
of this Guarantee should reach the Bank not later than the above date.

DATE SIGNATURE OF AUTHORISED SIGNATORY

Name and Designation:

Seal of Bank
Bank Address:

WITNESS:

(Signature)
Name & address:
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SAMPLE FORM -D

LETTER OF ACCEPTANCE
By Regd Post A/D
Contract No.------------—-- Date
To: (Name and address of the Contractor)
Dear Sirs,
This is to notify you that your bid dated __ for Annual Contract for monthly meter

reading of PC-0 consumers having load below and above 20Kw through Mob.
App/MRO9/CMRI with data punching and bill distribution under Washim Division as defined
in the bid document for Contract Price (amount in figures and words), as corrected and
modified in accordance with the instructions to Bidders is hereby accepted by us.

You are advised to submit performance security within 7 days and sign a contract
agreement within 7 days from the date of this letter.

You are hereby instructed to proceed with preparation for the said Works in accordance
with the Contract documents as listed in the Contract Data attached hereto.

Yours faithfully,

Signature
Name
Title
Employer

(Signature, name and title of signatory Authorized to sign on behalf of the Employer)

Copy to:

1. The Senior Manager, (F&A), MSEDCL, Washim.

2. The Ex. Engineer/ Division (O&M), MSEDCL, Pune.
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SAMPLE FORM - E
FORM OF CONTRACT AGREEMENT
This agreement made this __ day of 2018, between the Maharashtra State
Electricity Distribution Company Limited Represented by the Executive Engineer
Washim Division, and
of (hereinafter called

“the Contractor”) of the other part.

Whereas the Employer desires that the work of Annual Contract for monthly meter reading
of PC-0 consumers having load below and above 20Kw through Mob. App/MR09/CMRI with
data punching and bill distribution under Mangrulpir Sub Division of Washim Division.
should be executed by the contractor and has accepted a Bid by the contractor for the
execution of such works and the remedying of any defects therein.

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meaning as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and read and constructed as part of
this Agreement.

(a) The Letter of Award no. dated

(b) The Conditions of Contract

(c) Detail scope of work.

(d) Sample Forms.

(e) The Completed Schedules, Annexure and

(f) The Contractor’s Proposal.

3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned. The Contractor hereby covenants with the Employer to execute and
complete the works. Remedy any defects therein and maintain the completed Facilities in
conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution
and completion of the works, the remedying of defects therein and guarantee of the
completed Facilities, the amount of [insert the Contract Price] or such other Sum as may
become payable under the provisions of the Contract at the times and the manner
prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed the day
and year first before written in accordance with their respective laws.

Authority signature of Contractor Authority signature of Employer
SEAL SEAL

In the presence of: In the presence of:

Name Name

Signature Signature

Address Address
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SAMPLE FORM - F

PERFORMANCE SECURITY (BANK GUARANTEE)

(1. To be executed on Rs.200 non-judicial stamp paper purchased in the name of issuing Bank.
2. This Guarantee shall be valid until the date of issue of the Completion Certificate. )

To,

The Executive Engineer,
MSEDCL, Division Office,

Washim.
WHEREAS M/s (hereinafter called “the
Contractor”) has undertaken, in pursuance of Contract No. dated for Annual

Contract for monthly meter reading of PC-0 consumers having load below and above
20Kw through Mob. App/MR09/CMRI with data punching and bill distribution under
Mangrulpir Sub Division of Washim Division. as defined in the bid document.

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by Scheduled / Nationalized Bank for the sum specified
therein as security for compliance with his obligations in accordance with the Contract.

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of amount of guarantee) (in words) , and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or
sums within the limits of (amount of guarantee) as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified herein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid up to & including date

SIGNATURE OF AUTHORISED SIGNATORY AND SEAL OF THE BANK:
Name of Bank

Address

Date

In witness whereof the surety has executed this deed in presence of
WITNESS: (Signature)

Name and Address.
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ANNEXURE ‘G’

LETTER TO THE EXECUTIVE ENGINEER
To,
The Executive Engineer,

MSEDCL, Division Office,
Washim.

Dear Sir,

We agree to execute the work as mentioned in the above tender at the rates herein
tendered by us subject to the conditions of the tender which we have carefully read and
thoroughly understood the same.

We hereby agree to keep this offer open for 60 days after the returnable date of the tender
and shall be bound by communication of acceptance dispatched within the prescribed time.

Yours faithfully,

Date:

Name and address of the tenderer

Seal and signature of the tenderer.
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Division.

EE/WSM/T-04/2024-25

PRICE BID .....Schedule “B”

Tender No. EE/WSM/T-04/2024-25_for Mangrulpir Sub Division

Annual Contract for monthly meter reading of PC-0 consumers having load below and above 20Kw through
Mob. App/MR09/CMRI with data punching and bill distribution under Mangrulpir Sub Division of Washim

Sr No.

Activity to be carried out in in
MRI Meter Reading

Area wise Rate per Consumer in

Rupees

MIDC &
Muncipal
Corporation
area

Other Area

Remark

Rate offered
in Percentage
of Schedule
rate

Downloading of Meter reading
data through CMRI/Laptop
provided by Agency with
tamper and load survey data
and uploading to MDAS for all
CMRI compatible/Solar Net
meters including import/export
reading

Rs.100.00/-

Rs.120.00/-

CMRI BY
AGENCY

Downloading of Meter reading
data through CMRI/Laptop
provided by MSEDCL with

tamper and load survey data
and uploading to MDAS for all
CMRI compatible/Solar Net
meters including import/export
reading

Rs.85.00/-

Rs.105.00/-

CMRI BY
MSEDCL

Recording of Meter reading on
MR-9 slot/Mob. App//Zone-
wise, voltage current &
punching, if meter is not
compatible to CMRI/AMR/Solar
net meter

Rs.30.00/-

Rs.40.00/-

Manual
Reading

Bill printing on both sides of
pre-printed stationary provided
by MSEDCL

Rs.0.60

Rs.0.60

Bill
printing

Bill Distribution & Acknowledge
receipt of delivery to consumer

Rs.15.00

Rs.20.00

Biill
Distributi
on

% in
figures.
___inwords)

The above rates are excluding GST and GST applicable as prevailing rate =

%, HSN code-

Signed this day of 20

Yours faithfully,

TENDERERS SIGNATURE AND SEAL
NAME OF TENDERER
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LIST OF SERVICES

SR. ACTIVITY MATERIAL
NG, | SERVICENAME | “'°r’ | UOM | SACCODE | REQ.QTY VERSION PE
1 40402412 Meter ADM o070 | Actvity 998514 578 null
Reading through unit
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Required Documents (To be uploaded online)

Sr. No. NAME SECTION ITEM DESCRIPTION
1| Price Bid Price Section 4040?412 Meter Rates Quoted
Reading
2| Tech Bid Techmcal 4040?412 Meter Technical Documents
Section Reading
3| Comm Bid Com.merC|aI Commercial Documents
Section
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	3. To be qualified for award of contract bidder shall also submit all the documents listed under ITB Clause 20 of bidding document.
	4. The Bidder must satisfactorily demonstrate that he has adequate financial capacity to undertake the Works, including access to, or availability of, financial resources such as liquid assets, unencumbered real assets, lines of credit and other finan...

	5. In order to be eligible for award of more than one contract in this lot, bidder who submits bids for more than one contract will be required to demonstrate that

