
Maharashtra State Electricity Distribution Co. Ltd.

26-01-2025 09:59:19Tender Details

 Tender Code EEC/KYN/T-167/2024-25   VERSION- 2

Tender Type Works Tender

Type Of Bid Two Bid

Description Repair of Transformer repair workshop (TRW) in
Kalyan East Division

Estimated Cost (In Lakhs) 9.84

Basis of prices NA

Tender Validity NA

Delivery Requirement (In Months) NA

Tender Fee (In INR) 1000

GST In INR (@18% on Tender Fee: SAC No. 180

Tender on rate contract basis NO

1180Total Tender Fee Amount including GST in INR.

Contact
Shri Pravin Thorat , 8879629001
,eeckalyan@gmail.com

Pre-Qualifying Req Please check attached file

Budget Type Revenue

NOCall for Deviation

Scheme Code NA

Scheme Name NA

Department Civil Department

Office Type DIVISION

Location Type Kalyan Civil Const cum Mainten Division

Designation Executive Engineer(Civil)

Pre-Bid Meeting Address Executive Engineer (C)
TELEPHONE : 2328283, 2328026,

 Civil Division
              2329494, 2327443

 MSEDCL, Kalyan
   2327856

Bid Opening Address Executive Engineer (C)
TELEPHONE : 2328283, 2328026,

 Civil Division
              2329494, 2327443

 MSEDCL, Kalyan
   2327856

Version No 2

 Is Annexure C1 Applicable NA

Is Manufacturer Applicable NO

Is Trader Applicable NO

Minimum % of Offered Quantity NA

Is Power Supplier Applicable NO

Tender Sale Start Date 26-01-2025 23:55
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Bid End Date 03-02-2025 12:00

Techno-Commercial Bid opening on 03-02-2025 12:05

Price Bid opening on 04-02-2025 12:00

Pre-Bid Meeting Date 29-01-2025 13:00

Annexure C1 Opening Date NA

Tender Sale End Date 02-02-2025 23:55

Bid Start Date 27-01-2025 10:00

Winner Selection Date 04-02-2025 13:00

Can Bidder Opt EMD Exemption N
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MAHARASHTRA  STATE  ELECTRICITY  DISTRIBUTION  CO.  LTD.  

CIVIL DIVISION, KALYAN 

           

            

Tender Specification Tender No.EEC/KYN/T-167/2024-25  

                         

Estimate Cost Rs.9,84,564.00 (Including GST) 
 

 

TENDER FOR: Repair of Transformer repair workshop (TRW) in Kalyan East Division. 

 
Earnest Money Deposit Rs.10000.00 paid vide M.R. No.: _______________ 

 

Tenders Sale & Submission period on website: From 27.01.2025 to 02.02.2025. 

 

Date of Submission on or Before:- 03.02.2025 at 12.00 Hrs. 

 

To be submitted: - On-line on Web site www.mahadiscom.in 

 

 

 

 

Executive Engineer (C)           TELEPHONE : 2328283, 2328026,  

 Civil Division                          2329494, 2327443 

 MSEDCL, Kalyan              2327856  

                                                        EXTN              : 309,311                            

                                   FAX            : 2327856 

       

 

 

 

 

  

 

    Price per copy - Rs. 1180.00 

   (Tender fee-1000 + {GST@18%= 180} =1180) 

 

               (Non-Refundable)  
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MAHARASHTRA  STATE  ELECTRICITY  DISTRIBUTION  CO.  LTD.  

CIVIL DIVISION, KALYAN 

 

Tender No.                        :-   Tender No. EEC/KYN/T-167/2024-25                                              
                                                 
 

Tender for the Work of:- Repair of Transformer repair workshop (TRW) in Kalyan East Division. 

                

INDEX FOR TENDER DOCUMENTS 

 

Sr.No

. 

Description Page no. 

1.   Tender Notice 03 to 04   

2.   Prequalifying documents (Check list) 05  

3   Conditions of Tendering   06 to 09 

4.   Instructions to Tenderers 10 to 16 

5   General Specification 17 to 19 

6   Special Conditions of Contract  20 to 31 

7   Tender & Contract for Works 32 to 50 

8   Agreement pro- forma 51 to 52 

9   DECLARATION- 1 53 

10   RTGS Format 54 

11   Schedule-B 55 to 59 

12   Price bid 60 

 

* If specification are not included in the specification for material execution of work etc.  the same will be 

referred from the Red book of Std. Specification of Govt. of Maharashtra, B & C Department. 
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e-TENDER NOTICE 
e-Tenders are invited from registered and experienced civil contractors registered with 

Government / Semi Government Organizations under appropriate class, & with MSEDCL for the civil 

works as listed below. The details of e-Tender are available at our web site www.mahadiscom.inSale of 

tender document is from 27.01.2025 to 02.02.2025 and the due date of submission/ uploading of tender 

documents is up to 12.00 Hrs. on 03.02.2025 he technical bid shall be opened if possible on same day 

after 12.00 Hrs. 

Corrigendum to below tenders will be published on MSEDCL website only if applicable.     

 

Contact: Office of the Executive Engineer, Civil Construction Cum Maint. Division, MSEDCL,“Tejashree”, 

‘A’ wing, 3rd Floor, Karnik Road, Kalyan (West) – 421 301 Mob No. 8879629001 

Tender No. Name of Work Est. cost 

Approx. 

(Rs. in 

Lakhs) 

EMD 

(Rs.) 

Time 

limit 

(months) 

Tender 

cost 

   EEC/KYN/   

T-161/2024-25 

Annual contract for providing carrying out 

daily housekeeping work & hospitality 

service to Hon. Joint Managing Director 

Kokan Region Residence at Kalyan 

6.06 
6700 12 months 1000 +18 %  

     GST 
(Rs.1180) 

   EEC/KYN/   

T-162/2024-25 

Renovation of Ladies and Gents Toilet B 

wing Fourth floor (IT Cell) in Tejashree 

Administrative building Kalyan West 

9.51 
9600 04 months 1000 +18 %  

     GST 
(Rs.1180) 

   EEC/KYN/   

T-163/2024-25 

Renovation of ladies and Gents Toilet B 

wing fifth floor in Tejashre Administrative 

building Kalyan West Tejashree Admin 

building premises Kalyan West 

9.51 
9600 04 months 1000 +18 %  

     GST 
(Rs.1180) 

   EEC/KYN/   

T-164/2024-25 

Repair of store shed and other allied civil 

works in Kalyan West Sub Division-3 9.74 
9800 04 months 1000 +18 %  

     GST 
(Rs.1180) 

   EEC/KYN/   

T-165/2024-25 

Providing Kadappa shelf cupboards for 

various offices under Kalyan West Division 

& testing Dn 

9.09 
9100 04 months 1000 +18 %  

     GST 
(Rs.1180) 

   EEC/KYN/   

T-166/2024-25 

Renovation of existing gutters by providing 

and fixing MS & RCC cover in Tejashree 

Admin building premises Kalyan West 

9.84 
9900 04 months 1000 +18 %  

     GST 
(Rs.1180) 

   EEC/KYN/   

T-167/2024-25 

Repair of Transformer repair workshop 

(TRW) in Kalyan East Division 9.98 
10000 04 months 1000 +18 %  

     GST 
(Rs.1180) 

   EEC/KYN/   

T-168/2024-25 

Various civil maint works at major store 

Netivali under Kalyan East Division 9.93 
10000 04 months 1000 +18 %  

     GST 
(Rs.1180) 

   EEC/KYN/   

T-169/2024-25 

Misc. civil maintenance work of Testing 

Division Kalyan at ground floor A wing 

Tejashree Building Kalyan West 

9.98 
10000 04 months 1000 +18 %  

     GST 
(Rs.1180) 

   EEC/KYN/   

T-170/2024-25 

Periodical civil maintenance of Kalyan ADM 

building, RD office and colony buildings 

under Kalyan West O&M division 

9.99 
10000 06 months 1000 +18 %  

     GST 
(Rs.1180) 
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                                                                                                     Sd/ 

          Executive Engineer (C), 
 MSEDCL, Civil Division, Kalyan 

 

 

 

 

 

 

 

   EEC/KYN/   

T-171/2024-25 

Periodical civil maintenance of Kalyan West 

subdivision-1 and subdivision-2 under 

Kalyan West O&M division 

9.99 
10000 06 months 1000 +18 %  

     GST 
(Rs.1180) 

   EEC/KYN/   

T-172/2024-25 

Misc civil maintenance works such as metal 

spreading and allied works of Umberde 

Substation under O&M division Kalyan 

West 

9.97 
10000 04 months 1000 +18 %  

     GST 
(Rs.1180) 

   EEC/KYN/   

T-173/2024-25 

Misc. civil maintenance work of Ronak City 

substation and control room for shifting of 

section office from ground floor to 1st floor 

of control room under Kalyan West O&M 

Division 

9.99 
10000 04 months 1000 +18 %  

     GST 
(Rs.1180) 

EEC/KYN/     

T-174/2024-25 

Annual contract for daily upkeeping and 

cleaning at MSEDCL Palghar colony and 

substation premises at Boiser Road, Palghar 

Dist-Palghar 

4.87 
4900 12 months 500+18% 

GST 
(Rs.590) 

EEC/KYN/     

T-175/2024-25 

Periodical contract for daily upkeeping 

cleaning and gardening for MSEDCL Vidyut 

Bhavan premises i.e. ‘Admin G+1 storied 

bldg’ O&M Circle (Mini) Circle Palghar and 

other offices/store in Palghar Circle premises 

at Palghar West, Manor Road, Tal & DIst-

Palghar 

9.58 
9600 12 months 1000 +18 %  

     GST 
(Rs.1180) 
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MAHARASHTRA  STATE  ELECTRICITY  DISTRIBUTION  CO.  LTD.  

CIVIL DIVISION, KALYAN 

 

CHECK LIST 
Pre qualifying Documents :- 
 

i) Valid Registration in appropriate Class from P.W.D./CPWD/MES/ Railways or any other Govt. / Semi 

Govt. Depts. (Contractor must be registered as a Civil contractor only) 

ii) Experience of having successfully completed similar civil works i.e. civil maintenance works or civil 

new works with Govt./Semi Govt./ Public sector during last 7 years ending last date of month previous 

to the month in which tenders are invited should be either of the following: 

a) Three similar completed works each costing not less than 40% of the estimated cost. 

b) Two similar completed works each costing not less than 50 % of the estimated cost 

c) One similar completed work costing not less than 80% of the estimated cost.   

      Work completion certificate should have been issued by an officer not below the rank of         

      Executive Engineer.  

iii) Copy of PAN card issued by Commissioner of Income Tax and filed Income Tax return of the previous 

financial year. Previous year will be interpreted as per I.T. Act.  

iv) A valid Solvency certificate from Nationalized/ Scheduled at 20% of the tender cost i.e. issued not 

earlier than 12 months on date of opening of tender. 

v) Copy of Money Receipt of payment of EMD in case of cash or DD; and ‘Transaction Receipt’ in case 

of on-line payment.  

vi) Partnership Deed if firm is registered under Limited liability partnership (L.L.P.) if registered under Pvt.  

Ltd. or Limited company authorized documents of Director of Company.  

vii) Average annual financial turnover from registered Chartered Accountant for last three financial years, 

ending 31st March of previous financial year should be at least 30 % of the estimated cost. 

viii) Copy GST Number Certificate / application etc. as per the rules of GST. 

ix) Duly filled declaration on Rs. 500/- Stamp Paper.  

 

 

Note:- 1)  Joint Venture is not allowed for this tender. 

2)  EMD exemption will not be permitted under MSME Policy and also     

                    not permitted to unemployed engineers. 
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MAHARASHTRA  STATE  ELECTRICITY  DISTRIBUTION  CO.  LTD.  

CIVIL DIVISION, KALYAN 
 

CONDITIONS OF TENDERING 
 

1. This bid is a two part bid. Bid 1 i.e. Prequalifying bid - shall be prequalifying documents a Part-II Bid 2 i.e. 

shall be price bid. The bidder shall submit his bid online only simultaneously on due Date as specified in 

the tender notice as under: 

 

A) Bid 1 Prequalifying bid  

PDF File of following scanned papers shall be attached by the bidder. 
 

Essential Document 

i) Valid Registration in appropriate Class from P.W.D./CPWD/MES/ Railways or any  

      other Govt. / Semi Govt. Depts. (Contractor must be registered as a Civil contractor only) 

ii) Experience of having successfully completed similar civil works i.e. civil maintenance works or civil 

new works with Govt./Semi Govt./ Public sector during last 7 years ending last date of month previous 

to the month in which tenders are invited should be either of the following: 

d) Three similar completed works each costing not less than 40% of the estimated cost. 

e) Two similar completed works each costing not less than 50 % of the estimated cost 

f) One similar completed work costing not less than 80% of the estimated cost.   

      Work completion certificate should have been issued by an officer not below the rank of         

      Executive Engineer.  

iii) Copy of PAN card issued by Commissioner of Income Tax and filed Income Tax return of the previous 

financial year. Previous year will be interpreted as per I.T. Act.  

iv) A valid Solvency certificate from Nationalized/ Scheduled at 20% of the tender cost i.e. issued not 

earlier than 12 months on date of opening of tender. 

v) Copy of Money Receipt of payment of EMD in case of cash or DD; and ‘Transaction Receipt’ in case 

of on-line payment.  

vi) Partnership Deed if firm is registered under Limited liability partnership (L.L.P.) if registered under Pvt.  

Ltd. or Limited company authorized documents of Director of Company.  

vii) Average annual financial turnover from registered Chartered Accountant for last three financial years, 

ending 31st March of previous financial year should be at least 30 % of the estimated cost. 

viii) Copy GST Number Certificate / application etc as per the rules of GST. 

ix) Duly filled declaration on Rs. 500/- Stamp Paper 

 

     NOTE:- i) Agency  will be held responsible for any untoward incident if happened during their work/     

                       construction / activity period during entire contract & guarantee period for the want of PF  &  

                       ESIC registration. 

            ii) If required for verification of document, this office may ask to produce the original   

                copies of all required documents for verification. 

          iii) The right to reject any or all tenders without assigning any reason whatsoever is reserved by      

                the Executive Engineer (C) Civil Division, Kalyan 

          iv) Joint Venture is not allowed for this tender 

           v) EMD exemption will not be permitted under MSME Policy and also not permitted to unemployed  

           engineers. 
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When the work is awarded and the Letter of Intent/W.O. issued, these documents shall become an 

integral part of the Contract Agreement. 

 

B) Bid 2-Price bid PDF File of scanned form of Memorandum of Works duly physically signed by 

Contractor shall be submitted. 

 

C) Opening Of Prequalifying Bid and Price Bid 

Prequalifying bid shall be first opened on the day of the opening, if possible, in the office of 

Executive Engineer (Civil) MSEDCL, Civil Division, Kalyan in the presence of the authorized 

representatives of the tenderers who choose to remain present at the time of opening. But presence of 

contractor is optional on contractor’s side as they may directly view the opening results by logging on web 

site by using their password (keyword) from any other place but only after tender committee opens the e-

tenders. 

The prequalification of the tenderers will be verified. The price (bid) of only those tenderers who 

qualify for completing the bid shall be opened thereafter on the same day or any subsequent days which 

may be intimated to the tenderers in advance. Since tender submission process is through e-submission 

only, no tender box will be kept in office for manual submission as per earlier process, same may please be 

noted. Objections if any from the agencies who have submitted their offers, after opening must be 

submitted in writing only on the day of actual opening of tender through e-process. No complaints/ 

objections in any form afterwards will be entertained. 

1)  Earnest Money Deposit (Bid Guarantee):  

          The payment of earnest money shall be accepted by Cash / E-payment directly to 

MAHADISCOM’s A/c. Net Banking. MSEDCL have integrated the net banking facility with our website 

for the purpose of E-payment. EMD Amount is to be paid by Cash/ Money Receipt of Demand Draft 

deposited with the office. / Online as stated in Instructions to Tendered Clause no.2 

i. Validity of E.M.D.  - EMD shall be initially valid for a period of six (6) months from the date of 

opening of cover no. I. 

ii. E.M.D. of the successful bidder shall be returned once the contract is signed by both the parties and 

provided the security deposit is furnished by the successful bidder. 

iii. The Earnest Money Deposit may be forfeited. 

a)  If a bidder withdraws his bid during the period of bid validity specified by the owner i.e. 120 days 

after opening of price bid 

    OR 

b) If the successful tenderer fails to sign the contract in accordance with the conditions of the contract 

and/or to furnish prescribed security deposit within stipulated time limit, the Letter of Intent shall be 

cancelled and his earnest money deposit shall be forfeited. 

iv.  No interest shall be payable by the Owner on the E.M.D./Security Deposit furnished by the bidder. 

2) Copies of Pan card, GST Registration Certificates will also have to be submitted along with the tender, 

without which the tender will be considered as incomplete and liable to rejection. 

3) The tender shall remain valid for 120 days from the date of opening of the (price bid). Bid valid for a 

shorter period may be rejected by the owner as non-Responsive.  
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4) The tenderer will have to quote appropriate percentage both in figures as well as in words at the end of 

Schedule ‘B’ at the appropriate place as detailed in the enclosed Schedule of Items. In case of 

discrepancy between description in words and figures, the description in words will prevail. 

5) All corrections in the documents should be signed by the tenderer before submission of the tender. 

6) The tenderer may sign the tender in English or in any Indian language. The tenderer shall exercise only 

one option among the three offered to quote his price bid and in case of any deviation the tender would 

be rejected. 

7) Canvassing in any form is strictly prohibited and any tenderer found to have resorted to canvassing 

shall be liable to have his tender rejected summarily. 

8) In the event of the tender being submitted by a partnership firm, it must be signed by an authorized 

partner or in the event of absence of any partner it must be signed by a person holding a power of 

attorney authorizing him to do so. Such power of attorney should be produced along with the tender. 

Only authorized person/persons who produce certificate of authorization will be permitted to take part 

at the time of opening of Bid I/ Bid. II. 

9) Intending tenderer should note that he will have to work simultaneously with several other Contractors/ 

Agencies already entrusted with other works or with contractors to   

 be entrusted with other works in future on the same site. The contractor will have to   

 work in close cooperation with all contractors engaged in this Project. 

10) Tenders who do not fulfill any of the above conditions or are otherwise incomplete are liable to 

rejection. 

11) Acceptance of the tender will rest with Maharashtra State Electricity Distribution Co.Ltd. who do not 

bind themselves to accept the lowest tender and reserve themselves the authority to reject any or all the 

tenders received without assigning any reason whatsoever, whatsoever 

12) Time is the essence of this contract. The works listed in schedule-B and covered under the scope of 

work shall be completed within the time schedule given 

13) The successful tenderer shall within Seven days of receipt of intimation in writing to the effect that his 

tender has been accepted (Viz. Letter of intent) shall deposit five (5) percent of the contract value as 

security deposit in the form of FDR in the name of Ex. Engineer (C ) Kalyan Civil Dn, MSEDCL. 

14) All types of taxes i.e. Octori, VAT, GST etc. & any other taxes due to the Govt. as per prevailing rates 

is to be borned by the Contractor.  

15) Price variation / escalation is not applicable. 

16) 1% percent cess on labour welfare is considered while framing estimate, hence 1% cess for labour 

welfare will be deducted from bill. 

17) As per Govt. Resolution and circular no. 1R/Insurance/9623 dt.13.04.2012. The contractor shall obtain 

Insurance policy in respect of workmen deployed to complete the contract work for contractors all risk 

(CAR) insurance policy or Transit cum erection (TCE) or Erection all risk (EAR) insurance in respect 

of contract works awarded by MSEDCL on issue of letter of intent / work order, from National 

Insurance Co. Ltd., 2nd floor, Jasraj Commercial Complex, Valipeer Station road, Kalyan (W), E-mail 

ranvir@nic.co.in and submit premium paid receipt to dept. for every work order before preparation of 

bill or other wise 1% of the work order amount will be deducted from the bills payable to you at the 

time of making payment. Due care to taken by contractor to see that period of work is in the insurance 

limit otherwise the insurance policy is to be treated lapsed and 1% of the work order amount will be 

deducted from the bills payable to you. 

18) The work order value as stated in Schedule-B includes all taxes & 1%, labour welfare, 1% labour cess 

& 0.50% insurance payable by you. 
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19) Workman compensation Act shall be applicable & binding on Tenderer / Agency in this case / work 

also. 

20) All other condition as laid down in MSEDCL booklet / PWD Redbook shall be applicable & binding 

on tenderer / Agency 

21) After completion of work satisfactorily the said work shall be maintained for further 6 (Six) months 

from date of completion of work by Tenderer / contractor at his risk and cost as & when asked by 

Engineer-in-charge. 

22) The bidder is requested to submit the information of bank details as per RTGS format given on Page 

no. 54.  

 

 

 

 

 

 

SIGNATURE AND FULL ADDRESS                              EXECUTIVE ENGINEER (CIVIL) 

OF THE TENDERER.                                 MSEDCL, KALYAN. 
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MAHARASHTRA STATE ELECTRICITY DISTRIBUTION CO. LTD. 
INSTRUCTION TO TENDERERS 

 

Percentage item rate e-tenders are invited from reputed licensed Contractor duly registered in the 

State Govt. Department in appropriate class & those who have separately registered after 01.10.09 with 

MSEDCL on MSEDCL website www.mahadiscom.in for carrying out the work as per tender notice . 

1) The e-Tender must be filled in the prescribed forms which can be obtained by downloading from web 

site www.mahadiscom.in after logging on web side and using your password (keyword) .The e-Tender 

forms will be available by downloading an above web site on a non refundable payment by cash / online 

mode for amount upto Rs 1000+180 (18% GST)=1180 as indicated above  its no. & date is mentioning 

in bid No. 1 which shall be accompanied by true copies of registration certificate experience certificates 

and latest income tax clearance certificate, & other such certificate. Tender fee will not be refund. The e-

Tenders will be available on above web site on date from 27.01.2025 to Dt. 02.02.2025 till midnight.   

 

2) The prescribed Earnest money shall be submitted and by Cash/ Demand Draft. / Online. On in bid No. 1.  

DD to be drawn on the nationalized / schedule bank and payable at the KALYAN in favor of 

MAHARASHTRA STATE ELECTRICITY DIST. CO. LTD. & mentioning its no. & date under bid (1). 

The DD to be submitted to this office and only Money receipt should be scanned and uploaded before 

due date of uploading the tender. The EMD of unsuccessful tenderers will be returned in due course on 

receipt of application, e-Tenders without the requisite earnest money & Tender fee online are liable to 

reject.  Earnest money & Tender fee in the forms other than stipulated above shall not be accepted. The 

Tenderers failing to reclaim their EMD within 3 years from the opening of Tender commercial/ 

price bid shall deemed to be lapsed. No complaint in this regard shall be entertained.    
 

3) A schedule of quantities is included in the Tender document. It shall be definitely understood that the 

quantities indicated under schedule “B” are only tentative and this schedule is liable to alteration by 

omission, deduction or addition at the discretion of the Executive Engineer or this representative as put 

forth in condition of the contract. 

 

4) The uniform percentage above / below / at par quoted shall be inclusive of all cost towards patent rights 

material, labour, plant, equipment, temporary works, tools setting out supervision, transport, taxes, 

excise duty, royalties, octroi and any local, state or central taxes or levies payable on all transport 

insurance and everything necessary for due completion and proper performance of all works under the 

contracts. 

 

5) The Sales Tax and Excise Duty, GST on material or furnished and fabricated material and on completed 

works shall not be paid separately by Company. The rates quoted by the tenderers for the various items 

are deemed to provide for and include all taxes applicable including the turnover tax and Maharashtra 

Sales Tax on transfer of the property as involved in the works contract etc. paid / or to be paid to the 

relevant Authority. 

6)  The Royalties for Rubble, Murum, Soil, 60mm./40mm. metal (Hand broken) payable the agency to the 

Govt. of Maharashtra Revenue & Forest Department & same will not be reimbursed to the agency.  

7) The quoted prices shall be valid even if the work under the scope for this tender is split into two or more 

parts and awarded to two more tenderers. 

8) Overall time allowed for completion of the work is as per Tender Notice for respective tender. Time 

limit shall be counted from the date of handling over of site initially, to the contractor. It shall however 

be clearly understood that it may not be possible for the company to hand over the entire site of work to 

the contractor initially itself and various parts of site may be handled over only in stages, to suit 
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company’s requirements and convenience and the contractor shall be expected to adjust and plan his 

construction activities accordingly. 

9) It shall also be explicitly understood that the contractor shall have to execute and complete the work 

under this contract in stages in accordance with completion programme as approved and intimated to 

him by the Engineer-In-Charge during the course of contract and handover to the company the 

completed work in accordance with such programme. 

10)  It may be clearly understood by the tenderer that the contractor shall be bound to complete and 

handover to the Company any works and period/s indicated in the programme without any extra 

expenditure to the Company. 

11) The tender document should be uploaded on MSEDCL website under Clause 23 below, shall be 

received up to 12.00 hrs. on 03.02.2025. 

 

12)  The earnest money will be forfeited by the Company in case the successful tenderer/s after his / their 

tender has been accepted shall refuse to pay the prescribed security deposit and / or fail to sign and 

complete the contract agreement, within the prescribed time thereafter.  

 

13) Provision for effecting payment Royalty charges for sand. Agency will be paid Royalty charges after 

submission of valid documents from Revenue Authority preferably in original. If there is variation in 

Royalty charges the difference shall be paid extra over the items to the contractor and shall be recovered if 

the Royalty rates are reduced by Govt. i.e Revenue department. 
 

14) PAYMENTS 

       A bill shall be submitted by the contractor each month bearing TIN , PAN , GST etc details on or 

before the date fixed by the Engineer-in-charge for all works executed in the previous month and the 

Engineer-in-charge shall take or As the case may be or cause to be taken the requisite measurements for 

the purpose of having the same verified and the claim so far as it is admissible, shall be adjusted, if 

possible within ten days from the presentation of the bill, if the contractor does not submit the bill 

within the time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the 

said work in the presence of the contractor or his duty authorised agent whose countersignature to the 

measurement list shall be sufficient warrant, and the Engineer-in-charge may prepare a bill from such 

list which shall be binding on the contractor.  

      Contractors in all respects shall abide to Govt./MSEDCL Circulars under “Minimum wages Act.” The 

minimum wages and all corresponding establishment overheads legal and welfare compliances etc for 

remuneration to the workers, staff etc. wherever and whatsoever applicable.                                          

 

15)  SECURITY DEPOSIT: - 

     Within 07 days from the date of issue of letter of intent / work order the successful tenderer shall pay in 

the office of the Executive Engineer, Civil Division, M. S. E. D. C. L. “Tejashree” 3rd Floor, ‘A’ wing, 

Jahangir Maindan, Karnik Road, Off Murbad Road, Kalyan (West) – 421 301. The Security Deposit 

amounting to Five percent of contract value in Cash or Demand Draft, Fixed Deposit Receipts, if the 

contractor is so permitted, the security deposit can be paid in the following manner. 

a) Initial Deposit equivalent to two- and one-half percent of the contract value shall be paid in the form of 

Bank Guarantee in Co.’s standard proforma or in F.D.R. of any Schedule Bank. 

b) The balance amount of the Security Deposit shall be recovered by way of deductions from first & 

second R. A. Bills at the rate of 50% of balance Security Deposit. 
c) No interest will be payable by the Co. to the Contractor on the Security Deposit, in whatever form it is 

held by the Company 
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16) REFUND OF SECURITY DEPOSIT: 
     The Security Deposit amount will be refunded only after payment of final bill or after completion of 

maintenance period whichever is later. However, the decision of the competent authority of Company 

for refund of Security Deposit will be final and binding on the contractor. 

 

17) COMPENSATION FOR THE DELAY 
     The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 

contractor and shall be reckoned from the date on which the order to commence work is given to the 

contractor. The work shall throughout the stipulated period of the contract be proceeded with all due 

diligence (time being deemed to be the essence of the contract) and the contractor shall pay as 

compensation amount equal to half percent per week or such smaller amount on the value of work that 

remains unfinished after schedule date of completion. (SUBJECT TO MAXIMUM 10% OF WORK 

ORDER VALUE) as the Superintending Engineer (whose decision in writing shall be final) may 

decide. 

 

18)  ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED 

      In any case in which under clause or clauses of the contract the contractor shall have rendered himself 

liable to pay compensation amounting to the whole of his security deposit (whether paid in one sum or 

deducted by installments) or in the case of  abandonment of the work owing to serious illness or death 

of the contractor or any other cause, the Executive Engineer, on behalf of the Company shall have 

powers to adopt any of the following courses as he may deem best suited to the interests of Company. 

     a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 

Executive engineer shall be conclusive evidence) and in that case the security deposit of the contractor 

shall stand forfeited and be absolutely at the disposal of the Company. 

    b) To carry out the work or any part to the work departmental debiting the contractor with the cost of the 

work, expenditure incurred on tools and plant, and charges on additional supervisory staff including the 

cost of work completed and crediting him with the value of work done departmentally in all respects in 

the same manner and at the same rates as if it had been carried out by the contractor under the terms of 

his contract. The certificate of the Executive Engineer as to the costs and other allied expenses so 

incurred and as to the value of the work so done departmentally shall be final and conclusive against the 

contractor. 

    c) To order that the work of the contractor be measured up and to take such part thereof as shall be 

unexecuted out of his hands, and to give it to another contractor to complete, in which case the expenses 

incurred on advertisement for fixing a new contracting agency, additional supervisory staff including 

the cost of work-charged establishment and cost of the work executed by the new contract agency will 

be debited to the contractor and the value of the work done or executed through the new contractor shall 

be credited to the contractor in all respects and in the same manner and at the same rates as if it had 

been carried out by the contractor under the terms of his contract. The certificate of Executive Engineer 

as to all the cost of the work and other expenses incurred as aforesaid for or in getting the unexecuted 

work done by the new contractor and as to the value of the work so done shall be final and conclusive 

against the contractor. 

        In case the contract shall be rescinded and under clause (a) above, the contractor shall not be 

entitled to recover or be paid any sum for any work and the amount payable to him in respect thereof 

and he shall only be entitled to be paid the amount so certified. In the event of either of the courses 

referred to in clauses (b) or (c) being adopted and the cost of the work executed departmentally or 

through a new contractor and other allied expenses exceeding the value of such work credited to the 

contractors, the amount of excess shall be deducted from any money due to the contractor by Company 

under the contract or otherwise howsoever from his security deposit or the sale proceeds thereof 

provided, however, that the contractor shall have no claim against Company even if the certified value 

of the work done departmentally or through a new contractor exceeds the certified cost of such work 

and allied expenses provided always that whichever of the three courses mentioned in clause (a), (b) 

or(c) is adopted by the Executive Engineer, the contractor, shall have no claim to compensation for any 
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loss by him by reason of his having purchased, or procured materials, or entered into any engagements, 

or made any advances on account of or with a view to the execution of the work or the performance of 

the contract. 

19) Within one month from the date of receipt of the work order, the contractor shall have to enter into an 

agreement with the Co. for the satisfactory completion of the contract in the approved proforma of 

agreement of the Co. Until such agreement is executed, the Co. will not be liable, to pay, nor shall the 

contractor be entitled to claim amounts due or payable, if any, under the contract. The cost of necessary 

stamp paper for the agreement shall be borne by the contractor. 

 

20) Tenderers shall upload the tender with the specifications, drawings (as needed) and the schedule of 

quantities and rates and other schedules duly digitally signed. Any tender not bearing digitally signature 

of the tenderer on all the documents accompanying the tender is liable to be rejected. 

 

21) The tenderer shall visit the site of work and see and satisfy himself the site conditions regarding 

approaches, materials, water supply, labour etc. and all other matters affecting the work, before filling 

in percentage rates. The tenderer is further requested to study the specifications; drawings and all other 

documents attached to the tender papers then fill in the percentage rates. 

 

22) The rates quoted shall be for finished work, complete in every respect and shall include charges 

involved in maintenance for the period-stipulated elsewhere in these tender specifications.  

 

23) Doubts regarding interpretation of any of the Clauses or Specifications shall be got clarified from the 

Executive Engineer, Civil Division, MSEDCL, “Tejashree”, 3rd Floor, ‘A’ wing, Jahangir Maidan, 

Karnik Road, off Murbad Road, Kalyan (West) – 421 301, in writing wherever necessary by the 

tenderers before submission of their tenders. Submission of a tender by a tenderer implies that he has 

read these instructions and has made himself aware of the scope of work, the specifications, the 

conditions of contract and the Company will not therefore pay any extra charges on any account in case 

the contractor finds later on to have misjudged the site conditions or specifications. 

 

24) The tenderer shall quote in English or Marathi both in figures as well as in words the percentage above 

or below the estimate rates put to tender, and amount in the price schedule of items of work forming 

part of the tender in such a way that any interpretation is not possible. 

 

The tendered amount for the work shall also be entered in the tender and duly signed by the Tenderer. 

1) When there is a difference between the percentage in figure and words, the rates which correspond to 

the amount worked out by the Tenderer shall be taken as correct, if it is item rate tender. 

2) When the percentage quoted by the tenderer in figures and words tallies but the amount is incorrect, 

the percentage quoted by the tenderer shall be taken as correct. 

3) In case in the ‘ABOVE / BELOW’ column neither of the words ‘ABOVE’ or ‘BELOW’ is struck off 

OR both are struck off after filling in the percentage will be considered as ‘ABOVE’ estimate. 

 

25) All corrections and alterations in the entries of uploaded tender papers shall be digital signed in full by 

the Tenderer with date. 

      All signatures in the tender document shall be dated as well as all pages & all parts and sections of 

uploading tender documents shall be initiated at the lower right-hand corner or signed wherever 

required the document by the tenderer or by a person holding power of attorney authorizing him to sign 

on behalf of the Tenderer before submission of tender. 

 

26) Agenda to the tender documents may be issued prior to the date of opening of the tenders to clarify 

documents or to reflect modifications in the design of Contract Terms. All such agenda issued shall 

form part of tender documents. 
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27) The contract or any thereof shall not be sublet without the written permission of the Executive 

Engineer-In-Charge. In respect of subletting of work in terms of labour contract, if any, it shall be the 

sole responsibility of the main contractor to guard that none of the requirements of The Maharashtra 

Contract Labour (Regulation and Abolition) Act & Rules (191) get infringed. The contractor shall save 

the Company harmless in respect of any actions brought by Government against the Company in this 

respect.  

28) Contractor shall upload the certificate regarding registration under Labour Contract Act to the 

Engineer-in-charges, when so called for, if applicable  

29) The Contractor shall upload a valid certificate of Registration as required under the Maharashtra Sales 

Tax on the transfer of property in goods involved in the execution of works contract (Re-enacted) Act, 

1989, as updated. The certificate shall be produced by the contractor to the Engineer-in-charge 

whenever called for. 

30) Tenders (price bids) shall remain open for acceptance of a period of 120 days from the date on which 

they are due for submission and during this period no tenderer shall be allowed to withdraw his tender. 

Any such withdrawal during the said period will entitle forfeiture of the earnest money deposited by the 

Tenderer.    

 

31) Recovery Of Income Tax at Source: - 
 In accordance with provisions of Section 194 (C) of the Finance Act. 1972, deduction of Income Tax at 

source at the rate as per prevailing rate of the gross amount payable, shall be made from the 

Contractor’s bill, unless he produces necessary exemption certificate from the appropriate authorities of 

the income tax department. Any other deduction if required under any other Finance Act/s shall also be 

made from the contractor’s bills, unless he produces necessary exemption certificate. 

 

32) Prevalence Of Various Stipulations: - 

      The work shall be carried out by contractor in accordance with the stipulations under ‘INSTRUCTION 

TO TENDERERS’, General Conditions of contract, ‘Special Conditions of Contract’, Technical 

Specification’, ‘Schedule ‘A’ & ‘B’ and the work order. Where there is a contradiction between the 

stipulations under the ‘work order’ and the stipulations under ‘INSTRUCTION TO TENDERER’S, 

general Conditions of Contract, Special Conditions of Contract, Technical Specifications, Schedules ‘A’ 

& ‘B’ and the contents of tender’s letters, the stipulations under the work order shall prevail. Where 

there is a contradiction between the stipulation under the Schedules ‘A’ & ‘B’ and the stipulations under 

INSTRUCTION TO TENDERER’S, general Conditions of contract, ‘Special Conditions of Contract’ 

and the ‘Technical Specifications’, the Stipulations under Schedules ‘A’ & ‘B’ shall prevail, Where 

there is a contradiction between the stipulation under, ‘ General Conditions of Contract’, ‘Special 

Conditions of Contract’, and the ‘INSTRUCTION TO TENDERERS’, the stipulations under 

‘INSTRUCTION TO TENDERERS’ shall prevail. Where there is a contradiction between the 

stipulations under ‘General Conditions of Contract’ & the stipulations under ‘Special Conditions of 

Contract’ the stipulations under ‘Special Conditions of Contract’ shall prevail. 

 

 

33) PROCEDURE FOR SUBMISSION OF TENDER: - 

       The tender should be submitted through e-process only in two separate bids. The first bid of 

prequalifying bid attached with clear scan copies of following documents mentioned digitally secured. 

i) Valid Registration in appropriate Class from P.W.D./CPWD/MES/ Railways or any other Govt. / Semi 

Govt. Depts or Mumbai Shop & Establishment Act 1948 certificate. 

ii) Electrical work License from Govt Dept is mandatory for this work.  

iii) Copy of PAN card issued by Commissioner of Income Tax and filed Income Tax return of the previous 

financial year as per I.T. Act.  

iv) A valid Solvency certificate from Nationalized/ Scheduled Bank at 20% of the tender cost i.e., issued 

not earlier than12 months on date of opening 
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v) Copy of Money Receipt of payment of EMD in case of cash or DD; and ‘Transaction Receipt’ in case 

of on-line payment  

vi) Partnership Deed if firm is registered under Limited liability partnership (L.L.P.) if registered under Pvt.  

Ltd. or Limited company authorized documents of Director of Company  

vii) Average annual financial turnover from registered Chartered Accountant for last Three financial years, 

ending 31st March of previous financial year should be at least 30 % of the estimated cost. 

viii) Certificate of Registration under Provident Fund Act 1952. 

ix) Certificate of Registration under ESIC. 

x) Copy GST Number Certificate / application etc as per the rules of GST 

xi) The other bid i.e., price bid should contain mainly the tender schedule B complete and digitally secured 

by the contractor. 

xii) These two bids should be separately uploaded under two separate PDF file and submitted along with 

EMD & Tender fee receipt no. & date to the Ex. Engineer (C), MSEDCL, Kalyan. 

xiii) The EMD should be paid either by online or by cash or crossed A/c payee D. D. drawn on any 

Scheduled/Nationalized Bank payable at Kalyan hand receipt to be obtained from this office prior to 

closing of due date. 

xiv) The second bid containing only the tender document will not be considered if the documents in the first 

bid are incomplete or not qualifying for the consideration. 

       

34)  Tenders, which do not fulfill any or all of above conditions or incomplete in any respect are liable to 

summary rejection. Apart from above document compulsorily called in Clause No. 23, Sr. No. 1 to 4 of 

this Clause the contractor has to submit along with the tender or later on the following documents as per 

demand by undersigned. 

i) The Partnership Deed (For Partnership Firm) 

ii) List of T & P owned by the contractor 

iii) Registration under Labour Act if applicable. 

iv) List of works in hand with its cost and latest status of completion 

 

35)  The tenderers shall also uploaded on web site the percentage Schedule all duly filled in Company’s 

tender forms for the purpose, along with all tender drawings, all documents duly signed. 

  

36)  The tender shall not put forth any terms or conditions either commercial or technical at variance with 

those stipulated in Company’s tender specification. Conditional tenders are liable to be rejected. 

 

37) The Company reserves the right to relax any of the above conditions without assigning any reason 

thereto. 

 

38) The right to reject / accept any or all tenders, in part or whole without assigning any   

 reason whatsoever is reserved with the undersigned. 

 

39) The Company does not bind itself to accept the lowest bid. The Company reserve the   

     right to reject any bid or portion thereof without assigning any reason thereof or to split the contract 

either at the initial contract award stage or during the progress of work due to unsatisfactory work or 

progress of the contractor. The Company will not entertain any claim from the contractor as a result of 

such action on part of the Company. 

 

40) Further information required, if any, can be obtained from the office of the Executive  

 Engineer, Civil Construction Cum Maint. Division, MSEDCL, “Tejashree”, ‘A’ wing,  

3rd Floor, Administrative Building, Jahangir Maidan, Karnik Road, Off Murbad Road,  
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Kalyan (West) – 421 301. It must be clearly understood that the tender must be  

 received complete in every respect by the due date and time. 

 

 

 

 

 

 

Dated :-         

Signature & Full                              EXECUTIVE ENGINEER (Civil), 

Address of the E-Tenderer                            Civil Division, Kalyan 

& his office Seal or Stamp.                     M. S. E. D. Co. Ltd., KALYAN 
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GENERAL SPECIFICATION. 

 

1.1  The contract documents consists of the Agreement, the General Conditions of the Contract, 

specifications and bills of quantities including all modifications thereof incorporated in the document 

before the execution and the Contract Drawings prepared by the Architect from time to time.  These 

form the contract. This specification, drawings and all contract  documents  describe  and define the 

requirements for Providing retrofitting the fire tank at Prakashganga, BKC, Bandra. 

   

2.1    Definitions of terms used in this specification are as follows. 

 

2.1.1    “ Engineer  " shall mean the Engineer in charge  of  the  work  duly appointed by the company to 

supervise the  work  on behalf  of the company.  The " Engineer " shall  also  include any staff member 

of the company who is designated by the company /  Engineer  in charge to execute on its / his  behalf  

such portion of work as may have been allocated for inspection to the said staff member. 

2.1.2    "  Contractor " shall mean the tenderer to whom  the  contract is awarded. 

 

2.1.3     "  Contract " shall mean if there is  formal  agreement,  that agreement, the schedules thereto and 

this specification signed  and  submitted by the contractor to  the  company and accepted  by the 

company in writing.  Also the  drawings  supplied  by  the company to the contractor prior  to  

submitting tender  together with this specification and any  subsequent documents agreed between the 

Company and the Contractor. 
 

1. Works  imputing persons include firms  and  corporations,  words imputing the singular only 

include the plural and vice versa, where the context so requires.   

2. `Company` or `Board ` or `owner ` means Maharashtra State Electricity Distribution 

Company ltd.  

3. `Committee ` means a committee formed by MSEB Holding Co ltd for implementation 

project. 

4. ‘The Site” shall mean the site of the contract work including any building and erections  

thereon  and any other land allotted by the owner for contractor’s use. 

5. “Scope of work :” 

       The work covered shall consist of various items described in schedule `B` and drawings 

enclosed if any . 

 

The above list is neither complete nor exhaustive and the scope of work under this specification 

shall deem to cover such other related works falling within the description of items under Schedule `B', 

though not specifically included. 

 

3.1   It is the intent of this tender that the unit rates  shall  include  all  taxes, materials , equipment, fixtures,  

labor,  construction plant, temporary works and everything whether  of a  permanent  or  of a 

temporary nature  necessary  for  the completion  of  the job in all respects except for  such  of those  

items  specifically  stated to be  furnished  by  the company. 

3.2 Written notice shall be deemed to have been duly served if delivered in person to the individual or to a 

member of the firm or to an office of the corporation for whom it is intended, or if delivered at or sent 

by registered mail to the last business address known to him who gives the notice. 

The contractor shall keep one copy of the Specifications, Descriptive schedule or other like document 

referred to in this contract and one copy of the Contract Drawing and such other drawings and details 

supplied to him from time to time upon the site so as to be available to the Engineer- in Charge or 

Architect or their  representative at all reasonable times. 
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None of the documents herein before mentioned shall be used by the Contractor for any purpose other 

than this . 

 The company will furnish within the Building site area  the  following services under the   conditions 

described below.  

Electric power  and  water supply in  accordance  with  the  special conditions of contract  stated under 

clause No.7 & 8 of “Special conditions of contract” 

 

5.1   The drawings as per index are enclosed for contractor's reference only as  they are very preliminary in 

nature.  Also these drawings do  not indicate  any  of the various, details such as  bolt  holes, sleeves, 

fittings , fixtures , inserts, reinforcement etc.   The  quoted rates should however be good for the final 

design and  drawings to be issued later. 

 

5.2   The company reserves the right to change the plans, alter locations, delete portions, of the work prior 

to or during construction if it considers it necessary.  Contractor will have  no claim on the Company 

on this account except  that  he will be reimbursed by the company for actual work carried  out prior to 

such change. 

 

5.3.    The contractor will have to proceed with the work as and when the drawings  are released for  

construction  by  the company.  The contractor will have to adjust his construction program to suit the 

issue of drawings.  No claims for any such adjustment will be entertained.  It shall be specifically noted 

by the tenderer that the company will release the drawings for construction progressively. 

 

5.4  In general the Drawings shall indicate dimensions, position and type of construction; the specifications 

shall indicate the qualities and the methods; and the Bill of Quantities shall indicate the quantum and 

the rate for each item of work.  Any work indicated on the Drawings and not mentioned in the 

Specification or vice versa shall be furnished as though fully set forth in both.  Work not specifically 

detailed, called for, marked or specified shall be the same as similar parts that are detailed, marked or 

specified. 

 

5.5 The Contractor’s work shall not deviate from the Drawings and the Specifications.  The Company’s 

interpretation of these documents shall be final and without appeal. 

 
5.6  Errors or inconsistencies discovered in the Drawings and the Specifications shall be promptly brought 

to the attention of the Architect, through the Engineer – In Charge of works, for interpretation or 

correction.  Local conditions which may affect the work shall likewise be brought to the owner’s 

attention.  If at any time, it is discovered that work is being done which is not in accordance with the 

Contract Drawings and Specifications, the Contractor shall correct the work immediately.  

Corrections of defective work shall not be a basis for any claim for extension of time.  The Contractor 

shall not carry on work except with the knowledge of the  Engineer – In Charge   

 

5.7  Figured dimensions on the scale Drawings and large size details shall govern. Large size details shall 

take precedence over small scale drawings.  Any work done before receipt of such details, if not in 

accordance with the same be removed and replaced or adjusted, as directed by the Contractor without 

expense to the owner.  The general conditions apply with equal force to all the work including 

authorized extra works. 

 

5.8 All drawings, Bill of Quantities and Specifications and copies thereof furnished by the company  are 

their  property.  They shall not be used on any other work and shall be returned to the owner/ Architect 

at their request on completion or termination of the Contract. 

 

6.1 Time is essence of this contract.   The  work  listed  in  Schedule  B  and covered under the scope of  

work  shall  be completed  in  all respects within the time  schedule. 
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6.2 In  case  the  works covered under  this  contract  are  not  completed  within  the  time specified,  the  

contractor  is liable to pay penalty as specified in Clasue No.6.3 below.    

 
6.3 Penalty Clause : 

      Following  penalty clause will be applicable for  this  contract.   

       Penalty shall be applicable at the rate of half  of one percent of the unfinished work per week or part of  

week for  delay,  subject, however, to the  total  penalty  being limited to the extent of 10 (ten) percent 

of the entire contract amount.      In  the event of failure of the contractor to  deliver  the  goods within 

the time limit, the company reserves the right to terminate  the contract at any period during the  

currency  of the  contract  and get the work done by  another  agency  of company 's choice. 

      Such removal of works from the contractor's hand, shall  be  applicable either to the contract  entirely or 

to  a  portion of work as is found necessary for  execution  by Company   on top priority basis.  Further, 

above  indication should  not in any manner be construed to limit the  company 's right to issue seven 

day's  notice to the contractor for any portion of work and get it done at his risk and cost through any 

other agency as stated in the tender specification. 

     The  penalty  clause shall be applicable if  the  delay,  in  completion  and handing over the work over 

the  time  bound, completion program set by the Engineer in charge,  hinders or  effects program.  The 

decision of the competent authority of Company   in this respect is final and binding upon the 

contractor. 

7.1 The contractor shall carefully study the work to be carried  out  at different locations and at different 

elevations  and shall  take  into account all factors  such  as  shuttering, staging, shoring, de-watering, if 

any transport of  materials to  work  site, sequence of constructions as  fixed  by  the Engineer  from  

time  to time etc. and allow  for  all  such exigencies in the percentage rate quoted by him. 

7.2 The work shall be carried out as per the standard specifications of B&C Department, Government of 

Maharashtra and as per the directives of Executive Engineer (C) or his authorized representatives.  

Work of sub standard nature shall be removed at the risk and cost of the contractor.  Unless otherwise 

specified the mode of measurement etc. shall be as per B&C Department’s Standard Specifications. 

7.3    The quantities of work involved are shown in the  schedule  of  quantities and it shall be very clearly 

understood  that the  quantities  are  only approximate  and  are  meant  for purpose  of tender 

comparison only and no claim  whatsoever will  be entertained by the company if the quantity increases 

or decreases. 

 

 

              

                                         Executive Engineer (C) 

                                                                                                                                MSEDCL, Kalyan 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. GENERAL : 
 

These special conditions of contract supplement the Instructions to Tenderers and the General 

Conditions of Contract as stated in tender and contract for works from as applicable to works 

contract and shall be considered as part of the contract document, where the provisions of these 

special conditions are at variance with the General Conditions of contract, these special conditions 

shall prevail. 

2. SCOPE: Repair of Transformer repair workshop (TRW) in Kalyan East Division. 

 

3. LOCATION OF WORK: Repair of Transformer repair workshop (TRW) in Kalyan East Division. 

  

4.         DRAWING : --- as per site  

 

5.  PERIOD OF COMPLETION OF WORK : 

5.1 The time allowed for completion of the work shall be as stated under Clause (6) of INSTRUCTION 

TO TENDERER. Time being the essence of the contract, the failure of the Contractor to give 

adequate progress shall be dealt with severely under various provisions of contract by withdrawal of 

work for any part, in part or whole and execution thereof through any other agency or 

Departmentally, solely at the risk and cost of the contractor by encashment and diversion of Security 

Deposit and other dues as per provisions of contract especially in the event of the work being 

delayed in such a way that overall progress is affected. 

 

5.2 In the event of execution of work being affected due to delay in handing over of site and/or non-

supply of drawings by Maharashtra State Electricity Dist. Co. Ltd. Only extension of time limit as 

found adequate and justified shall be considered and no compensation for idle time and labour 

demobilization and remobilization shall be given by Maharashtra State Electricity Dist. Co. Ltd. 

 

6. DEPARTMENTAL SUPPLY OF MATERIALS : 

6.1 No Departmental material will be issued, except shown in Schedule “A”. The contractor has to 

arrange for each and every material required for the job. The materials procured by the contractor 

should be of approved quality, confirming to the detailed specifications, specifications for materials 

and as per relevant I.S. Specifications. The cement to be utilized shall be from reputed manufacturer 

approved by the Engineer-In-Charge and shall be ordinary Portland cement confirming to I. S. 269-

1967. For each batch of cement, tests should be arranged by the contractor. 

6.2 The materials procured shall be from reputed manufacturers or their duly authorized dealers / 

stockiest only. The materials shall confirm to the relevant I.S. Specifications. The materials shall 

also be got tested at an approved laboratory, at the cost of the Contractor to confirm suitability, 

before commencement of the supply. 

 

6.3 The contractor shall produce original quotations collected from various agencies as above and get 

the ‘Supplier’ and the prices approved from the Executive Engineer-In-Charge in writing before 

procuring the material. 

 

6.4 On completion of the supply the contractor shall submit to the Executive Engineer-In-Charge 

through the Sub-Divisional Office, the original receipt of payment from the approved supplier duly 

indicating the Sales Tax Registration number, quantity supplied, rates charges etc. octroi payment 

receipt etc. The receipt shall be in the name of the main contractor.   
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7.0 WATER SUPPLY : 

7.1 Water supply is to be arrange by the contractor. However, if it is possible for the department to 

supply water for the work water, supply will be arranged by the Company at any one point at 

ground level near the site of work for activities. The water supply will be arranged for limited 

duration as per local condition and the contractor shall have to make his own arrangement for 

storage of water in adequate quantities for uninterrupted progress of work, as also install pumping 

and further distribution system as per the requirement at his level and cost will be recovered @ 

0.50% (half percent) of the gross bill payable. 

 

The Company shall not be responsible for any inconvenience caused to any stoppages or 

interruptions in water supply neither any compensation can be claimed by the contractor due to such 

non supply, or interrupted supply of water nor will any claim for reduction in flat rent will be 

entertained. 

 

8.0 ELECTRICAL ENERGY: 

8.1 Electricity is to arranged by the contractor. However if possible by the department Electrical power 

(3 phase, 440 volts or as available) will be made available to the agency / to the contractor for 

lighting etc. at any two points for construction and related activities such as site lighting etc. The 

contractor shall have to carry out, at his own cost, all further connection, as per electricity rules & 

regulation and cost will be recovered @ 0.25% (quarter percent) of the gross bill payable or if 

separate meter issued to be as per cost incurred. 

 

8.2 The Company shall not be responsible for any inconvenience caused due to any failure of electric 

supply and no compensation can be claimed by the contractor due to such non-supply, neither will 

any claim for reduction in flat rate will be entertained. 

 

8.3 The complete installation which the contractor has the undertake for his power supply should 

confirm to the Indian electricity rules 1966, and the Indian electricity Act, 1910, which latest 

amendments and as per the specifications and standards laid down therein and as directed by the 

Engineer-In-Charge. 

 

9.0 TOOLS, PLANT AND MACHINERY: 

9.1 In respect of procurement of plant and machinery, it will be for the contractor to apply to concern 

authorities for necessary permit etc. under intimation to the Company. It will be for Maharashtra 

State Electricity Distribution Co. Ltd., only to recommended the application in accordance with the 

prevailing rules and the entire responsibility and consequences in respect of non – receipt of 

machineries etc. even inspite of Company’s recommendation shall have to be borne by the 

contractor.   

 

9.2 All constructional tools, plant and machinery such as pneumatic drills, air compressors, concrete 

breakers, pumps, concrete mixer, hoist, dumpers, weigh batchers, vibrators, rollers and all other 

required machineries etc.  shall be provided by the contractor for constructions works. 

 

9.3 The contractor shall state in Schedule ‘C’ the details of plant and machinery already held by him 

and likely to be earmarked for this work including their rating. 

 

9.4 Such items of plant and machinery as if available with the Company may be made available at the 

discretion of the Suptdg. Engineer to the contractor on payment of hire charges which will be 

recoverable every month from the contractor’s bills and shall be charge for the entire period, 

including idle days till return of the plant and machinery in working conditions after use. No claim 

or compensation will be entertained by the Company, for the delay caused to the works by the non-

working of any machineries, tools and plants given to the contractor by the Company on hire. The 
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contractor shall employ skilled operators for operating the equipments and return after use the same 

in the same running condition as they were when handed over to him. Any damage done to the 

equipment shall be made good by the contractor except normal wear and tear and decisions as to 

whether such wear and tear is normal or otherwise shall rest entirely with company. The hire 

charges shall be as fixed by the Superintending Engineer MSEDCL. 

 

10.0 TIME IS THE ESSENCE OF CONTRACT: 

 

10.1 Time is the essence of contract. The time shall be reckoned from the date on which the site of work 

is handed over to the successful tenderer. 

 

10.2 The contractor shall prepare schedule / Bar chart indicating the commencement and compensation 

date for each foundation / structure under the scope of work to suit for completion stipulated under 

clause 6 of INSTRUCTION TO TENDERERS and submit the same within 15 days from the date of 

receipt of the work order to Executive Engineer-In-Charge, for approval. This schedule / Bar chart 

shall be reviewed, every fortnight, to ensure that the completion dates, for each foundation / 

structure, will be met or to institute corrective step to maintain the targeted completion dates. The 

Company reserve the right to revise the above Schedule / Bar chart and the contractor shall not have 

any right for compensation on this account. 

 

10.3.1 The contractor shall submit monthly progress report to the Engineer-In-Charge, indicating the 

progress as per Bar chart, anticipated problems and methods proposed to overcome such problems, 

shortfalls in progress with reasons therefore shall also be brought in such reports regularly. 

 

11.0 CO-OPERATION WITH OTHER CONTRACTORS / AGENCIES: 

 

11.1 Apart from the work under this contract, other works may be simultaneously going on either 

departmentally or through other agencies. Each contractor or Agency shall co-operate with the other 

to the fullest extent and shall allow to each other, every facility & co-operation for execution of their 

work simultaneously and satisfactorily, during the erection of machinery or execution of any other 

related works. The contractor will have to work only at places as directed by the Engineer-In-

Charge. The contractor may sometimes have to suspend his work partially or such times, he will be 

informed from time to time and directed by the Engineer-in-charge, when to work. He may also be 

required to dismantle / shift his construction plant and equipment so as to cause minimum 

obstruction and inconvenience for erection of machinery and / or any other construction operation/s. 

In such cases, he shall not be given any compensation of account of reduction or stoppages of work 

or idle labour force or dismantling / shifting of his construction plant and equipment etc. It shall, 

however, be seen by the Engineer-In-Charge that the contractor is not put to unnecessary 

inconvenience. 

12.0 WORKING HOURS:  

 

12.1 The hours of work for the labour employed by the contractor shall confirm to the hours of 

working fixed by the Company. 

12.2     If the Engineer-In-Charge give permission for night work, such night work shall    

     not entitled the contractor to any increase in rates. 

 

12.3    Where night work is in progress, any excavated area shall be barricaded and shall    

    be provided with red light and all other working areas shall be well lighted to 

    prevent accidental falls etc. 

12.4   Work shall normally be done in single shift per day. However, the Engineer-In-  

   Charge reserve the right to order over time / double shift / triple shift working if 

   required by progress requirements and the contractors shall not be paid anything 
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   extra over his contract rate for such overtime / double shift / triple shift working. 

   The Engineer-In-Charge if he orders such additional shift/s will arrange his 

   Engineer for the usual supervision in additional to normal contractor’s supervision. 

 

13.0 CONTRCATORS SUPERVISION: 

 

13.1 The contractor shall, during the entire period, the works are in progress, employ a qualified Civil 

Engineer to be in charge of the works with adequate experience in handling of jobs of his nature and 

with the prior approval of the Superintending Engineer-In-Charge. Such Engineer shall be 

constantly in attendance at the site during working hours, and also beyond working hours, will it 

may be necessary to give directions, orders may be given by the Engineer-In-Charge and shall be 

received and obeyed by the Contractor’s Engineer, Superintendent or Foreman who may have 

charge of the particular part of the work in reference to which orders are given. If requested to do 

so, the Engineer-In-Charge may confirm such orders in writing. Any direction, instructions to him, 

shall be deemed to have been given to the contractor. The representative of the contractor shall have 

all necessary powers to receive Schedule ‘A’ materials from the company stores, issue valid receipts 

for the same, engage labour or purchase materials and proceed with the work as required for speedy 

execution. 

 

13.2    None of the contractor’s Engineers, Supervisors or labour shall be withdrawn from   

    the work without due notice being given to the Engineer-In-Charge. Further no 

    such withdrawals shall be made if in the opinion of the Engineer-In-Charge such 

    withdrawals will jeopardize the required pace of progress or detrimental to 

    successful completion of the work. 

13.3   The contractor shall employ for execution of work only such persons as are careful, 

    skilled and experienced in the respective trades, and the Engineer-In-Charge shall 

    be at  liberty to object to and require the contractor to remove any person 

    employed by the contractor in or about execution of works who in the opinion of 

    Engineer-In-Charge misconduct himself or is incompetent or negligent in the  

    proper performance of his duties and all such persons shall not again be 

   employed upon the works without the prior written permission of the Engineer 

   In-Charge.     

 

14.0 SECURITY REGULATION: 

           The contractor shall strictly with the Security Regulation in force at the Company’s site of work. 

 

15.0 SETTING OUT WORKS:  

  

15.1 The contractor shall set out the works and shall be responsible for the true and perfect setting out of 

the same and for the correspondence of the positions, level, dimension and alignment of all parts 

thereof. If at any time any error shall appear during the progress of any of the works, the contractor 

shall at his own expenses rectify such error, if called upon, to the satisfaction of the Engineer-In-

Charge. 

15.2 The contractor shall provide all facilities, instruments and attendants to the   

    Engineer-In-Charge or his deputed representative to check his work. Instruments 

    brought by the contractor shall be in good working condition and are subject to 

    approval of Engineer-In-Charge. Checking in part or full of any setting out or any 

    line or level by the Company’s supervisory staff shall not in any way relieve the 

    contractor of his responsibility for the correctness thereof. 

 

15.3 The contractor shall establish and maintain base lines and bench marks adjacent to the various sections 

of work at his own cost. All such bench marks and center lines must be carefully preserved by the 
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contractor, and in case of their destruction by him or any of his employees, they shall be replace at the 

contractor’s own expense. 

 

15.4The contractor shall be responsible for the accuracy of all dimensions within the various sections of the 

work according to the figures of dimension on the approved drawing issued for construction. 

 

16.0 SAFETY PRECAUTIONS: 

 

16.1 The contractor shall pay particular attention to ensure safety of his staff and work man and others in 

the vicinity and shall be responsible for any other causes whatsoever except natural causes. He shall 

provide all necessary fencing and lights required to prevent accidents and shall be bound to bear the 

expenses of defense of every suit, action or other proceeding at law that may be brought by any 

person foe injury sustained owing to neglect of the above precautions and pay may damages and costs 

which may be awarded in any such suit, action or proceeding to any such person or which may with 

the consent of the contractor be paid compromise any claim of any such person. 

 

16.2 The contractor shall at his own cost make good all damages incurred to the structures so as to 

delivers the whole of the contracted work completed and perfect in every respect. The contractor 

shall also make good or otherwise safety all claims for damage to the property of third parties 

causes by the contractor or his workmen or his petty contractors. 

 

16.3 The contractor shall take all precautions necessary and shall be responsible for the safety of the 

work and shall maintain all lights, guards, sings, temporary passages or other protection necessary 

for the purpose. All work shall be done at the contractor’s risk and if any loss or damages shall be 

result from fire or from other causes, the contractor shall promptly repair or replace such loss or 

damage free from all expenses to the Company. The contractor shall be responsible for any or 

damage to materials, tools, or other articles used or held for use in connection with the work. The 

work shall be carried on to completion without damage to any work or property of the Company or 

of others and without interference with the operation of existing machinery, equipment or structure. 

 

17.0 VARIATION IN QUANTITIES OF WORK: 

 

The tendered rates for all sub-items / item under Schedule ‘B’ shall remain firm during the 

stimulated contractual time limit and the “free over run” period, irrespective of the actual quantity of 

work executed under any sub-items / items, or the overall quantum of work done, whether in excess 

all in deficit and no claim for revision of rates on grounds of loss or profit or increase overheads or 

whatsoever other ground shall be entertained by the Company. 

 

 

 

 

  18.0  APPROACH TO WORK SITE: 

 

The contractor shall make his own arrangements at his own cost for necessary approach road and 

ramps for transport of materials to site of works. No charge will be paid by the Company for 

constructions of such approaches. 

 

 

 

 

19.0 DEATH, BANKRUPTCY, BEACH OF CONTRACT ETC.: 
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Should the contractor die or become insolvent or bankrupt or have a receiving order made against 

him or compound with or make any proposal for carrying on his business under inspection or for the 

benefit of his creditors or commits an act of insolvency or bankruptcy or being corporation pass a 

resolution or be ordered to wound up have a receiver or its business appointed or committed any 

breach of contract, the Company shall be entitled any forthwith by notice in writing to contractor or 

his legal representative to terminated the contract and the Company may in that event complete the 

contract in such time and manner and by such presents as the Company shall think fit at the risk, 

cost and liability of the contractor. 

 

20.0 INSURANCE: 

 

20.1 Without limiting his obligations and responsibilities under various clauses of these ‘Special 

Condition of Contract’, the contractor shall insure and keep insured during the contractual period 

including extensions thereto and the stipulated maintenance period of till the work is handed over to 

the Company as stipulated elsewhere in this specification, whichever is later, in addition to the 

insurance required to be taken out under any of the central, state and local law, also for the 

eventualities of all types of accident, fire, riots, sabotage and natural calamities, for the following. 

 

 

a) THIRD PARTY LIABILITY: 

 

 Limit for bodily injury or death, not more than Rs. One Lakh for one person and Rs. 3 Lakh for any 

other accident, with no limit on the number of accidents. This cover shall include amongst others all 

supervisory staff and workmen of the Company, the staff and workmen of Company’s various 

contractors and their sub-contractors at the project side allowed to remain or to move about the 

construction area by the Engineer-In-Charge during any or all hours. 

b) workmen’s Compensation insurance full cover. 

 

20.2 The limit stated above shall not mean to limit or dilute the contractor’s liability to make good the 

damage caused or for the insurance claim admitted and paid, shall have to be made good and paid 

by the Contractor from his own funds. The Contractor in his own interest is therefore advice to 

insure against all eventualities including third party property damage full cover. 

 

The insurance agency shall be preferably the Maharashtra Government Insurance Fund. Insurance 

with other agencies will be acceptable only with the prior written approval of an officer of the 

Company not below the rank of Chief Engineer. 

 

20.3 The insurance shall be at the sole cost of contractor (and he is deemed to have allowed for this 

expenditure in his quoted percentage over rate for the various item under Schedule ‘B’) and all 

formalities for taking out the above stated insurance shall be completed by the contractor and all 

documents in supports thereof shall be submitted by the contractor to the Executive Engineer-In-

Charge before the commencement of the work.  

 

20.4    In the event of occurrence of an accident, the contractor shall take all actions and   

    lodge the claim with the Insurance Agency and take all follow up actions thereafter     

    till settlement, keeping the Executive Engineer-In-Charge informed of all 

   development from time to time. The contractor shall be held liable for non 

   compliance of any of the prescribed procedures in lodging of the claim, payment of 

   premia etc. and in such an event, the contractor shall have to make good and pay all 

   damages and claims from his own funds. 
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20.5 If the contractor shall fail to insure and keep in force the insurance referred to in  para above or any 

other insurance which he may be required to effect under the terms of the contract, then and in such 

case, the Engineer-In-Charge may at his opinion effect and keep in force any such insurance and pay 

such premium or premia as may be necessary for that purpose and from time to time deduct such 

expenditure (with 15% extra towards Company’s overheads) from the payments due to or may become 

due to the contractor or from the contractor’s deposits with the Company under this contract or any 

other contract, or recover same as a debt due from contractor. Provided further that the liability of the 

contractor in terms of various other clauses under the contract may continue to be in force and 

Company’s right to recover from the contractor directly, the cost towards any loss, damages etc. remain 

unchanged, irrespective of whether the Company has effected the insurance or not. Also provided 

further that non – insurance by the Company in terms of this clause shall not in any other clauses under 

the contract. 

 

20.6All formalities towards insurance shall be completed by the contractor before commencement of the 

work. Copies of the insurance papers in duplicate along with the original set of papers shall be 

submitted by the contractor to the Executive Engineer-In-Charge for verification and record. The 

original paper may be returned to the contractor after verification. The Company is not bound to pay 

neither is the contractor eligible to receive any payment due or otherwise from Company under the 

contract till all formalities in respect of Insurance are completed by him. 

 

21 NEGLIGENCE : 

 

If in the opinion the Company, the Contractor 

a) Neglects to execute the work with diligence and expedition or refuses or neglect to comply with any 

reasonable orders given to him in writing by the Engineer-In-Charge in connection with the work, or 

contravenes the provisions of the contract, the Company may give a 7 days’ notice in writing to the 

Contractor to make good such neglect, failure or contravention and if the contractor fails to do so 

within the time reasonably necessary for making it good. 

b) Fails to properly execute the work or any part of the work due to either gross negligence or 

deficiency in technical skill including but not limited to the provisions of latest tools, tackles and 

qualified technical persons and which in the opinion of the Company’s is likely to result or has 

resulted in substandard work or loss thereof, then and in such case the Company shall be at liberty 

to employ other workmen after giving a seven days notice in writing and thereafter perform such 

work as the contractor may have neglected to do or of if the Company so desires to take the work 

wholly our on part out of the contractor’s hands and execute departmentally or recontract with any 

others agency or provide any materials, tools, tackle or labour for the purpose of completing the 

work or any part thereof and in that event the Company shall, without being responsible to the 

contractor for fair wear and tear of the same, have the free use of all the materials, tools, tackles or 

labour for the purpose of completing the work or any part thereof, which may be on the side, at any 

time in connection with the work to the exclusion of any right of the contractor over the same, and 

the Company shall be entitled to retain and apply any balance which may be otherwise due on the 

contractor by the Company to the contractor or such part thereof as may be necessary to the part of 

the cost of executing such work as aforesaid. 

22 REDUCTION FROM CONTRACTOR PRICE: 

 

The amount of any cost, damages or expenses or other sums which under this or any other contract 

is payable by the contractor to the Company may be deducted by the Company from any payment 

due or becoming due to the contractor under this or his any other contract with the company without 

prejudice to the Company rights to recover the same by ordinary process of law. 
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23 REPLACEMENT OF DEFECTIVE WORK / MATERIALS: 

 

23.1 It during the progress of the work the Engineer-In-charge shall decide and notify in writing to the 

contractor, that the contractor has executed an unsound or imperfect work, or has supplied any plant 

or materials inferior in quality or quantity those specified, the contactor shall on receiving details of 

such defects or deficiencies has to make good the defective unsound or imperfect work or replace 

materials, as per written instructions of the Engineer-In-Charge, at his own expenses with in such in 

time as may be reasonably necessary for making it good, proceed to alter, reconstruct such work or 

supply fresh material upto the standard or the specification. In case the contractor fails to do so, the 

Engineer may, on giving the contractor 7 days notice in writing of his intension to do so, proceed to 

remove the work or materials complaint of and at the cost of the contractor, perform all such work 

and / or supply all such materials provided that nothing in this clause shall be deemed to deprive the 

Company, or affected any rights under the contract which, it may otherwise have in respect of such 

defects or deficiency and no interim payments which may have been made on account of the plant 

or materials delivered or work executed shall be looked upon as acceptance of such plant, materials 

or work.  

 

24 CERTIFICATE NOT TO AFFECT RIGHTS OF COMPANY OR CONTRACTORS’S 

OBLIGATIONS: 
 

No certificate of the Engineer-In-Charge nor any some paid on account by the Company not in any 

extension of time for the works granted shall affected or prejudice the contractor’s obligations for the 

due performance of the contract or be interpreted as approval of the work done or of the material 

supplied and no certificate shall create liability in the Company to pay variation or additional work not 

ordered in writing by the Engineer-In-Charge or discharge the liability of the contractor for the 

payment of damages whether due, ascertained or certified or not or any some against the payment of 

which he is bound to indemnify the Company nor shall any sum paid on account or otherwise affect or 

prejudice the obligation of the contractor to the Company. 

 

25 NON-EXERCISE OF RIGHTS AND CONTRCATOR’S LAIBILITY: 

 

In any case which may of the powers and rights conferred upon the Company shall have become 

exercisable and the same shall not have been exercised then non-exercise thereof shall not constitute a 

waival of any of the conditions hereof and such powers shall, notwithstanding be exercisable in case 

the defaults by the contractor for which under any clause or clauses hereof he is declared liable to pay 

compensation and the liability of the contractor for cost and future compensation shall remain 

unaffected. 

 

26 PAYMENTS: 

 

26.1 R. A. Bills shall be submitted by the contractor monthly to the Sub-Divisional office on or before 

the date fixed by the Executive Engineer-In-Charge for all the works executed in the previous 

month. 75% payment of the R. A. bill shall normally be released within reasonable time on 

availability of funds on receipt of such bill in the Divisional Office. Balance payment of the net 

payable amount of the R. A. bill, would be effected after details audit etc. The tenderer shall clearly 

note that while every effort would be made by the Company to stick upto the above Schedules of 

payment, no claim for payment of interest / damage etc. for any delay in the payment shall be 

considered or payable by the Company. 

 

26.2 Every possible effort to finalize the final bill within 9 months from the date of completion of the 

work in all respects as certified by the Executive Engineer-In-Charge shall be made. It is desirable 

for enabling early settlement of the final bill all material accounting royalty clearance certificate etc. 
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shall be submitted by the contractor and all dues settle at pre final bill stage itself. However, the 

tenderer shall clearly note that while every effort shall be made by the Company to stick up the 

above Schedule of payment, no claim for payment of interest / damage etc. for any delay in the 

payment shall be considered or payable by the Company. 

 

26.3 In case the final bill is not finalize within a period of 9 months from date of completion, at the 

request of the contractor but at the sole discretion of the Executive Engineer-In-Charge, payment of 

100% of the net payable amount as assessed from the date available at that time (but only after 

Divisional Audit) may be released to the contractor against submission of Bank Guarantee for a 

amount equivalent to 150% of such net payable amount, by the contractor. The Bank Guarantee 

shall be in the Company standard proforma and shall be valid till the final bill is actually paid to the 

contractor. 

   

27.0 LAW AND REGULATIONS: 

 

27.1     The Company, shall, throughout the continuance of the contract in respect of all matters, arising in 

the performance thereof, serve all notices and obtain consents, way leaves, approval and permission 

required in connection with the regulations and by laws of the local or other authority which shall be 

applicable to the works.  

 

27.2    All the works shall be executed by the contractor in accordance with the laws in force in India 

relating to the work and rules and regulations there under and any statutory modifications thereof 

whenever they are applicable, unless otherwise agreed to in writing by the Engineer-In-Charge. 

 

27.3     The contractor shall abide himself and fulfill all obligations enforceable under Enforcement of 

Contract Labour (Regulations and Abolition Act, 1970) as well as the payment under minimum Wages 

Act and absolve the Company entirely of all responsibility under these acts. In case the contractor has 

not fulfilled all the obligations under these acts at the time of tendering, his tender is not likely to be 

considered. Even after award of the Contract, at any stage it is observed that any of his obligations 

under these Acts are nit fulfilled, in addition to the action being taken in accordance with the provisions 

of the Act, the contract may be canceled and deemed as having been abandoned against the terms of the 

contract.  

 

28.0 CONTRCATOR’S LIABILITY FOR LOSS, DAMAGE, ACCIDENTS ETC.: 

 

28.1 The contractor shall be responsible for loss, damage or depreciation to the plant / building. While 

carrying out the work due to the negligence. 

 

28.2 The contractor shall, during the progress of the work, properly cover up and protect the plant from 

injury through exposure to whether or by any other cause and shall take very reasonably proper 

timely and useful precautions against accidents or injury to the same from any cause and shall be 

remain answerable and liable for all accidents or injuries thereto which until the same are or be 

deemed to be taken over. The contractor shall be responsible for all damages and losses to the 

plant/building /machinery that may arise or be occasioned by the acts or omissions of the contractor 

or workmen, or sub-contractor and all damages to the plant/building arising from such accidents or 

injuries as aforesaid shall be made good in the most complete and substantial manner by and at the 

sole cost of the contractor and to the reasonable satisfaction of the Engineer-In-Charge. 

 

28.3      In the case of loss or damage to any portion of the plant/building/machinery delivered arising from 

or occasioned by other causes for which the contractor is not liable, the same shall, if required by the 

Company be made good by the contractor in like manner but at the cost of the Company at a price to be 
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agreed between the contractor and the Company or in default of agreement settled under Clause 22 

above. 

 

28.4       Until the work shall be or deemed to be taken over as aforesaid the contractor shall also be liable 

for and shall indemnify the Company in respect of all damage or injury to any person or to any 

property of the Company or of other occasioned by the negligence of the contractor or his sub-

contractors on account of any defective design, work or materials but not otherwise. 

 

28.5        Notwithstanding anything contained in this contract, the contractor shall be liable to pay for any 

actual damage to the structure for reasons unforeseen or being the control of the Company during the 

period of maintenance as stipulated in this contract. 

28.6       The contractor shall indemnify and save harmless the Company against all action, suits, claims 

demands, costs or expenses arising in connection with injury suffered prior to the date when the plant 

shall have been taken over under Clause 42 herein, by person employed by the contractor, or his sub-

contractors, on the works, whether under the general law or under the Workmen’s Compensation act 

1923 as updated or any other statutory or law in force dealing with the question of the liability of 

employers and shall also take properly to insure against any claim there under. 
 

28.7 On the occurrence of an accident which results in the death of any of the workmen employed by the 

contractor or which is so serious at to be likely to result in the death of any such workman, the 

contractor shall, within 24 hours of happening of such an accident, intimate in writing to the concerned 

Engineer-In-Charge to the fact of such accident. The contractor shall indemnify the Company against 

all loss or damage sustained by the Company resulting directly or indirectly from his failure to give 

intimation in the manner aforesaid including the penalty or fines if any payable by the Company as a 

consequence of Company’s failure to give notice under the Workmen’s Compensation Act, or 

otherwise to confirm to the provisions of the said Act in regard to such accident. 

 

28.8 In the event of any claim being made, or action brought against the Company and arising out of the 

manner referred to and in respect of which the contractor liable under this clause, the contractor 

shall immediately thereof, and with the assistance if he so requires of the Company but at the sole 

expense of the contractor, conduct all negotiations for the settlement of the same or any litigation 

that may arise there from. In such case the Company shall at the expenses of the contractor accord 

all available assistance for any such purpose. 

 

29.0 FORCE MAJEURE CLAUSE: 

29.1 Below mentioned conditions only shall be constructed to be applicable to this contract as ‘Force 

Majeure’ conditions. 

 1)   Irresistible compulsion. 

 2)   Coercion diplomatically interpreted as irresistible. 

 3)   War. 

 4)   Strike declared as illegal by Labour Commissioner. 

 5)   Lock outs by contractor agreed to by Labour Commissioner. 

 6)   Act of God. 

 

29.2 No other ‘Force mejeure’ condition shall be treated as applicable to this contract. Any statement 

about any exigency outside contractor control if include in ‘Force Mejeure’ the said change shall not 

be accepted by the Company. If there are illegal strikes / legitimate circumstances if above nature in 

the works of contractor’s supplier’s for manufactured materials, the same shall be notified by the 

contractor to the, which may consider the issue, and advice the contractor for change of agency in  

which case corresponding time loss shall be covered by  ‘Force mejeure’ clause. This consideration 

shall however, not be treated as applicable to local suppliers (for material such as sand, 

transportation agencies etc.) (save for Railways). 
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30.0 DAMAGE TO THE OTHER STRUCTURE AND PLANTS: 

 

30.1  The contractor shall be totally held responsible for any loss or damage, caused by any act of the 

Contractor’s labour or his sub-contractor’s labour including but not limited to covered/open 

blasting, to the existing structures and plants or any other structure or plant that may be under 

construction/erection by any other agency at this site during the entire period covered by this 

contract along with time extension if any. 

 

30.2 Any permission given by the Engineer to the contractor to carry out such work, as blasting etc. shall 

not be constructed to be waiver of the contractor’s responsibility. In such cases the amount in 

respect of loss or damages, as directed by the Company, which shall be considered as final and 

binding on the contractor, shall stand recoverable from any payments due to the contractor in this or 

any other contract between the Company and contractor. It shall also be considered rightful for the 

Company to attach balance payments for enabling the Company to recover full extent of such 

amount. 

 

30.3  However, in the event of amount of such losses / damages being recovered by the Company from 

the insurance company due to any of the insurance not declared under this contract, the amount 

recovered from the contractor shall be refunded to him to the extent of compensation received from 

insurance agency, subject, however to such refund being limited to the initial recover / recoveries 

made from contractor’s bills in respect f each of such exigencies taken individually. A minimum 

amount limited to 15% of the assessed loss, to recover Company overhead etc. shall however be 

recovered by the Company from the contractor in such a case. 

 

31 ASSIGNMENT 

 

31.1 The whole of the works included in the contract shall be executed by the contractor and he shall not 

directly transferred assign or sublet the contract of any part share or interest therein, nor shall be 

take a new partner without the written consent of the Superintending Engineer-In-Charge, and no 

subletting shall relieve the contractor from the full and entire responsibility of the contract or from 

active supervision of the works during their progress.     

31.2 If the contractor shall cause any part of the work to be performed by is approved sub-contractor the 

provisions of the contract shall also apply to such sub-contractor and his or its officers, agents, or 

employees in all respects as if he or it and they were employees of the main contractor, and the main 

contractor shall not in any manner thereby, be discharged from his obligations liability hereunder, but 

shall be liable hereunder for all acts and negligence of his sub-contractor, his or its officers, agents, 

employees and laborers, No sub contractor shall be made by the main contractor, without the 

approval of the Superintending Engineer-In-Charge, of both the sub contract and the sub contractor, 

and such sub contractor shall not in any manner shall affect the provisions hereof. Copies of all such 

sub contracts shall be furnished to the Superintending Engineer-In-Charge.   

 

32.0 POWER TO VARY OR OMIT WORK: 

 

No alteration, amendments, omitions, additions, suspension, or variation of the work herein after 

referred to as ‘Variation’ under the contract as shown by the approved contract drawings or the 

specifications shall be made by the contractor except as directed in writing by the Engineer-In-

Charge. The Engineer-In-Charge shall have full powers and subject to special conditions herein, for 

time to time during the execution of contract by notice in writing to instruct the contractor to make 

such variation without prejudice to the contract and the contractor shall carry out such variations 

and be bound by the same conditions as far as applicable as through the said variations occurred in 

the specifications. If any suggested variations would be in the opinion of the contractor, if carried 

out, prevent him from fulfilling any of his obligations or guarantees, under the contractor, he shall 
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decide forthwith whether or not the same shall be carried out, and if the Engineer confirms his 

instructions in writing, the contractor’s obligation and guarantees shall be modified to such extent as 

may be justified. The difference of cost, if any, occasioned by any such variations, shall be added to 

or deducted from the contract price as is warranted. The amount of such difference, if any shall be 

as certified and determined in accordance with the rates specified in the Schedule of price, so far as 

the same may applicable and when the rates are not contained in the said Schedules or are not 

applicable, they shall be settled by the Engineer-In-Charge and contractor jointly and would be 

subjected to approval of the Competent Authority of the Company which shall be final and binding 

on the contractor. In any case in which the contract has received instructions from the Engineer-In-

Charge for carrying out the work, each either them or later in will in the opinion of the contractor 

involve a claim for and additional payment, the contractor shall, as soon as reasonably possible after 

the receipt of the instructions, as aforesaid, advise the Engineer-In-Charge to that effect in writing 

and in any case within a month of receipt of such instructions, failing which the claim shall not be 

entertained, nor shall be contractor be eligible for such claims. 

 

33.0 SALES TAX ON THE TRANSFER OR PROPERTY: 

 The tenderer shall quote their percentage rates for various items of Schedule ‘B’ including the 

‘VAT’ on the transfer of property in goods involved in execution of works contract (Re-enacted) 

Act 1989 as amended upto date, turn over tax and all other taxes levied by the Government Local, 

State or Central and applicable to works contracts. 

 

34.0 PRICE ESCALATION CLAUSE: 

 Price escalation clause is not applicable to this tender work, unless and otherwise it is specifically 

mentioned in the bid form at the end of tender. 

 

35.0 PARTICULARS OF TENDERERS: 

 The tenderer shall give details of his / their previous experiences including that in MSEDCL and 

any other details as they wish to give in Annexure ‘A’. If no particulars are given, it would be 

presumed that the tenderer has no previous experience, and his tender will be evaluated accordingly. 

 

36.0 SPECIAL NOTICE OF CONDITIONS: 

 

36.1 If the prices quoted by the agency is over and above 5.00% (five percent) or below 5.00% (five 

percent) than the estimated rates then it should be justified by submitting detailed rate analyses. 

36.2     Conditional tender / tenders with rate adjustment against payment of mobilization /   

      machinery cash / advance etc. would not be considered. 

36.3      Contractor has to submit the computerized R. A. Bill along with recovery  

      statement, materials account, etc. in the proforma prescribed by this office. 

36.4      The specification for material executions of work etc. the same will be referred from RED Book of 

standard specifications of Govt. of Maharashtra B & C Department. 

36.5     MSEDCL (M.S.E.B.) booklet for ‘Tender & Contract for works’ is applicable for this tender. 

NOTE :-  …….. are part of tender document and are available at office for reference. 

 

 

SIGNATURE OF CONTRACTOR                               EXECUTIVE ENGINEER (CIVIL), 

             With the Seal or Stamps                                          Civil Division, Kalyan 

                                                     M. S. E. D. C. L., Kalyan. 

DATE :- 
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MAHARASHTRA STATE ELECTRICITY 

DISTRIBUTION COMPANY LIMITED 

 
 
 

CIVIL DIVISION, KALYAN  

 

  

 

 

 
 

TENDER & CONTRACT FOR WORKS 
 

(APPLICABLE FOR WORKS CONTRACT) 
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SPECIAL CONDITION DEEMED TO HAVE BEEN SPECIFICALLY 

BROUGHT TO THE NOTICE OF THE CONTRACTOR. 

 
Not withstanding anything contained to the contrary in the specifications or tenders in 

subsequent exchange of correspondence, these General Conditions of Contract shall prevail 

and shall be binding on the Contractor and any change of variation expressed or implied 

however made in the said General Conditions shall not be valid or operative unless expressly 

sanctioned by the Company. The Contractor shall be deemed to have fully informed himself 

and to have special knowledge of the provision of the General Condition of Contract herein. 
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GENERAL RULES & DIRECTIONS  

FOR THE GUIDANCE OF CONTRACTOR 
 
1. All work proposed to be executed by contract shall be notified in one of the English and 

one of the Vernacular local daily newspapers, stating the work to be carried out as well 

as the date for submitting and opening tenders and time allotted for carrying out the 

work, also the amount of earnest money to be deposited with the tender and the Security 

Deposit to be deposited by the successful tenderer and the percentage, if any, to be 

deducted from bills.  

 

2. Copies of the specifications, designs, drawings, estimated rates, schedule rate and any 

other documents required in connection with the work, which will be signed by the 

Executive Engineer for the purpose of identification shall be open for inspection by the 

contractors at the office of the Executive Engineer during the office hours.  

 

3. Where the works are proposed to be executed according to the specifications 

recommended by a contractor and approved by competent authority on behalf of the 

Maharashtra State Electricity Distribution Co. Ltd. such specifications with designs and 

drawings shall form part of the accepted tender.  

 

4. The tenders and receipts for payments made on account of any work when executed by a 

firm should be signed by all the partners, except where the contractors are described in 

their tender as a firm, in which case the receipt shall be signed in the name of firm by 

one of the partners or some other person, having authority to do so.  

 

5. Any person who submits tender at percentage rate shall fill up the usual form stating at 

what percentage above or below the rate specified he is willing to undertake the work. 

Only one rate or such percentage on all the estimated rates or scheduled rate shall be 

named.  

 

6. Tenders which proposes any alteration in the work specified in the form of invitation to 

tender or in the time allowed for carrying out the work, or which contain any other 

conditions of nay sort, will be liable to rejection.  

 

7. No single tender shall include more that one work, but contractors who wish to tender 

for two or more works, shall submit a separate tender for each work. Tenders shall have 

the name and the number of work to which they refer written outside the envelope.  

 

8. The Executive Engineer or his duly authorised Assistant will open tenders in the 

presence of any intending contractors who may be present at the time and will enter the 

amounts of the several tenders in a comparative statement in a suitable form in the 

event of a tender being accepted the contractors shall there upon for the purpose of 

identifications, sign copies of the specifications and other documents. In the event of 

tender being rejected, the Officer (Executive Engineer) shall authorise the paying Officer 

concerned to refund the amount of the earnest money deposited to the contractor making 

the tender on his giving a receipt for the return of the money.  

 

9. The officer, competent to dispose of the tenders shall have the right of rejecting all or 

any of the tenders, without assigning any reasons thereof.  

 

10. No receipt for any payment alleged to have been made by a contractor in regard to any 

matter relating to the tender or the contractor shall be valid and binding on the 

Company unless it is signed by the Executive Engineer on his duly authorised assistant.  
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11. The memorandum of work to be tendered for and the schedule of materials to be supplied by 

the Maharashtra State Electricity Distribution Co. Ltd. and their rates shall be filled in and 

completed by the office of the Executive Engineer before tender form is issued, if a form 

issued to an intending tender has not been so filled in and completed, he shall request the 

said office to have this done, before he completes and delivers his tender.  

 

12. All work shall be measured not by standard measure but according to rules and custom 

and usual method in use in the Maharashtra State Electricity Distribution Co. Ltd., and 

no proposals to adopt alternative method will be accepted. The Executive Engineer’s 

decision as to what is “the usual method in use in the Maharashtra State Electricity 

Distribution Co. Ltd.’s shall be final.  

 

13. All corrections and additions or pasted slips should be initialed.  

 

14. Tenderer shall be deemed to have full knowledge of all relevant documents, site 

conditions etc. whether inspected or not by him.  

 

15. Submissions of a tender by a tenderer implies that he has read the above instructions 

and conditions of contract and has made himself aware of the scope and specifications of 

the work to be done and of the conditions and rates at which stores etc. will be issued to 

him and local conditions and other factors bearing the execution of the work.  

 

16. Under no circumstances shall any contractor be entitled to claim enhanced rates for any 

items of contract without prior sanction of the competent authority.  

 

17. These Rules and Directions shall form part of the Contract.  
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TENDER AND CONTRACT FOR WORKS 
 

Circle : Civil Circle, Kalyan  
Division : Civil Division, Kalyan  

 
I/we hereby tender for execution for the Maharashtra State Electricity Distribution Co. 

Ltd. (herein referred to as “Company”) of these work specified in the under written 

memorandum within the time specified in Schedule “B” (memorandum showing items of work 

to be carried out) and in accordance in all respects with the specifications, designs, drawings 

and instructions in writing and as per annexed conditions of Contract and agree that when he 

materials for the work are provided by the Company, such materials and rates to be paid for 

them shall be as provided in Schedule “A” hereto. 
 

Memorandum, 
 
(a) General Description: As Specified on page no. 3  
 
(b) Estimated Cost Rs.: As Specified on page no. 3  
 
(c) Earnest Money Rs.: As Specified on page no. 3  
 
(d) Security Deposit: As Specified in clause no. 14 in the Set of “Instruction to the Tenderers”   
(e) Time allowed for the completion of work as Specified on page no. 3   

Should this tender be accepted I/We hereby agree to abided by and fulfill at the terms and 

provisions of the conditions of contract annexed hereto as applicable and in default thereof to 

forfeit and pay to the Company the sum of money mentioned in the said conditions.  

 
Receipt No. __________ dated ___________ from the Maharashtra State Electricity 

Distribution Co. Ltd. in respect of the sum of Rs.* _____________ is herewith forwarded 

representing the earnest money (the full value of which is to be absolutely forfeited to the Company 

should I/We not deposit the full amount of security deposit specified in the above memorandum in 

accordance with clause “Security Deposit” of the said condition, otherwise the said sum of Rs.  
____________ shall be refund) 
 
 
 

 
Signature of the Contractor:  

Address of the Contractor: 
Dated ________ day of _______ 20 

 
 

Signature of Witness:  
Address of Witness:  

Dated ________ day of _______ 20 
 
---------------------------------------------------------------------------------------------------------- --------------------------  
* The amount to be specified in figures and words 

 

The above tender is hereby accepted by me on behalf of the Maharashtra State Electricity 

Distribution Co. Ltd. 
 

Chief Engineer 

 
Superintending Engineer 

 
Executive Engineer 
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CONDITIONS OF CONTRACT 
 

DEFINITIONS 

 
1. (a) The “Contract” means the document forming the tender and acceptance thereof 

together with documents referred to therein or individual works orders in the case 

of terms contracts including these conditions, schedules and/ or additional 

conditions attached to the form of tender or individual works orders. MSEDCL 

rate schedule, the specifications and the drawings and all these documents as 

applicable taken together shall be deemed to form one contract.  

 

(b) The “tender documents” means the form of tender, the applicable schedules and / 

or additional conditions, these conditions and the specifications and / or drawings 

as loaned to the contractors for the purpose or preparing tender.  

 

(c) The expression “Works” or “Work” when used in the conditions of contract shall, 

unless there be something in the subject or context repugnant to such construction 

mean the works or the works contracted to be executed under or in the virtue of 

the contract whenever original or altered.  

 

(d) The “Contractor” means the individual or firm or company, whether incorporated 

or not, undertaking the works and shall include his or its legal personal 

representatives, successors and permitted assigns.  

 
(e) “Company” means the “Maharashtra State Electricity Distribution Co. Ltd.” and the 

“Accepting Officer” means the officer who signs the contract on behalf of the Company.  

 

(f) The letter “EE” means Executive Engineer who in case Measurement and 

Lumpsum contracts directs the contract and the letters “S.E.” means 

Superintending Engineer and “C.E.” means Chief Engineer who administers and 

in the case of the terms contracts directs the contract.  

 

(g) The “Engineer in charge” means an officer of the Company appointed by the Chief 

Engineer to supervise the work or part of the Works.  

 

(h) “Approved” and “directed” means the approval or direction of the Chief Engineer or 

Superintending Engineer or the person deputed by him for the particular purpose.  

 
(i) “B.S. means the “British Standards” as issued by the American Standards Institutions 

and “I.S.’ means the “Indian Standards” as issued by Indian Standards Institution.  

 

Wherever the above-mentioned abbreviations are referred to in the specifications 

and / or work orders, they mean the edition with all amendments current at the 

date of issue of the tender documents or work orders.  

 

In the case of Maharashtra and term contracts “Specifications” means those contained 

in Maharashtra State Electricity Distribution Co. Ltd. Schedule together with any 

amendments etc. embodled in the tender documents. “Drawings” refer to those 

accompanying the tender documents and / or any work orders referred to therein.  

 

(j) The “Contract Sum” means the sum calculated in accordance with the prices 

accepted in the tender and / or the contract rates as payable to the contractor for 

the full and entire execution and completion of works.  

 

(k) “The date of completion’ is the date of dated for completion of the works or any 

part of the works set out in or ascertained in accordance with the individual work 

orders and the tender documents or any subsequent agreed amendments thereto.  
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SECURITY DEPOSIT 
 
2. Within 10 days from the date of issue of letter of intent / work order the successful 

Tenderer shall pay in the office of the Ex. Engr. (Civil) the security deposit amounting to 

five percent of contract value in cash, or Demand Draft or equivalent Gove. Securities, 

fixed Deposit receipts or alternatively, if the contractor is so permitted, the security 

deposit can be paid in the following manner.  

 

i) Initial Deposit equivalent to 2.5% (two and half percent) of the contract value shall 

be paid in the form of Bank Guarantee in Company’s standard proforma. Or by 

way of Fixed deposit in favour of the company with any national or scheduled Bak.  

 

ii) The balance 2.5% Security Deposit shall be recovered by deducting through 1st 

RA. bill and 2nd R.A. bill so that total Security Deposit equivalent to 5% of the 

contract value is made up and held by the Company as Security Deposit.  

 
In case the initial Security Deposit i.e. 2.5% is furnished by the Tenderer in form of bank 

Guarantee, the same shall be compulsorily renewed or a fees Bank Guarantee will have to be 

furnished if the original Bank Guarantee expires during currency of the contract including 

the extension of time limit. The same Bank Guarantee shall be renewed prior to one month of 

its expiry otherwise it will be encash without any reference to the Contractor. 
 

No interest will be payable by the Company to the Contractor on the Security Deposit, in 

whatever form it is held by the Company. 
 
REFUND OF SECURITY DEPOSIT: 
 

The Security Deposit amount will be refunded only after payment of final bill or after 

completion of maintenance period whichever is later. However, the decision of the 

competent authority of Company for refund of Security Deposit will be final and binding 

on the contractor. 
 

 

  COMPENSATION FOR THE DELAY 

 
Clause - 3 The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall be reckoned from the date on which the order to 

commence work is given to the contractor. The work shall throughout the stipulated 

period of the contract be proceeded with all due diligence (time being deemed to be the 

essence of the contract) and the contractor shall pay as compensation amount equal to 

half percent per week or such smaller amount on the value of work that remains 

unfinished after schedule date of completion. (SUBJECT TO MAXIMUM 10% OF 

WORK ORDER VALUE) as the Superintending Engineer (whose decision in writing 

shall be final) may decide. 
 

 

 ACTION WHEN WHOLE OF SECURITY DEPOSIT IS  

 FORFEITED 
 

Clause -4 In any case in which under clause or clauses of the contract the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security 

deposit (whether paid in one sum or deducted by installments) or in the case of 

abandonment of the work owing to serious illness or death of the contractor or any other 

cause, the Executive Engineer, on behalf of the Company shall have powers to adopt any 

of the following courses as he may deem best suited to the interests of Company
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(a) To rescind the contract (of which rescission notice in writing to the contractor under the 

hand of the Executive engineer shall be conclusive evidence) and in that case the 

security deposit of the contractor shall stand forfeited and be absolutely at the disposal 

of the Company.  

 

(b) To carry out the work or any part to the work departmental debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work completed and crediting him with the value 

of work done departmentally in all respects in the same manner and at the same rates 

as if it had been carried out by the contractor under the terms of his contract. The 

certificate of the Executive Engineer as to the costs and other allied expenses so incurred 

and as to the value of the work so done departmentally shall be final and conclusive 

against the contractor.  

 

(c) To order that the work of the contractor be measured up and to take such part thereof as 

shall be unexecuted out of his hands, and to give it to another contractor to complete, in 

which case the expenses incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work-charged establishment and cost of 

the work executed by the new contract agency will be debited to the contractor and the 

value of the work done or executed through the new contractor shall be credited to the 

contractor in all respects and in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of Executive 

Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in 

getting the unexecuted work done by the new contractor and as to the value of the work 

so done shall be final and conclusive against the contractor.  

 

In case the contract shall be rescinded and under clause (a) above, the contractor shall 

not be entitled to recover or be paid any sum for any work and the amount payable to him 

in respect thereof and he shall only be entitled to be paid the amount so certified. In the 

event of either of the courses referred to in clauses (b) or (c) being adopted and the cost of the 

work executed departmentally or through a new contractor and other allied expenses 

exceeding the value of such work credited to the contractors, the amount of excess shall be 

deducted from any money due to the contractor by Company under the contract or otherwise 

howsoever from his security deposit or the 

sale proceeds thereof provided, however, that the contractor shall have no claim against 

Company even if the certified value of the work done departmentally or through a new 

contractor exceeds the certified cost of such work and allied expenses provided always that 

whichever of the three courses mentioned in clause (a), (b) or (c) is adopted by the Executive 

Engineer, the contractor, shall have no claim to compensation for any loss by him by 

reason of his having purchased, or procured materials, or entered into any engagements, 

or made any advances on account of or with a view to the execution of the work or the 

performance of the contract. 
 

 

NOTICE FOR UNSATISFACTORY PROGRESS 
 

5. If the progress of any particular of the work is unsatisfactory, the Executive Engineer 

whose decision shall be final shall notwithstanding that the general progress of the work 

is satisfactory be entitled to take action under clause 4 (b) after giving the contractor 10 

days notice in writing and the contractor will have no claim for compensation for any 

loss sustained by him owing to such action.  
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ACTION IN THE CASE OF DEFAULT BY CONTRACTOR 
 
6. In any case in which any of the powers conferred upon the Executive Engineer by clauses 4 & 

5 hereof shall have become exercisable and the same shall not have been exercised the 

nonexercised thereof shall not constitute a waive of any of the conditions hereof and such 

powers shall notwithstanding be exercisable in any future case of default by the contractor 

for which by any clause or clauses hereof he is declared liable to pay compensation amounting 

to the whole of his security deposit and the liability of the contract for past and future 

compensation shall remain unaffected. In the event of the Executive Engineer taking action 

under sub-clause (a) or (c) of clause 4, he may, if he so desire, take possession of all or any 

tools, plant, materials, and stores, in or upon the works or the site thereof or belonging to the 

contractor, or procured by him and intended to be used far the contract rates or, in the case of 

contract rates no being applicable, at current market rates to be certified by the Executive 

Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer 

may be notice in writing to the contractor of his clerk of works, foreman or other authorized 

agent require him to remove such tools, plant materials or stores from the premises within a 

time to be specified in such notice, and in the contractor failing to comply with any such 

requisition, the decision of the Executive Engineer as to the expenses of any such removal, 

and the amount of the proceeds and expense of any such sale shall be final and conclusive 

against the contractor.  

 

EXTENSION OF TIME LIMIT 
 
7. If the contractor shall desire an extension of time limit for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other ground 

he shall apply in writing to the Executive Engineer before the expiration of the period 

stipulated in the tender or before expiration of 30 days from the date on which he was 

hindered as aforesaid or on which the cause for asking for extension occurred, whichever 

is earlier, and the Executive Engineer, may, if in his opinion there are reasonable 

grounds for granting an extension, recommend such extension as he thinks necessary or 

proper. The decision of the Superintending Engineer in this matter shall be final.  

 

COMPLETION CERTIFICATE 
 
8. On completion of the work the contractor shall be furnished with completion certificate by the 

Executive Engineer (herein after called the Engineer in charge) of such completion but no 

such certificate shall be given nor shall the work be considered to be complete until the work 

shall have been measured by the Engineer in charge or where the measurements have been 

taken by his subordinates until the have received the approval of the Engineer-in-charge, the 

said measurements being binding and conclusive against the contractor.  

 

EFFECT OF THE CERTIFICATE 
 
9. No payment shall be made for any work estimated to cost less than Rupees one thousand 

till after the whole of said work estimated to cost more than Rupees one thousand the 

contractor shall, on submitting a monthly bill therefore, be entitled to receive payment 

proportionate to the part of the work then approved and passed by the Engineer-in-

charge whose certificate of such approval and passing the sum so payable shall be final 

and conclusive against the contractor. All such intermediate payments shall be regarded 

as payments by way of advance against the final payments only and not as payments for 

work actually done and completed, and shall not preclude the Engineer-in-charge form 

requiring bad, unsound, imperfect or unskillful work to be removed and taken away and 

reconstructed, or re-erected not shall any such payment be considered as an admission of 

the due performance of the contract or any part thereof in any respect of the occurring of 

any claim not shall it conclude determine or effect in any way the powers of the 

Engineer-in-charge as to final settlement and adjustment of the accounts or otherwise or 
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in other way very or affect the contract. The final bill shall be submitted by the 

contractor within one month of the date fixed for the completion work, otherwise the 

certificate of the Engineer-in-charge of the measurement and of the total amount 

payable for the work shall be final and binding on all parties. 

 

 

PAYMENTS TO CONTRACTOR 
 
10. The rates for several items of work estimated to cost more than Rs. 1000/- agreed to 

within shall be valid only when the item concerned is accepted as having been completed 

fully in accordance with sanctioned specifications. In case where the items of work are 

not accepted as so completed the Engineer-in-charge may make payment on account of 

such items at such reduced rates as he may consider reasonable in the preparation of 

final on account bills.  
 

BILLS 
 
11. A bill shall be submitted by the contractor each month on or before the date fixed by the 

Engineer-in-charge for all works executed in the previous month and the Engineer-in-

charge shall take or cause to be taken the requisite measurements for the purpose of 

having the same verified and the claim so far as it is admissible, shall be adjusted, if 

possible within ten days from the presentation of the bill, if the contractor does not 

submit the bill within the time fixed as aforesaid, the Engineer-in-charge may depute a 

subordinate to measure up the said work in the presence of the contractor or his duty 

authorized agent whose countersignature to the measurement list shall be sufficient 

warrant, and the Engineer-in-charge may prepare a bill from such list which shall be 

binding on the contractor in all respects.  

 

 

ADVANCE FOR MATERIALS BROUGHT  

BY CONTRACTOR ON SITE 
 
11 (a) Contractor shall also be paid monthly a sum not exceeding 75 percent of the value of the 

materials (provided they are of imperishable nature) collected by them on the site of 

works for the executive of the work undertaken on the certificate of value issued by 

Officer not below the rank of Dy. Executive Engineer. The secured advance so paid shall 

be recovered from the running Account bill as and when the materials are utilized on the 

works. The Maharashtra State Electricity Distribution Co. Ltd. will have a lien on these 

material until the advance is recovered. 
 
 

SUPPLY OF MATERIAL TO CONTRACTOR 
 
12. If the specification or estimate of the work provides for the use or any special description 

of materials to be supplied from the Company Stores or if it is required that the 

contractor shall use certain stores to be provided by the Engineer-in-charge (such 

material and stores, and the prices to be charged therefore as here after mentioned being 

so far as practicable for the convenience of contractor but not so as in any way to control 

the meaning or effect in of this contract specified in the schedule or memorandum hereto 

annexed) the contractor shall be supplied with such materials and stores as may be 

required from time to time to be used by him for the purpose of the contract only, and 

the value of the full quantity of materials and stores so supplied shall be set off or 

deducted from any sum then due, or thereafter to become due, to the contractor under 

the contract or otherwise from the security deposit or the proceeds of sale thereof, if the 

deposit is held in Government Securities the same or a sufficient portion thereof, shall in 

that case be sold for the purpose. All materials supplied to the contractor shall remain 

absolute property of Company and shall on no account be removed from the site of the 
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work and shall at all times be open to inspection by the Engineer-in-charge. Any such 

materials unused and in perfectly good condition at the time of completion or 

determination of the contract shall be returned to the Company Stores, if the Engineer-

in-charge so required by notice in writing gives under his hand, but the contractor shall 

not be entitled to return any such materials except with such consent and he shall have 

no claims for compensation on account of such materials except with such consent and 

he shall have no claims for compensation on account of such materials supplied to him as 

aforesaid but remaining unused by him or for any wastage in or damages thereto.  

 
 
 

WORKS TO BE EXECUTED IN ACCORDANCE WITH 

SPECIFICATIONS DRAWINGS, ORDERS ETC. 
 
13. The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner, and both as regards materials and in every other 

respect in strict accordance with the specifications. The contractor shall also confirm 

exactly, fully and faithfully to the designs, drawings and instructions in writing relating 

to the work signed by the Engineer-in-charge and lodged in his office and to which the 

contractor shall be entitled to have access for the purpose of inspection of such office, or 

on the site of the working during office hours and the contractor shall if he so requires, 

be entitled at his own expense to make a cause to be made copies of the specifications, 

and of all such designs, drawings and instructions as aforesaid.  

 
 

ALTERATIONS IN SPECIFICATION AND DESIGNS NOT  

TO INVALIDATE CONTRACTS 
 
14. The Engineer-in-charge shall have power to take any alterations in, or addition to, the 

original specifications, drawings designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work and the contractor shall be bound 

to carry out the work in accordance with any instruction in this connection which may be 

given to him in writing, signed by the Engineer-in-charge and such alterations shall not 

invalidate the contract and any additional work which the contractor may be directed to 

do in the manner above specified as part of the work shall be carried out by the 

contractor on the same conditions in all respects on which he agreed to do the main 

work, and at the same rates as are specified in the tender for the main work.  

 

Where, however, the work is to be executed according to the designs, drawings and 

specifications recommended by the contractor and accepted by the competent authority 

the alteration above referred shall be within the scope of such designs, drawings and 

specifications appended to the tender.  
 

RATES FOR WORKS NOT ENTERED IN ESTIMATE OR 

SCHEDULE OF RATES OF THE DISTRICT 
 
15. And if the additional and altered work includes any class of work for which no rate is 

specified in this contract then such class of work shall be carried out at the rates entered 

in the schedule of Rates of the Division or at the rates mutually agreed upon between 

the Engineer-in-charge and the contractor, whichever are lower. If the additional or 

altered work for which no rate is entered in the Schedule of Rates of the division is 

ordered to be carried out before the rates are agreed upon then the contractor shall, 

within seven days of the date of receipt by him of the order to carry out the work inform 

Engineer-in-charge of the rate which it is his intention to charges for such class of work, 

and if the Engineer-in-charge does not agree to this rate he shall by notice in writing be 

at liberty to cancel his order to carry out such class of work and arrange to carry it out in 

such a manner as he may consider advisable, provided always that if the contractors 
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shall commence work or incur any expenditure in regard there to before the rates shall 

have been determined as lastly hereinbefore mentioned, then in such case he shall only 

be entitled to be paid in respect of the work carried out or expenditure incurred by him 

prior to the date of he determination of the rate as aforesaid according to such rate or 

rates as shall be fixed by the Engineer-in-charge. In the event of dispute the decision of 

Superintending Engineer of the circle will be final.  

 
 

EXTENSION OF TIME IN CONSEQUENCE OF ADDITION  

OR ALTERATIONS 
 
16. The time limit for work shall be extended in the proportion that the increase in its cost 

occasioned by alterations or additions bears to the cost of the original contract work and 

the certificate of the Engineer-in-charge as to such proportion shall be conclusive.  

 

NO COMPENSATION FOR ALTERATION IN OR 

RESTRICTION OF WORK TO BE CARRIED OUT 
 
17. If at any time after, the execution of the contract documents the Engineer-in-charge shall for 

any reason whatever, require the whole or any part of the work as specified in the tender to 

be stopped for any period or shall not require the whole part of the work to be carried out at 

all or to be carried out by the contractor he shall give notice in writing of the fact to the 

contractor who shall thereupon suspend or stop the work totally or partially, as the case may 

be. In any such case except as provided hereunder the contractor shall have no claim to any 

payment or compensation whatsoever on account of any profit or advantage which he might 

have derived from the execution of the work in full, but which he did not so derive in 

consequence of the full amount of work not having been carried out or on account of any loss 

that he may be put to on account of materials purchased or agreed to be purchased or for 

unemployment of labour recruited by him. He shall not also have any claim for compensation 

by reason of any alterations having been made in the original specifications, drawings, 

designs, and instructions which may involve any curtailment of the work as originally 

contemplated, where however, materials have already been purchased or agreed to be 

purchased by the contractor, before receipt by him or said notice, the contractor shall be paid 

for such materials at the rates determined by the Engineer-in-charge provided they are not in 

excess of requirements and are of approved quality and / or shall be compensated for the loss, 

if any, that he may be put to in respect of materials agreed to be purchased by him, the 

amount of such compensation to be determined by the Engineer-in-charge whose decision 

shall be final if the contractor suffers any loss on account of his having to pay his labour 

charges during the period during which the stoppage of work has been ordered under this 

clause the contractor shall, on application, be entitled to such compensation on account of 

labour charges as the Engineer-in-charge, whose decision shall be final, may consider 

reasonable, provided that the contractor shall not be entitled to any compensation on account 

of labour charges if in the opinion of the Engineer-in-charge, the labour could have been 

employed by the contractor elsewhere for the whole or part of the period during which the 

stoppage of the work has been ordered as aforesaid.  

 

NO CLAIM TO COMPENSATION ON ACCOUNT OF LOSS 

DUE TO DELAY IN SUPPLY OF MATERIALS BY COMPANY 
 
18. The Contractor shall not be entitled to claim any compensation from Company for the 

loss suffered by him on account of delay by Company in the Supply of materials entered 

in Schedule “A” where such delay is caused by -  
 

(i) Difficulties relating to supply of railway wagons.  
 

(ii) Force major.  
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(iii) Act of God.  
 

(iv) Any other reasonable cause beyond the control of Company.  

 
In the case of such delay in the supply of materials Company shall grant such extension 

of time for the completion of the works as shall appear to the Executive Engineer to be 

reasonable in accordance with the circumstances of the case. The decision of the 

Superintending Engineer as to the extension of time shall be accepted as final by the 

contractor. 

 

TIME LIMIT FOR COMPENSATION CLAIMS 
 
19. Under no circumstances whatsoever shall be contractor be entitled to any compensation 

from Company on any account unless the contractor has claimed in writing to the 

Engineer-in-charge within one month of the cause thereof.  

 

ACTION AND COMPENSATION PAYABLE IN CASE OF  

BAD WORK 
 
20. If at any time before the security deposit it refunded to the contractor, it shall appear to the 

Engineer-in-charge or his subordinate in charge of the work that any work has been executed 

with unsound, imperfect or unskilful workmanship or with material of inferior quality, or 

that any materials or articles provided by him for the execution of the work are unsound or of 

a quality inferior to that contracted for or are otherwise not in accordance with the contract, 

it shall be lawful for Engineer-in-charge to intimate this fact in writing to the contractor and 

then withstanding the fact that the work materials or articles complained of may have been 

inadvertently passed, certified and paid for, the contractor shall be bound forthwith to 

rectify, or remove and reconstruct the work so specified in whole or in part, as the case may 

require or if so required, shall remove the materials or articles so specified and provide other 

proper and suitable materials or articles at his own charge and cost and in the event of his 

failing to do so within a period to be specified by the Engineer-in-charge in written 

intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one 

percent on the amount of the estimate for every day not exceeding ten days, during which the 

failure so continues and in the event of any such failure at aforesaid the Engineer-in-charge 

may rectify or remove, the reexecute the work or remove and replace the materials or articles 

complained of as the case may be at the risk and expense in all respects of contractor, should 

the Engineer-in-charge consider that any such inferior work or materials as described above 

may be accepted or made use of, it shall be within his discretion to accept the same at such 

reduced rates as he may fix therefore.  

 

 
 

WORKS TO BE OPEN TO INSPECTION CONTRACTOR OR  

RESPONSIBLE AGENT TO BE PRESENT 
 
21. All works under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Engineer-in-charge and his 

subordinates and the contractor shall at all times during the usual working hours and at 

all other times to which reasonable notice of the intention of the Engineer-in-charge or 

his present to receive orders and instructions or have a responsible agent duly accredited 

in writing, present for that purpose. Orders given to the contractor’s duly authorised 

agent shall be considered to have the same force and effect as if they had been given to 

the contractor himself.  
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NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP 
 
22. The contractor shall give not less than 5 days notice in writing to the Engineer-in-charge or 

his subordinate in charge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured, and correct 

dimensions thereof taken before the same is so covered up or placed beyond the reach of 

measurement and shall not cover up or place beyond the reach of measurement any work 

without the consent in writing of the Engineer-in-charge or his subordinates in charge of  

the work, and if any work shall be covered or placed beyond the reach of measurement 

without such notice having been given or consent obtained the same shall be uncovered 

at contractor’s expenses, and in default thereof no payment or allowance shall be made 

for such work, or for the materials with which the same was executed. 
 

CONTRACTOR’S LIABILITIES 
 
23. The contractor shall supply at his own cost all materials (except such special materials, if any 

as may be supplied from the Company Stores in accordance with the contract), plant tools, 

appliances, pilement, ladders cordage, tackle, scaffolding, and any temporary works, which 

may be required for the proper execution of the work in the original, altered or substituted 

form and whether included in the specification or other document forming part of the contract 

or referred to in these conditions or not and which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-charge as to any matter on 

which under these conditions he is entitled to be satisfied or which he is entitled to require 

together with carriage therefore of and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials necessary for 

the purpose of setting out works and counting, weighing and assisting in the measurement or 

examination at any time and from time to of the work of materials. Failing this the same may 

be provided by the Engineer in charge at the expanse of the contractor under the contract or 

from his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. The 

contractor shall provide all necessary fencing and lights required to protect the public from 

accident and shall also be bound to bear the expenses of defence of every suit, action or other 

legal proceedings at law that may be brought by any person for injury sustained owing to 

neglect of the above precautions and to pay damages and costs which may be awarded in any 

such suit, action or proceedings to any such persons or which may with the consent of the 

contractor be paid in compromising any claim by any such person.  

 

CONTRACTOR LIABLE FOR ALL DAMAGE 
 
24. Compensation for all damage done intentionally or by contractor labourers whether in or 

beyond the limits of Company’s property shall be estimated by the Engineer-in-charge, 

or such other officer as he may appoint and the estimates of the Engineer-in-charge, 

subject to the decision of the Superintending Engineer on appeal, shall be final and the 

contractor shall be bound to pay the amount of the assessed compensation on demand, 

failing which the same will be recovered from the contractor as damages or deducted by 

the Engineer-in-charge from any sums that may be due to or become due from Company 

to the contractor under this contract or otherwise.  

 

The contractor shall bear the expenses of defending any action or other legal proceedings 

that may be brought by any person for injury sustained by him owing to neglect of 

precautions to prevent the spread of fire and he shall also pay any damages and cost 

that may be awarded by the court in consequence.  
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RESCISSION OF CONTRACT AND FORFEITURE OF  

DEPOSIT 
 
25. The contract shall not be assigned or sublet without the written approval of the Engineer-in-

charge. And if the contractor shall assign or subject his contract, it attempts so to do or 

becomes insolvent or commence any proceedings to be adjudicated an insolvent or make  

any composition with his creditors, or attempt so to do, the Engineer-in-charge may, by 

notice in writing, rescind the contract. Also if any brige, gratuity, gif, loan, perquisite reward 

or advantage, pecuniary or otherwise shall either directly or indirectly by given, promised or 

offered by the contractor or any of his servants or agents, to any person in the employ of 

Company in any way relating to his office or employment or if any such officer or person shall 

become in any way directly or indirectly interested in the contract, the Engineer-in-charge 

may be notice in writing rescind the contract. In the event of contract being rescinded the 

security deposit of the contractor shall thereupon stand forfeited and be absolutely at the 

disposal of Company, and the same consequences shall ensue as if the contract had been 

rescinded under clause 4 hereof and in addition the contractor shall not be entitled to recover 

or be paid for any work thereof actually performed under the contract 

 

COMPENSATION 

 
26. All sums payable by the contractor by way of compensation under any of these conditions 

shall be considered as a reasonable compensation to be applied to the use of Company 

without reference to the actual loss or damage sustained and whether any damage has 

or not been sustained.  
 

CHANGES IN THE CONSTITUTION OF FIRM TO BE  

NOTIFIED 
 
27. In the case of a tender by partners of a firm any change in the constitution of the firm shall 

be forthwith notified by the contractor to the Engineer-in-charge for his information.  

 

WORKS TO BE UNDER DIRECTION OF  

SUPERINTENDING ENGINEER 
 
28. All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respect of the Superintending Engineer of the circle for the 

time being, who shall be entitled to direct at what point or points and in what manner 

they are to be commenced and from time to time carried on.  
 

DECISION OF SUPERINTENDING ENGINEER TO BE FINAL 

 
29. Except where otherwise specified in the contract and subject to the powers delegated to 

him by the Company under the Company’s rules then in force, the decision of the 

Superintending Engineer of the circle for the time being shall be final, conclusive and 

binding on all parties to the contract upon all questions relating to the meaning of the 

specifications, drawings and instruction hereinbefore mentioned and as to the quality of 

workmanship or material used on the work, or as to any other question, claim, right, 

matter or thing whatsoever, in any way arising out of or relating to the contract designs 

drawings specifications estimates instruction, orders or these conditions or otherwise 

concerning the works or the execution or failure to executed the same, whether arising 

during the progress of the work, or after the completion or abandonment thereof.  
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STORES TO BE OBTAINED FROM COMPANY 
 

30. The contractor shall obtain from the Company’s Stores all stores and articles which may be 

required for the work or may part of the work or in making up any articles required therefore  
on in connection therewith unless he has obtained permission in writing from the 

Engineer-in-charge will be debited to the contractor in his account at the rates shown in 

the schedule in Form “A” attached to the contract and if they are not entered in the said 

schedule they shall be debited to him at cost price which for the purposes of his contract 

shall include the cost of carriage and all other expenses whatsoever which may have to 

be incurred in obtaining delivery of the same at the stores aforesaid. The aforesaid rates 

shall be subject to further overhead charges specified in Schedule “A” hereto. 
 

LUMP SUM IN ESTIMATES 
 
31. When the estimate on which a tender is made includes lump sums in respect of part of 

the works the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under this 

contract for such items, or if the part of the work, in question is not, in the opinion of the 

Engineer-in-charge, capable of measurement the Engineer-in-charge may at his 

discretion pay the lump sum amount entered in the estimate and the certificate in 

writing of the Engineer-in-charge shall be final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provisions this clause.  

 
A Whenever lump sum tenders have been invited for building or other structures of the 

same type design, the contractor shall submit his bill as stated in Clause 11 and the 

Engineer-in-charge not below the rank of Deputy Executive Engineer shall certify by 

general measurement or by some other method considered suitable to him the value of 

the work done and the contractor shall be paid monthly or sum equal to 90% of the total 

value of the work so certified since the last payment after deducting a part or whole of 

the secured advance if already paid for the materials utilised on the works. An 

additional secured advance for any fresh materials brought on site will also paid if 

certified by the Officer.  

 
After the work is completed final bill would be paid on the certification of Officer no 

below the rank of Executive Engineer, that the work is done according to drawings and 

specifications attached to the tender. If any additions and alterations have been carried 

out, detailed measurements is respect thereof shall be recorded and extra payments or 

deductions are regulated as per items rates quoted by the Contractor while submitting 

the tender and if there are any items in the additions and alterations for which the 

contractor has not quoted a rate the payments shall be regulated as per Clause 15 above. 
 

ACTION WHERE NO SPECIFICATION 
 
32. In the case of any class of work for which there is no such specification as a mentioned in rule 

I such work shall be carried out in accordance with the Divisional specifications and in the 

event of there being no Divisional specification the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Engineer-in-charge.  
 

COMPENSATION UNDER WORKMAN’S COMPENSATION  

ACT 
33. The contractor shall be responsible for and shall pay any compensation to his workman 

payable under the Workmen’s Compensation Act, 1923 (VIII of 1923) hereinafter called the 

said Act for injuries caused to the workmen. If such compensation is paid by Company as 

principal under sub-section (1) of Section 12 of the said Act on behalf of the contractor, it 

shall be recoverable by Company form the contractor under sub-section (2) of the said section. 

Such compensation shall be recovered in the manner laid in clause 4 hereinabove.  

 

EEC/KYN/T-167/2024-25   Version-2

Page 49 of 64



48 

 

NO CLAIM FOR VARIATION IN QUANTITIES OF WORK 
 
34. Quantities shown in the tender are approximate and no claim shall be entertained for 

quantities of work executed being more or less than those entered in the tender of estimate.  

 

NO CLAIM FOR COMPENSATION FOR DELAY IN  

STARTING WORK 
 
35. No compensation shall be allowed for any delay caused in the starting of the work on 

account of any acquisition of land and in the case of clearance of works, for any delay in 

according sanction to estimates.  
 

NO CLAIM FOR COMPENSATION FOR DELAY IN THE  

EXECUTION OF WORK. 
 
36. No compensation shall be allowed for any delay in execution of the work on account of 

water standing in borrow pits or compartments. The rates are inclusive for hard or 

cracked soil excavation in mud, sub-soil water or water standing in borrow pits and no 

claims for an extra rate shall be entertained, unless otherwise expressly specified.  
 

ENTERING UPON OR COMMENCING ANY PORTION OF  

WORK 
37. The contractor shall not enter upon or commence any portion of work except with the 

written authority and instructions of the Engineer-in-charge or of his subordinate in 

charge of the work Failing such authority the contractor shall have no claim to ask for 

measurements of or payment for work.  
 

METHOD OF PAYMENT 
38. Payment to contractors shall be made by cheque provided the amount exceeds Rs. 10/-

Amount not exceeding Rs. 10/- will be paid in cash.  
 

ACCEPTANCE OF CONDITIONS ON TENDERING FOR  

WORK 
 
39. Submission of Tender or acceptance of works order shall imply acceptance of these 

conditions of the tender by contractor.  
 

EMPLOYMENT OF SCARCITY LABOUR 
 
40. If Government declares a states of scarcity or famine to exist in any village situated within 

10 miles of the worker/contractor shall employ upon such parts of the work as are suitable for 

unskilled labour any person certified to him by the Executive Engineer or by any person to 

whom the Executive Engineer may have delegated this duly in writing to be in need to relied 

and shall be bound to pay to such person wages no below the minimum which Government 

may have fixed in this behalf. Any disputes which may arise in connection with 

implementation of this clause shall be decided by the Superintending Engineer whose 

decision shall be final and binding on the piece worker / contractor.  
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SCHEDULE "B" 

 

Memorandum showing items of works to be carried out. 
 

Item Quantities Item of Tender Rates Unit Total Amount 
 

         

No. estimated but work In Figures In Words  according to 
 

 

May be more 
     

estimated 
 

  Rs. Ps.   
 

 or less      quantities. 
 

        
 

       

Attached 

Seperately 
 

 
Note 1: All the columns in the schedule be filled in ink and the total of the entries 

in the last column should be struck by the contractor or under his signature.  
Note 2: Rates quoted include Clearance of site (prior to commencement of work 

and at its close) in all respects and hold good for work under all conditions site, 

moisture, weather, etc. 
 
 
 
 
 

(Signature of Contractor) (Signature of Executive Engineer)  
(Assistant Engineer) 

 

 

Note : To be continued on additional sheets if found necessary. 
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SCHEDULE  "C"  
Schedule showing the procedure to be followed while furnishing fixed Deposit Receipts 

towards payment of Security Deposit. 
 
(1) Fixed Deposit Receipts :  

 

(a) The Fixed Deposit should be in the name of “Maharashtra State Electricity Distribution 

Co. Ltd.” without any qualification.  

 

(b) The Fixed Deposit Receipts form any Nationalized Bank or of any Schedule Bank will 

only be accepted.  

 

(c) The Fixed Deposit Receipts should be minimum for 1 year at least.  

 

(d) The Company will renew the fixed Deposit Receipts for a further period of one year with 

the dame Bank at prevailing rate of interest without consulting the party unless 

otherwise advise by the contractor in time.  

 
Important : 
 

(1) All Fixed Deposit Receipts received to date and not fulfilling the above conditions will be 

returned to the contractor by the Company.  

 

(2) National Saving certificates and Bank/Insurance Guarantee bonds will not be accepted.  
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(FORM-III) 
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                      AGREEMENT PROFORMA 

THIS AGREEMENT made at Mumbai this __________ day of ________ Two thousand 

____________ BETWEEN ____________________ (hereinafter called ‘THE CONTRACTORS’ 

which expression shall unless excluded by or repugnant to the context include its successors or 

permitted assigns) of the one part and the Maharashtra State Electricity Distribution Company 

Limited (Hereinafter called ‘THE COMPANY’ which expression shall unless excluded by or 

repugnant to the context includes its successors and assigns) of the other part 

WHEREAS the Superintending Engineer (Civil) Maharashtra State Electricity Distribution 

Company Limited, Mumbai  invited tender according to the powers held by him as per rules for 

the work of _________________________ _____________________________ in accordance 

with the plans and specifications, annexed therein and WHEREAS the said tender was accepted by 

the Maharashtra State Electricity Distribution Company Limited under letter of intent No. 

______________ and work order No. ________________ placed with the said contractor on the 

terms and conditions specified in the tender and aforesaid work order letter of the Company and 

on the condition of the contract as specified in the tender documents of the Maharashtra State 

Electricity Distribution Company Limited attached with the tender. 

 

NOW THI AGREEMENT witnesses and it is hereby agreed and declared as under : 

In consideration of the value of contract viz. Rs. ___________________ placed with contractor on 

the terms and conditions specified in the contract, the contractor hereby covenants with the 

Company that he shall and will duly provide and execute the work and shall perform all other 

works and things in this contract mentioned and described or which are implied there from or may 

reasonably be necessary for the completion of the said work within and at the same time and in the 

manner and subject to the terms and conditions and stipulations contained in this contract and the 

Company shall pay to the contractor all the sums of money as and when they may become due and 

payable under the provision is of this contact. 

The contractor shall undertake the work of _____________________ as mentioned and described 

in the contract as per specifications and tender accepted vide letter of intent no. 

__________________________________ and will complete the same in stipulated period in 

accordance with plans and specifications and conditions annexed. 

The contractor shall complete the work as per the terms and condition 

specified in the company’s letter of intent No. __________________________ and work order 

No. _________________________________ and terms and conditions specified in the Tender 

documents for the works attached. The contractors shall indemnify the company for all claims for 

injury caused to any person. Whether workmen or not. While in upon the works or the site and the 

said company shall not be bound to defend any claims brought under the workmen’s 

compensation Act and the contractor shall be liable for any such claims. This agreement shall 

valid during the currency of contract period including extension of time limit if any, or upto expiry 

of he maintenance period beyond the physical completion of the work as accepted by Maharashtra 

State Electricity Distribution Company Limited whichever is later. 

The aforesaid company’s letters along with tender submitted by the contractor along with plans 

and specifications and his acceptance letter _______________________ 

_________________________________ and the Tender documents for the works of the 

Maharashtra State Electricity Distribution Company Limited shall be deemed to be the part of this 

contract The said papers are signed by___________________________________ for and on 

behalf of the contractor and by ___________________________ for and on behalf of the 

company for the purpose of identification and annexed herewith as schedule. 

1. 

2. 

 

IN WITNESS WHEREOF the parties here to have signed this Agreement of the 
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data respectively mentioned against their signature. 

Signature and delivered by duly constitute attorney 

For and on behalf of the contractor, in the presence 

Of _____________________________ 

1. 

2. 

Signed and delivered by 

1. 

2. 

 

Maharashtra State Electricity Distribution Company Limited 

And on behalf of Maharashtra State Electricity Distribution Company Limited 

In the pre presence of 

1. 

2. 

Note : The value of Stamp paper for agreement is Rs. 100/-. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

DECLARATION- 1 

 

(on Rs. 500/- Stamp Paper) 
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I___________________________________ age ________address ___________________ 

________________________ (Authorized signatory to sign the contract), hereby declared that I 

am the Owner/ authorized signatory of the contracting firm _________________       and I am 

submitting the documents in tender for the purpose of scrutiny of the contract. I hereby agree to 

the condition/mentioned below: 

1. I declared that, I am liable for action under Indian Penal Code or any law as applicable for 

submission of any false / fraudulent paper/ document information. 

2. I declared that, I am liable for action under Indian Penal Code or any law applicable if 

during contract period and defect liability period, any false information, false bill of 

purchases supporting proof of purchase, proof of testing submitted by my staff, subletting 

by company or by myself. 

3. I declared that I have not been charged with any prohibitory and / or penal action such as 

blacklisting/ de-registration or any other action under law by any Government and/or Semi 

Government undertaking. 

4. I declared that, I have perused and examined the tender document including addendum, 

condition of contract, specification, drawings bill of quantity etc. forming part of tender 

and accordingly. 

5. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed. MSEDCL is 

entitled to carry out the work allotted to me by any other means at my risk and cost, at any 

stage of the contract. 

6. I also declared that I will not claim any charge/ damages/ compensation for non-

availability of site for the contract work at any time. 

 

 

 

(Signature of Contractor) 

                                                                                                                  (Seal of Company) 
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RTGS FORMAT 

I/we hereby authorized MSEDCL to release the payment through RTGS instead of Account Payee 

Cheque as mentioned in the purchase order. The details of our bank accounts are given below:- 

 

1) Name of the Supplier / Contractor : 

(As per Bank Account) 

2) Name of the Bank : 

3) Branch with Address : 

4) Current Account Number : 

(Core banking No., if a/c no. starts with zero please put leading zero before A/c No. (00XX) 

5) RTGS No. (IFSC Code) : 

6) MICR Code of the Bank : 

7) Companies email ID : 

8) Contact Name and Tel. No. : (Name with designation)  

Mobile No. if any 

Further I/we hereby undertake that, I/we will be jointly and severally responsible for any 

loss/expenses arising in making payment under RTGS on above stated bank details. It will be our 

responsibility to inform/communicate any change in above details. 

Signature 

Date:      

 (Owner/Director/Proprietor/Designation) 

  Seal of the Company 

 

The bidder is requested to submit RTGS format on Company’s / Agency’s / Institution’s letter 

head duly signed and stamped. The said information is requested to be got signed by authorized 

signatory of Company’s / Agency’s / Institution. Also, the cancelled cheque in original should be 

enclosed alongwith this form where the amount is to be remitted.                                         
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 e-TENDER No.EEC/KYN/T-167/2024-25 
MAHARASHTRA STATE ELECTRICITY DISTRIBUTION COMPANY LTD.  

CIVIL DIVISION KALYAN    

               
        

Name of work: Repair of Transformer repair workshop (TRW) in Kalyan East Division. 

SCHEDULE-B 

Sr.No 
Description 

Quantity Unit Rate Amount 

1 

Excavation for foundation in earth, soil of all types, sand, 
gravel and soft murum, including removing the excavated 
material up to a distance of 50 m  beyond the building area 
and stacking and spreading as directed, dewatering, 
preparing the bed for the foundation and necessary back 
filling, ramming, watering including shoring and strutting 
etc. complete. (Lift upto 1.5 m.) By Manual Means 

2.00 Cum 217.00 434.00 

2 Providing dry/ trap/ granite/ quartzite/ gneiss rubble stone 
soling 15 cm to 20 cm thick including hand packing and 
compacting etc. complete. 

1.00 Cum 2054.00 2054.00 

3 

Providing and laying Cast in situ/Ready Mix cement 
concrete in M15 of trap/ granite/quartzite/gneiss metal for 
bed blocks, foundation blocks and such other items 
including bailing out water, plywood/steel formwork, 
laying/ pumping, compacting, roughening them if special 
finish is to be provided, finishing uneven and 
honeycombed surface and curing etc. complete. The 
Cement Mortar 1:3 plaster is considered for rendering 
uneven and honeycombed surface only. Newly laid 
concrete shall be covered by gunny bag, plastic, tarpaulin 
etc. (Wooden centering will not be allowed.), with fully 
automatic micro processor based PLC with SCADA  enabled 
reversible Drum Type mixer/ concrete Batch mix plant (Pan 
mixer) etc. complete. With natural sand/V.S.I. quality 
Artificial Sand  

2.00 Cum 7223.00 14446.00 

4 Providing uncoursed rubble masonry of trap / granite / 
quartzite / gneiss stones in cement mortar 1:6 in 
foundation and plinth of inner walls / in plinth of external 
walls including bailing out water manually , striking joints 
on un exposed faces and watering etc.complete. 

2.00 Cum 6003.00 12006.00 

5 

Providing flush grooved pointing with cement mortar 1:3 
for stone masonry work including scaffolding and curing 
etc. complete. 

30.00 Sqm 191.00 5730.00 

6 Filling in plinth and floors with contractors  
material/brought from outside and approved by Engineer 
incharge  in layers of 15 cm  to 20 cm   including watering 
and compaction etc. complete. 

1.00 Cum 629.00 629.00 
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Sr.No 
Description 

Quantity Unit Rate Amount 

7 

Providing and laying damp proof course 50 mm thick in 
M20 cement concrete layer and bitumen / using cement 
with waterproofing compound curing, formwork etc. 
complete. 

1.00 Sqmt 493.00 493.00 

8 Providing second class Burnt Brick masonry with 
conventional/ I.S. type bricks in cement mortar 1:6 in 
superstructure including striking joints, raking out joints, 
watering and scaffolding etc. Complete 

2.00 Cum 8707.00 17414.00 

9 

Providing and laying Cast in situ/Ready Mix cement 
concrete M-15 of trap/ granite/quartzite/gneiss metal for 
coping to plinth or parapet, moulded or chamfered as per 
drawing or as directed including steel centering, plywood/ 
steel formwork compacting, roughening them if special 
finish is to be provided, finishing uneven and 
honeycombed surface and curing etc. complete. The 
Cement Mortar 1:3 plaster is considered for rendering 
uneven and honeycombed surface only. Newly laid 
concrete shall be covered by gunny bag, plastic, tarpaulin 
etc. (Wooden centering will not be allowed.) With fine 
aggregate (Natural Sand / Crushed sand VSI Grade finely 
washed etc) 

1.00 Cum 7042.00 7042.00 

10 Providing and laying Cast in situ/Ready Mix cement 
concrete M-20 of trap / granite /quartzite/ gneiss metal for 
R.C.C. beams and lintels as per detailed designs and 
drawings or as directed including centering, formwork, 
cover blocks, laying/pumping, compactionand roughening 
the surface if special finish is to be provided and curing etc. 
complete. (Excluding reinforcement and structural steel). 
with fully automatic micro processor based PLC with 
SCADA enabled reversible Drum Type mixer/ concrete 
Batch mix plant (Pan mixer) etc. complete. With natural 
sand/V.S.I. quality Artificial Sand  

1.00 Cum 13406.00 13406.00 

11 

Providing and fixing in position TMT - FE - 500 bar 
reinforcement of various diameters for R.C.C. pile caps, 
footings, foundations, slabs, beams columns, canopies, 
staircase, newels, chajjas, lintels pardis, copings, fins, 
arches etc. as per detailed designs, drawings and 
schedules. including cutting, bending, hooking the bars, 
binding with wires or tack welding and supporting as 
required complete. 

0.20 MT 94188.00 18837.60 

12 Providing and fabricating structural steel work in rolled 
sections like joists, channels, angles, tees etc. as per 
detailed design and drawings or as directed including 
cutting, fabricating, hoisting, erecting, fixing in position 
making riveted / bolted /welded connections without 
connecting plates, braces etc. and including one coat of 
anticorrosive paint and over it two coats of oil painting of 
approved quality and shade etc. complete. 

0.60 MT 106936.00 64161.60 
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Sr.No 
Description 

Quantity Unit Rate Amount 

13 Providing & Erecting in position required height partitions 
to be made out of 50mm x 50mm x 1.7 mm thk Aluminum 
Tubular sections frame Indal/Jindal make weighing about 
0.886 kg/Rmt. Work 600 mm c/c. or as per site 
requirements fixed with 50mm x 50mm x 2.5 mm thk 
aluminum angle cleats with pan headed screws. The 
partition both side shall have 9mm thick Commercial ply 
fixed with flat Headed Metal Screws. The aluminium 
members of partition shall be rigidly fixed to the existing 
ceiling/floors/beams and side walls, whichever is applicable 
& as directed. All exposed surfaces of the partition  up to 
false ceiling height shall be finish with 1.00 mm thk 
approved color laminate & approved color melamine polish 
to the mouldings etc. complete as per detail drawing. 

18.00 sqm 5901.00 106218.00 

14 

Providing and fixing 6.00 mm thick ISI mark Asbestos 
Cement Corrugated sheet roofing including galvanised iron 
'J' or 'L' hook bolts galvanised iron band bituminous G.I. 
washers, galvanised iron clamps, bolts, nuts and scaffolding 
etc. complete. 

240.00 Sqmt 464.00 111360.00 

15 Providing and fixing green marble of 18 to 20 mm thick for 
door frame/ dado/ window boxing etc. on C.M 1:6 
including filling joints with polymer base filler nosing the 
sharp edges wherever necessary, curing etc. complete. 

2.00 Sqmt 2494.00 4988.00 

16 

Providing and fixing solid core flush door shutter in single 
leaf 30 mm thick decorative type of exterior grade as per 
detailed drawings approved face veneers 3mm thick on 
both faces or as directed, all necessary beads, moldings 
and lipping, wrought iron hold fasts, chromium plated 
fixtures and fastening with brass mortise lock, chromium 
plated handles on both sides, and finishing with French 
polish etc. complete. 

4.41 Sqmt 3233.00 14257.53 

17 Providing and fixing in position (as per 1868 / 1982) 
Alluminium sliding window of three tracks with rectangular 
pipe 95 x 38.10 x 0.90 mm at weight 0.637 Kilogram/One 
Running Metre. with window frame bottom track section 
92 x 31.75 x 1.30 mm at weight 1.070 Kilogram/One 
Running Metre.. Top and side track section 92 x 31.75 x 
1.30 mm at weight 0.933 Kilogram/Running metre. The 
shutter should be of bearing bottom 40 x 18 x 1.25 mm at 
weight 0.417 Kilogram/One Running Metre. Inter locking 
section 40 x 18 x 1.10 mm at weight 0.469 
Kilogram/Running metre. and handle and top section 40 x 
18 x 1.25 mm at weight 0.417 Kilogram/Running  metre. As 
per detailed drawings and as directed by Engineerincharge 
with all necessary Aluminium sections fixtures and 
fastenings such as roller bearing in nylon casting and self 
locking catch fitted in vertical section of shutter including 5 
mm thick plain glass and aluminium mosquito net shutter 
with stainless steel jail with all required screws and nuts 
etc, complete. With colour Anodising with box 

5.00 Sqmt 5777.00 28885.00 
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Sr.No 
Description 

Quantity Unit Rate Amount 

18 Providing sand faced plaster externally in cement mortar 
using approved screened sand, in all positions including 
base coat of 15 mm thick in cement mortar 1:4 using 
waterproofing compound at 1  kg per  cement bag curing 
the same for not less than 2 days and keeping the surface 
of the base coat rough to receive the sand faced treatment 
6 to 8 mm thick in cement mortar 1:4 finishing the surface 
by taking out grains and curing for fourteen days 
scaffolding etc.complete.  Spec. No.: Bd.L.7 Page No. 369 

20.00 Sqmt 684.00 13680.00 

19 

Providing internal cement plaster 12mm thick in single coat 
in cement mortar 1:4 without neeru finish to concrete or 
brick surfaces, in all positions including scaffolding and 
curing complete. Spec. No.: Bd. L.2 Page No. 368  

40.00 Sqmt 298.00 11920.00 

20 Providing and applying Two coats of wall care Putty on 
plastered surface and Ceiling and Walls to prepare surface 
even and smooth of approved make, etc complete. 

493.68 Sqmt 95.00 46899.60 

21 

Providing and laying machine cut machine Polished Kota 
stone flooring 25mm to 30mm thick and required width in 
plain/diamond pattern on bed of 1:6 C. M. including 
cement float, filling joints with neat cement slurry, curing, 
polishing and cleaning etc. complete.Bd.M.3 Page No.380 

9.00 Sqmt 1318.00 11862.00 

22  Dr. Fxit Silicone Sealant Adhesive for sealing of terrace 
leakage including applying etc. complete 

5.00 Kg 1574.00 7870.00 

23 

Providing and fixing 450mm x 550mm size superior type 
Belgium mirror with 16mm dia. nickel plated towel rod etc. 
complete. 

5.00 No 904.00 4520.00 

24 Collecting  the Debris, waste material from the area of 
MSEDCL's Asset premices of Kalyan & Dombivali  and 
Disposing of out side the premices where KDMC permitted 
the item inclusive of collecting material, loading, unloading,  
cleaning site & leveling the same with the help of labour 
etc complete as per directives of engineer -in-charge. 
(Truck Size is 2 brass ) 

5.00 Trip 2471.00 12355.00 

25 unskilled helper/mazdoor/labour for lifting debris & 
cleaning of Colony Terrace , Cash collection roofing, 
Tejashree building terrace, cash collection  & section office 
roofing etc. 

15.00 Day 677.00 10155.00 

26 Supplying Lock for drawer/Cupboard as per requirement 20.00 No 198.00 3960.00 

27 Supplying Lock for Sliding Shutter as per requirement 20.00 No 190.00 3800.00 

28 Supplying Hyddrulic door closer heavy duty as per 
requirement 

10.00 No 1688.00 16880.00 
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Sr.No 
Description 

Quantity Unit Rate Amount 

29 Providing and fixing black kadappa stone as shelves 25mm. 
thick machine polished, extending the polish upto 20 cm 
width on lowerside, rounding corners, laying in position 
jointing with bedding cement mortar 1:4 proportion curing 
etc etc. complete 

25.00 sqmt 1282.00 32050.00 

30 Providing and applying two coats of exterior weather 

shield paint of approved manufacture and of approved 

colour to the plastered surfaces including cleaning 

,preparing the plaster surface ,applying primer coat 

,scaffolding if necessary, and watering the surface for 

two days etc complete. 

   

501.66  

 

Sqmt  

310.00    

1,55,513.48  

31 Providing and applying plastic emulsion paint of 

approved quality, colour and shade to old and new 

surfaces in two coats including scaffolding, preparing 

the surface. Including the primer coat)etc. complete 

   

493.68  

 

Sqmt  

122.00       

60,228.96  

32 Providing and applying two coats of synthetic enamel 

paint of approved colour to new /old structural steel 

work and wood work in buildings, including one coat 

primer scaffolding if necessary, cleaning and preparing 

the surface  etc. complete. 

   

120.00  

 

Sqmt  

140.00       

16,800.00  

  
Total Amount 

      830855.77 

  
Add 18% GST on Total Amount 

      149554.04 

  
Add 0.5% CAR insurance on Total Amount 

      4154.28 

  
Grand Total 

      984564.09 

  
  

  Say   984564.00 

 

GST as applicable will be deducted as per prevailing rule.    
 

                                                                                                                                     Sd/- 

              Executive Engineer (Civil) 
                 Civil Division, Kalyan 
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                  MAHARASHTRA STATE ELECTRICITY DISTRIBUTION CO.  LTD. 

CIVIL DIVISION KALYAN 

 
Memorandum of Tender Declaration 

(Price Bid) 

                                       Tender No. EEC/KYN/T-167/2024-25 
 

NAME OF WORK: Repair of Transformer repair workshop (TRW) in Kalyan East Division. 

 

            Estimate cost:    Rs.8,30,855.77  excluding centages /taxes.                                                          

                                                   Rs.9,84,564.00  including centages/taxes. 

   

I / We hereby declare that I/We have made myself/ourselves thoroughly conversant with 

the local conditions regarding all the construction materials and labour and time limit on which 

my / our rates for the work are based. The governing conditions of contract and construction 

specifications and the leads involved have been carefully studied and understood by me/us before 

submitting this tender. I/We also undertake to use only the best materials approved by the 

Executive Engineer-in-charge and abide by his timely decisions. 

 

 I / We have gone through and appraised myself/ourselves of the various items and rates 

covered in the Schedule 'B' bill of quantities and rates attached. 

 I / We hereby tender for the execution of the work at UNIFORM PERCENTAGE as 

mentioned below 

1.(In figures) _____________________ percent only 

( In words _________________________________   ) 

Below of Estimated Cost as entered in Scheduled-B of the tender. 

2.AT PAR of Estimated Cost as entered in Scheduled-B of the tender. 

3.(In figures) __________________________ percent only 

     (In words)________________________________________________________ 

Above of Estimated Cost as entered in Scheduled-B of the tender. 

NOTE :  

1)  Strike out whichever is not applicable. 

2) The percentage shall be filled in both words and figure unavoidable correction if any                         

shall be crossed out and rewritten and signed in full before submission of the tender. 

3)  The contractor signing the tender shall put his name as well as his address.    

 

Name of the Contractor / firm Address :  

                                                                          Contractor’s Signature, Date & Seal       
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LIST OF SERVICES

SR.
NO.

SERVICE NAME
ACTIVITY
NUMBER

REQ. QTY VERSION
MATERIAL

TYPE
UOM SAC CODE

1
Civil Work General

Services in NO
CIVIL_NO Number 9954 1 null
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Required Documents (To be uploaded online)

Sr. No. NAME SECTION ITEM DESCRIPTION

1 Price Bid Price Section
Civil Work
General

Price Bid

2

" Experience of having
successfully completed
similar civil works i.e. civil
maintenance works or ci

Technical
Section

Civil Work
General
Services

" Experience of having successfully completed
similar civil works i.e. civil maintenance works or
civil new works with Govt./Semi Govt./ Public
sector during last 7 years ending last date of
month pre

3

"Average annual financial
turnover from registered
Chartered Accountant for
last three financial yea

Commercial
Section

"Average annual financial turnover from
registered Chartered Accountant for last three
financial years,
ending 31st March of previous financial year
should be at least 30 % of the estimated cost"

4

 Copy of PAN card
issued by Commissioner
of Income Tax and filed
Income Tax return of the
previous f

Commercial
Section

 Copy of PAN card issued by Commissioner of
Income Tax and filed Income Tax return of the
previous financial year. Previous year will be
interpreted as per I.T. Act.

5

 A valid Solvency
certificate from
Nationalized/ Scheduled
at 20% of the tender cost
i.e. issued not

Commercial
Section

 A valid Solvency certificate from Nationalized/
Scheduled at 20% of the tender cost i.e. issued
not earlier than 12 months on date of opening of
tender.

6

 Copy GST Number
Certificate / application
etc. as per the rules of
GST.

Commercial
Section

 Copy GST Number Certificate / application etc.
as per the rules of GST.

7
 Duly filled declaration on
Rs. 500/- Stamp Paper

Commercial
Section

 Duly filled declaration on Rs. 500/- Stamp Paper

8

 " Partnership Deed if
firm is registered under
Limited liability
partnership (L.L.P.) if
registered

Commercial
Section

 " Partnership Deed if firm is registered under
Limited liability partnership (L.L.P.) if registered
under Pvt.
Ltd. or Limited company authorized documents
of Director of Company."

9

 Valid Registration in
appropriate Class from
P.W.D./CPWD/MES/
Railways or any other
Govt. / Semi Go

Commercial
Section

 Valid Registration in appropriate Class from
P.W.D./CPWD/MES/ Railways or any other Govt.
/ Semi Govt. Depts. (Contractor must be
registered as a Civil contractor only)

10

Copy of Money Receipt
of payment of EMD in
case of cash or DD; and
‘Transaction Receipt’ in
case of

Commercial
Section

Copy of Money Receipt of payment of EMD in
case of cash or DD; and ‘Transaction Receipt’ in
case of on-line payment
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