EE/ULH-II/T-03/HT LT PREVENTIVE/2024-25
Maharashtra State Electricity Distribution Co. Ltd.

Tender Details

21-06-2024 05:40:35

Tender Code

EE/ULH-II/T-03/HT LT PREVENTIVE/2024-25

Tender Type Works Tender
Type Of Bid Two Bid
Description Preventive Maintenance of HT/LT overhead lines

and underground cables under Ulhasnagar-5 Sub
Division under Ulhasnagar Division-Il.

Estimated Cost (In Lakhs) 10
Basis of prices NA
Tender Validity NA
Delivery Requirement (In Months) NA
Tender on rate contract basis NO
Tender Fee (In INR) 1000
GST In INR (@18% on Tender Fee: SAC No. 180
Total Tender Fee Amount including GST in INR. 1180

Contact

Mr Narayan Marlegaonkar , 8879627616
,eeulhas2@gmail.com

Pre-Qualifying Req

As per tender documents

Budget Type Revenue

Scheme Code NA

Scheme Name NA

Department Distribution Department
Office Type DIVISION

Location Type

Ulhasnagar Division No-ll

Designation

Additional Executive Engineer(Distribution)

Pre-Bid Meeting Address

Plot No-23, Kalyan Badlapur Road, Morivali, Dist-
Thane,Pin-421301
Email: eeulhas2@gmail.com

Bid Opening Address

Plot No-23, Kalyan Badlapur Road, Morivali, Dist-
Thane,Pin-421301
Email: eeulhas2@gmail.com

Version No 1

Call for Deviation NO
Is Annexure C1 Applicable NA
Is Manufacturer Applicable NO
Is Trader Applicable NO
Minimum % of Offered Quantity NA
Is Power Supplier Applicable NO

Tender Sale Start Date

22-06-2024 10:00

Tender Sale End Date

01-07-2024 15:00

Bid Start Date

22-06-2024 10:05

Bid End Date

01-07-2024 15:05
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EE/ULH-11/T-03/HT LT PREVENTIVE/2024-25

Pre-Bid Meeting Date 24-06-2024 15:00
Techno-Commercial Bid opening on 01-07-2024 16:00
Price Bid opening on Will be declared later
Annexure C1 Opening Date NA

Winner Selection Date Will be declared later
Can Bidder Opt EMD Exemption N
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MAHARASHTRA STATE ELECTRCITY DISTRIBUTION COMPANY
LIMITED

FX

MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

(A Government of Maharashtra Undertaking)
CINNO.: U40109MH20055GC153645

TENDER DOCUMENT

Preventive Maintenance of HT /LT overhead lines and underground cables
under Ulhasnagar-5 Sub Division under Ulhasnagar Division-IL

(EE/ULH-II/T-03/HT LT PREVENTIVE/2024-25)

https://works.mahadiscom.in/eTender/etender

Office of the Executive Engineer,
Maharashtra State Electricity Distribution Co. Ltd.
(-----Ulhasnagar-II Division ----- )

Plot No-23, Kalyan Badlapur Road,
Morivali, Dist- Thane,Pin-421301

Email: eeulhas2@gmail.com

1 Breakdown Maintenance of HT OH/UG

Page 3 of 84



EE/ULH-11/T-03/HT LT PREVENTIVE/2024-25

Maharashtra State Electricity Distribution Company Limited ngﬁﬁﬁﬂ
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Section I BID INVITATION 3
Section II INSTRUCTIONS TO BIDDERS 6
Section III GENERAL CONDITIONS OF CONTRACT 18
Section IV FORM AND APPENDIX OF TECHNICAL AND PRICE PROPOSAL 36
Annexure-A List of Manpower required 50
Annexure-B List of Tools and Plants(T & P) 51
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FX

Maharashtra State Electricity Distribution Company Limited m&x&ﬁﬁﬁm
SECTION-I
BID INVITATION
1. Introduction

The Maharashtra State Electricity Distribution Company Ltd. (MSEDCL),
represented by the Executive Engineer,(--- Ulhasnagar-II Division---) wishes to
intend for “Preventive Maintenance of HT /LT overhead lines and underground
cables under Ulhasnagar-5 Sub Division under Ulhasnagar Division-II for 1
year i.e. FY 2024-25 and as described in the Bidding Data under single point
responsibility “Partial Turnkey Contracts”.

2. Brief description for the Bidding Process:

a. The Executive Engineer,(--- Ulhasnagar-II Division---) on behalf of
MSEDCL, invites eligible bidders to submit a bid in accordance with the
provisions of this Tender Document. In this Tender Document, the term
"Bidder", which expression shall, unless repugnant to the context, include
all parties who have submitted bids in response to this Tender Document
within the stipulated time.

b. The Bidders shall submit the bids in two parts by following e-tendering
process as described in Bid document. First part comprises of the
technical bid and the second part comprises of the commercial/ price bid
in accordance with this Tender Document.

c. Bidder shall not upload commercial/price bid with technical bid
documents together. Such bid may be rejected and bidder shall be
disqualified from the bidding process.

d. In terms of the Tender Document, a Bidder will be required to deposit,
along with its Bid, a bid security as Earnest Money Deposit (EMD).

e. MSEDCL will open the technical bids of all bidders and financial bids of
only technically qualified bidders would be opened.

f. The Bidder’s Names, Bid prices and the presence or absence of the
requisite and such other details as MSEDCL, at its discretion, may consider
appropriate will be announced at the time of opening.

3 Breakdown Maintenance of HT OH/UG
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FX

Maharashtra State Electricity Distribution Company Limited m&x&ﬁﬁﬁﬂ
BIDDING INFORMATION

1 Tender Reference EE/ULH-II/T-03/HT LT
No. PREVENTIVE/2024-25

la | Tender Cost Rs. 10,00,000/-

p | Saleof TenderForm | ) o 0o 4t001.07.2024
on weblink
L Ti fi

p | Lastdate&Timefor | o) 0’0054 15:00 Hrs
submission of Bids

3 | Dateof Pre-Bid 26.06.2024, 15:00 Hrs

Meeting

Date & Time of
4 | opening of Technical

01.07.2024, 16:00 Hrs

Deposit (EMD)

Bid
Addl. Ex.Engr (Maintenance ), Ulhasnagar-I]
Address for Division, Plot No-23, Kalyan Badlapur
5 communication and Road,Morivali, Dist- Thane,Pin-421301
Venu.e for Tender Email: eeulhas2@gmail.com
opening
6 Tender processing Rs. 1000/- + __ % GST as applicable
fee (Non-refundable & Non Transferable)
Rs. 10,000/- only(can be paid by either
7 Earnest Money DD in favour of MSEDCL or through RTGS

in bank account number--------
bank)

Performance Bank
8 Guarantee in lieu of
Security Deposit

The successful bidder shall furnish
the performance Bank guarantee
within 14 calendar days from the
issue of the offer letter in the form of
an unconditional and irrevocable
Bank Guarantee for an amount of Rs.
1,00,000/-(Rupees One Lakh)
denominated solely in INR payable
and claimed at Ambernath (W) issued
either by a Nationalized or Scheduled
Bank located in Maharashtra &
acceptable to MSEDCL and valid for
the period for 1 year. During contract
period, at any time the value of PBG

Breakdown Maintenance of HT OH/UG
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FX

Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

should not be less than 5% of the
value of executed works. In case the
PBG amount is less than 5% of the
value of executed works the
contractor will have to submit
additional PBG so as to make the total
value of PBG at least equal to 5% of
value of the executed quantity

Note:

1. The date & time of opening of Price Bid will be informed by an e-
mail.

2. The tender is for 1 year but may be extended if required.

3.  Eligible bidders shall upload the Bids through e-tender portal of
MSEDCL: http://works.mahadiscom.in/eTender/etenderdetails can
be obtained from https://www.mahadiscom.in.

5 Breakdown Maintenance of HT OH/UG
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Maharashtra State Electricity Distribution Co. Ltd.

SECTION-II
INSTRUCTION TO BIDDERS

The Executive Engineer (--- Ulhasnagar-II Division---), on behalf of MSEDCL
invites bids from eligible bidders with rates for 1 year i.e. FY 2024-2025.

1. Scope of Contract:
The Scope of contract is as below:

A. To carry out Preventive Maintenance of HT/LT overhead lines and
underground cables under Ulhasnagar-5 Sub Division under Ulhasnagar
Division-II. Major material required under contracts as per list enclosed
(Annexure C) shall be supplied or provided by MSEDCL; and contractor will have
to supply minor items in nature of consumable only.

B. In case any major material is not available with MSEDCL the same shall be
supplied by the contractor at the prevailing cost data of MESDCL

C. Detailed execution Plan for timely implementation of work is to be submitted by
the contractor immediately after allotment of work order.

D. The selected bidder shall have his Office within the jurisdiction of the works for
attending the emergency services during outages.

E. The tender period shall be for 1 year period i.e. FY 2024-25, However the
performance of the agencies will be reviewed on quarterly basis and poor/non
performing contractor will be weeded out with proper justified reason after
giving opportunity to bidder to explain his side. The tender may be extended for
the further period of one year as per requirement of MSEDCL.

F. Bids shall be complete and cover all Works described in the price schedule. Any
item of works required for complete usable system shall be deemed to be
included in bidder’s scope irrespective of whether it is specifically mentioned or
not in the price schedules; the same can be brought to notice of Tendering
authority during Pre-Bid meeting.

G. Bidder should note that obtaining permissions from statutory bodies wherever
required for execution of works, shall be entirely in bidder’s scope. However,
MSEDCL will extend its maximum support for obtaining these permissions on
best effort basis.

H. Partial bids, or bids which do not cover the entire scope of the works will be
treated as incomplete and not responsive to the terms and conditions of bidding
and are liable to be rejected.

6 Breakdown Maintenance of HT OH/UG
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FX

Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

2. Eligibility and qualifying criteria :
The Bidder shall meet following minimum eligibility criteria for participation in
the bid.

A.

Technical Qualification:

(i) The bidder should have at least 3 years experience as a licensed Electrical

contractor in construction, erection, testing, commissioning or maintenance
of HT /LT overhead lines/underground cables.

(ii) Specific Experience : The Bidder should have experience of execution of

B.

C.

turnkey or partial turnkey contracts during the last 5 years for HT/LT O/H
lines or HT/LT U/G cables works- Erection or maintenance of minimum 05
KM of route length of 11kV or higher voltage overhead or underground lines.

All the components of electrical works mentioned above should be in
successful operation for at least one (1) year as on date of submission of bid;

Work experiences of the bidder as per above shall be considered only if the
works have been executed under Govt./semi-Govt./autonomous body of
Central/State Govt./Electricity Power Utility/ Public works, Distribution
franchisee appointed by MSEDCL and under Dedicated Distribution Facility
(DDF) scheme work approved by MSEDCL.

Financial Criteria:

(i)  The Bidder should have executed similar works in any sector during
the last 5 financial years minimum
One work order / contract for equivalent to amount of Rs. 10 Lakhs
Or
Two work orders / contracts equivalent to amount of Rs. 6 Lakhs each
Or
Three work orders / contracts equivalent to an amount of Rs. 4 Lakhs
each.
Similar works means construction, erection, testing, commissioning or
maintenance of HT overhead lines/underground cables.

(ii) The bidder should have an average annual financial turnover of Rs.15
Lakhs during last consecutive 3 financial years.

(iii) The bidder shall have a positive net worth during last financial
year.

The Bidder should have GST/PAN Registration Certificate.
The Bidder should deploy sufficient man power for carrying out the

maintenance work, however the contractor should provide the manpower
at least as mentioned in Annexure-A
The Bidder should have PF Registration

Breakdown Maintenance of HT OH/UG

Page 9 of 84



EE/ULH-11/T-03/HT LT PREVENTIVE/2024-25

FX

Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

E. The Bidder should have taken Group Insurance Cover for his Employees.

F. The Bidder should have required Tool & Plants for these works, minimum
requirement for qualification is as per Annexure-B.

3. Instructions to bidders:

i (a) All bids must be accompanied by EMD as specified in the Tender

Notification (Section-I) and uploaded on or before the prescribed date
and time given in Section-I of this document. Bids submitted without
EMD will be summarily rejected. Bidder shall upload the required
documents through electronic mode as part of their proposal.

(b) The Bidder shall also upload copies of

ii.

iii.
iv.

Vi.

vil.

Viil.

ix.

(i) Central and State GST registration Certificate

(ii) PAN issued by appropriate authority.

(iii) Income Tax returns of previous three assessment years.
The Bid uploaded by the Bidder and all correspondence and documents
in relation to the bid shall be in English Language. For more details refer
Clause 6 of this section.
Bidders are not allowed to participate in the bid on consortium basis.
Bidder should upload only those documents which are asked to upload in
the Tender document. Any extra document may make bid as disqualified
bid and may be rejected at discretion of MSEDCL.
Technical proposal which are submitted by non-qualified bidder or
which are evaluated to be non-responsive will be rejected and shall not
be considered for detailed technical evaluation.
Only bids conforming to minimum eligibility criteria and found to be
technically responsive will be taken up for further evaluation. During
evaluation of Bids, MSEDCL, may, at its discretion, ask the bidders for
clarification of their proposals.
The bidder shall quote their rates considering market and site condition
and variation in price index etc. The quoted rates by the bidder shall
remain the same.
MSEDCL will not entertain any claim at any stage from successful bidder
on the plea of not having sufficient acquainted himself as to site condition
before submitting price bid etc.
Financial bid of the technically qualified bidders to be opened on selected
date and the place intimated to technically qualified bidders through e-
mail.

Offers by matching prices with lowest acceptable bidder:

Matching exercise first will be carried out for bidders who gave
consent to match the L-1 offered rate in the price bid as optional
documents. The bidder who has not given consent letter in the price bid

Breakdown Maintenance of HT OH/UG
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Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

will not be considered in first round. But if enough bidders are not
available then MSEDCL, at its discretion, can ask other bidders to match
the price of L-1

4. The work order is not transferable. Subcontracting is not allowed.

5. MSEDCL reserve rights to reject or accept any or all bids wholly or partly
without assigning any reason on the ground considered advantageous to
MSEDCL.

6. Language of Bid:

The Bid shall be uploaded in English Language. Supporting documents and
printed literature which are in another language shall be accompanied by an
accurate translation in the English language duly authenticated and certified
by the bidder.

7. Documents Comprising the Bid:

The Bid prepared by the Bidder shall be uploaded in ‘Two parts viz.
Technical Bid and Financial Bid. Bids shall be electronically submitted
online in the E-tender plat form and the documents shall be scanned and
submitted.

Part-I: Technical Bid

Bidder shall submit relevant certificates to demonstrate the financial,
technical capabilities & eligibility criteria prescribed under this Tender
Document. In this regard the Bidder shall upload following minimum
documents/ information (form of consent of Lowest matching offer is
optional) for technical or financial evaluation.
1. Bidder’s Information sheet(Appendix-I(A))
il Firm’s Profile at a Glance(Appendix-1(B))
iil. Financial Status (Appendix-1(C))
iv. Annual turnover (Appendix-I(D))
V. Installation and performance credentials (Appendix-III)
vi. Experience (Appendix-IV)
vii.  Form of consent of Lowest matching Offer (Appendix-V)(optional)
- This document is optional. For its use, please refer to clause no (x) of
instructions to Bidders

Part-1I: Financial bid

(i)  The bidder shall submit the price schedule as furnished in the tender
document. Each entry in the price bid form should be filled.

9 Breakdown Maintenance of HT OH/UG

Page 11 of 84



EE/ULH-11/T-03/HT LT PREVENTIVE/2024-25

FX

Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

10

(i) The bidder shall quote the rates for each schedule inclusive of
Installation/Handling of material/Equipment testing, commissioning
and consumable. Taxes as applicable will be paid extra.

(iii)  Prices shall be quoted in Indian Rupees.

(iv)  For Technical specifications, Please refer MSEDCL website i.e.
https://www.mahadiscom.in/supplier/# .

(v)  Any Financial Bid uploaded with conditions different from the
tender specification will be rejected.

Earnest Money Deposit (E.M.D.):

A. The Bidder shall furnish along with the Technical Proposal, an E.M.D. of
Rs. 10,000.00(Rs. Ten Thousand only). Payable either by DD in favour of
MSEDCL or in the form of account transfer through RTGS/NEFT into...........
Bank.... Branch........... Account No............. [FCS Code.

B. Any bid not accompanied by an acceptable E.M.D. shall be rejected by
MSEDCL as non-responsive.

C. The E.M.D. of the successful bidder will be returned when the bidder has
signed the Contract Agreement and furnished the required Performance
Bank Guarantee.

D. The E.M.D. of the unsuccessful bidders will be returned as promptly as
possible, after finalization of tender.

(i) IfaBidder withdraws his Bid during the period of Bid validity Specified
by the Bidder on the Bid Form its E.M.D. will be forfeited.

(ii) If the successful Bidder fails to furnish performance security in
accordance with Clause 22 of this Section - II of this Section, its EMD
will be forfeited

Period of Validity of Bid:

. In some circumstances, MSEDCL may solicit the Bidder’s consent to extend

the period of validity. The consent for extension, if any, shall be given in
writing. The EMD provided under clause (8) of this Section - II above shall
also be suitably extended. A Bidder extending the bid validity will not be
permitted and modify its original bid.

. Bids shall remain valid for 60 days after the date of opening of Technical Bid.

A Bid valid for a shorter period shall be rejected by MSEDCL as non-
responsive.

Breakdown Maintenance of HT OH/UG
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10.

11.

12.

13.

11

A.

B.

C.

Amendment to Bid document:

. At any time prior to the deadline for submission of bids, MSEDCL may, for any

reason, whether at its own initiative or in response to a clarification
requested by a prospective bidder, modify the Bid documents by issuing
addenda.

. Any addendum thus issued shall be treated as part of the Bid documents

pursuant to Sub-Clause (A) above and shall be communicated through the
website: - http://works.mahadiscom.in/eTender/etender

Format of Bid

. The bid shall be signed by a person or persons duly authorized to sign on

behalf of the bidder. The bidder shall submit declaration to confirm that he
has read and accepted all the contents and conditions contained in entire bid
document including financial bid containing price proposal.

. Bidder must give clear page numbers to each page of his offer and a detail

index should be provided indicating the page numbers for each relevant
document comprising his offer. Checklists for documents and data to be
furnished by the Bidders have been given elsewhere in the Bid document,
separately for Technical Proposal and Price Proposal. Bidders must fill in
these checklists clearly indicating whether corresponding document is
submitted or not and if submitted, the relevant page number. If a document
is not found at the corresponding page number given in the index, it will be
concluded that the said document is not submitted by the Bidder.

Mode of submission of bids:
The Bids shall be submitted electronically in the e-tender portal only.

Bids sent by any other mode like in person, post, e-mail will not be
considered & rejected.

MSEDCL may at its discretion require any Bidder to submit the hard
copy of any of the document submitted on e-tender platform.

Submission of Bids:
Sealing and Marking of Bids:

The bidder shall scan all the documents forming part of the bidder’s
Technical Proposal and price proposal, and convert the same into PDF
format. The size of the Technical Proposal/Price Proposal in PDF format
shall not exceed 5 MB. In case the size of the PDF document exceeds 5 MB,
the PDF document shall be split up into suitable number of files of size of

Breakdown Maintenance of HT OH/UG
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5 MB or less each. There after each file shall be numbered as
“Tech_(Number & Name of Document).pdf’. Then these files shall be
digitally signed using the software provided by MSEDCL during
registration of the bidder. The digitally signed document files shall be
uploaded by the bidder on the “e-tendering” web site of MSEDCL.

14. Deadline for Submission of Bids:

(i) Bids must be uploaded by the bidder through e-tender process not later
than the time and date specified in the invitation for Bids.

(ii) The MSEDCL may, at the discretion, extend this deadline for submission
of bids by issuing an addendum.

15. Clarification of Bids:

During evaluation of Bids, MSEDCL may, at its discretion, ask the Bidder for a
clarification of its bid. The request for clarification and the response shall be
in writing on e-mail id mentioned in Section-I of the bid and no change in
prices or substances of the Bid shall be sought, offered or permitted.

16. Acceptance or Rejection of Bids:

A. MSEDCL reserves the right to accept or reject any bid or all the bids and to
annul the bidding process and reject all bids at any time prior to award of
contract, without thereby incurring any liability or any obligation to inform
the affected bidder or bidders of the grounds for the said action.

B. Incomplete bid or Bid with incomplete information/Documents or bid which
is not substantially responsive as determined by MSEDCL are liable for
rejection.

17. Preliminary Examination of Price Bid:

Upon examination of bid, Arithmetical errors found if any will be rectified
on the following basis. If there is a discrepancy between the unit price and
the total price that is obtained by multiplying the unit price and quantity,
the unit price shall prevail and the total price shall be corrected. If there is
a discrepancy between words and figures, the lower of the two will
prevail. If the Bidder does not accept the correction of errors, its bid will
be rejected.

18. Opening and Evaluation of Proposals:

A. Opening of Pre-Qualification cum Technical Proposals:

12 Breakdown Maintenance of HT OH/UG
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a. MSEDCL will open the Technical Proposals on the date and time
designated in the E-Tender Notice/ Bid Document.

b. The time and date of the opening of the Price Bids will be informed
through auto generated email to technically qualified bidders.

B. Examination of Technical Proposals and Determination of
Responsiveness:

a. A technical/ tender committee shall evaluate the Bids submitted by
bidders for a detailed scrutiny. During evaluation of Bids, MSEDCL,
may, at its discretion, ask the bidders for clarification of their
proposals.

b. Notwithstanding the above, MSEDCL reserves the right to accept
minor deviations which do not materially affect the substantial
responsiveness of the Bid, whose rectification would not affect
unfairly the competitive position of other bidders, and which can be
rectified after award of contract without change to the price, scope,
quality or performance of the Works.

C. Clarification of Technical Proposals and Contacting MSEDCL:

a. MSEDCL can seek any clarification / document required for
technical qualification before opening the Price Bid. The bidder to
submit the clarification regarding the documents submitted with
the Technical Proposal, same shall be uploaded on the portal or to
be submitted by e-mail.

b. Any effort by the bidder to influence MSEDCL in evaluation of
Technical Proposals, bid comparison or MSEDCL decisions on
acceptance or rejection of bids may result in the rejection of the
bidder’s bid and forfeiture of the bid security in accordance with
the provisions.

D. Financial Evaluation:

The "Price bids" of only those bidders shall be opened, who qualifies the
“Prequalification cum Technical Bid". The price bids of the eligible
bidders will then be evaluated in the manner provided below.

E. Determination of the Lowest quoted price against the scope of work

a. In case of rate quoted in words and figure are different, the lowest of
the two shall be considered (i.e. which is beneficial to MSEDCL)

13 Breakdown Maintenance of HT OH/UG
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F.  Offers by matching prices with lowest acceptable bidder:

On declaration of the L-1 bidder, exercise of matching prices shall be
carried out as below;

a. The bidders who have given optional consent (Appendix-V) would
automatically be considered as bidders matched with L1 and would
be considered for further process.

b. If sufficient number of bidders is not available at L1 after considering
optional consent, MSEDCL may invite the remaining successful
bidders who have not given their consent to match the quote of the
lowest acceptable L-1 Bidder.

c. If the other bidder/s give consent to accept order at such lowest
acceptable price, such bidders shall also be considered for tender.

d. MSEDCL reserves the rights to take the agencies at sole discretion
subject to matching the quote of the L-1 Bidder.

19. Notification of Selection

Prior to expiration of the period of bid validity prescribed by MSEDCL, MSEDCL will
notify the successful bidder, that his bid has been accepted and his name is for (---
Ulhasnagar-II Division---) to attend Preventive Maintenance of HT /LT overhead
lines and underground cables under Ulhasnagar-5 Sub Division under
Ulhasnagar Division-IL

A. for 1 year on the rates offered by him.

B. The notification will constitute the formation of the Contract. Further, the
name of contractors will be hosted on MSEDCL website.

C. Upon notification of selection as above MSEDCL will promptly notify the
other bidders that their bids have been unsuccessful.

D. After selection the detail work orders will be issued subsequently as and
when need arise during the time.

20. Signing of Contract

A. At the same time that MSEDCL notifies the successful bidder that its bid
has been accepted, MSEDCL will send the bidder the Form of Contract,
incorporating all agreements between the parties.

B. Within 14 days of receipt of the Letter of Award, the successful bidder
shall sign the Form of Contract on Stamp Paper (non-judicial) borne by the
bidder as per the rate specified in Bombay Stamp Act 1958 issued in
Maharashtra and return it to MSEDCL.

14 Breakdown Maintenance of HT OH/UG
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C. The incidental expenses of execution of agreement shall be borne by the
successful Bidder(s).

21. Performance Bank Guarantee (PBG) in lieu of Security Deposit:

A. The successful bidder shall furnish the performance Bank guarantee
within 14 calendar days from the issue of the LoA offer letter in the form
of an unconditional and irrevocable Bank Guarantee for an amount of Rs.
1,00,000/-(Rupees One Lakh) denominated solely in INR payable and
claimed at Ambernath (W) issued either by a Nationalized or Scheduled
Bank located in Maharashtra & acceptable to MSEDCL and valid for the
period for 1 year. During contract period, at any time the value of PBG
should not be less than 5% of the value of executed works. In case the PBG
amount is less than 5% of the value of executed works the contractor will
have to submit additional PBG so as to make the total value of PBG at least
equal to 5% of value of the executed quantity.

B. The defect liability period of the works including the material shall be 1
year which includes free replacement of defective/ non-working/ faulty/
malfunctioning allied materials within Contractual period till completion
of guarantee period of 1 year of commissioning.

C. Prior to making a claim under the Performance Bank Guarantee, MSEDCL
or MSEDCL representative shall, in every case, notify the Contractor
stating the nature of the default for which the claim is to be made.

22. Forfeiture of Performance Bank Guarantee

A. The performance Bank Guarantee submitted in lieu of security deposit
specified in the clause 21 will be liable to be forfeited if

(i) The contractor fails to initiate the works after award of contract
or

(ii) The progress of works lagging behind the intended progress of
works

(iii) The contract is terminated due to the reasons attributed to the
contractor or

(iv) The quality of material is not as per standard or if the works is not
carried out as per standard method of construction, or not
observing the rules and regulations.

B. The performance bank Guarantee shall not be forfeited unless the
opportunity of being heard has been reasonably given to the party and no

sign of improvement has been observed.
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24.
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Corrupt or Fraudulent Practices

A. The Maharashtra State Electricity Distribution Company Ltd. requires
that the bidders observe the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this policy,
MSEDCL defines for the purposes of this provision, the terms set forth
below as follows:

a.

“corrupt practice” means behaviour on the part of officials in the
public or private sectors by which they improperly and unlawfully
enrich themselves and/ or those close to them, or induce others to
do so, by misusing the position in which they are placed, and it
includes the offering, giving, receiving or soliciting of anything of
value to influence the action of any such official in the procurement

process or in contract execution; and

“fraudulent practice” means a misrepresentation of facts in order
to influence a procurement process or the execution of a contract
to the detriment of MSEDCL, and includes collusive practice among
bidders (prior to or after bid submission) designed to establish bid
prices at artificial non-competitive levels and to deprive MSEDCL of
the benefits of free and open competition.

B. MSEDCL will reject a proposal for award if it determines that the bidder

recommended for award is engaged in corrupt or fraudulent practices in

competing for the contract in question;

C. MSEDCL will declare a firm ineligible, either indefinitely or for a specific
period of time, to be awarded an MSEDCL contract if at any time if it is
found that the firm has engaged in corrupt or fraudulent practices in
competing for, or in executing, an MSEDCL Assignment.

Change in Laws and Regulations

If, after the date seven (07) days prior to the date of Bid Opening, any law,
regulation, ordinance, order or by-law having the force of law is enacted,
promulgated, abrogated or changed in India (which shall be deemed to
include any change in interpretation or application by the competent
authorities) that subsequently affects the costs and expenses of the
Contractor and/or the Time for Completion, the Contract Price shall be
correspondingly increased or decreased, and/or the Time for Completion
shall be reasonably adjusted to the extent that the Contractor has thereby
been affected in the performance of any of its obligations under the Contract.
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25.

()

(ii)

(iii)

(iv)

(vi)

However, these adjustments would be restricted to direct transactions
between MSEDCL and the Contractor and not on procurement of raw
materials, intermediary components etc. by the Contractor for which
MSEDCL shall be the sole judge. Notwithstanding the foregoing, such
additional or reduced costs shall not be separately paid or credited if the
same has already been accounted for in the price adjustment provisions
where applicable to the Contract Agreement.

Process of agencies subdivision wise at division level:

The selection of agencies for the preventive maintenance of HT Overhead
/underground LT lines, shall be done by Executive Engineers after floating of
tenders..

The Executive Engineer will give sub-division wise allotment of agencies.

The detail sub-division wise work order shall be given by the respective division
through ERP only

After completion of work, the contractor should submit the bill through
ERP/concern sub division office and upload the checklist and photographs in the
system.

The allotted of sub-division to the agency may be changed at discretion of
MSEDCL.

The Additional Executive Engineer (Maintenance) will be the Nodal officer and
single point communication person for this contract. For all communications

please refer e-mail ID given in section-I.

(vii) The agencies shall provide adequate manpower / materials in case of situations

17

like Agitation / Disaster / Natural Calamities, etc.
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SECTION - 111

GENERAL CONDITIONS OF CONTRACT (GCC)

The following are the General Conditions of Contract.

1.

18

In this Contract, the following terms shall be interpreted as indicated:

THE CONTRACT

A. Definitions

In the Contract (as defined below) the words and expressions defined
below shall have the meanings assigned to them, except where the context
requires otherwise:

a. Dates, Times and Periods

.

ii.

iii.

iv.

"Commencement Date" means the date of issue of work order
by the concern Executive Engineer

"Contract Period" means the period from the Commencement
Date to the date of completion of the guarantee period.

“Defect Correction / Liability Period” means the period for
correction of the Defect by the Contractor, beginning from
receipt of the Notice of Defect from MSEDCL by the Contractor
and extending up to days thereafter.

“Defect Notice Period” means the period after observation of
the Defect within which MSEDCL should notify the Contractor
about the Defect. Notification of the Defect will normally be
made immediately after its observation.

“Guarantee Period” means the time as stated in the Appendix

to Tender for guaranteeing the Plant, Equipment, and Materials
against defects in materials, workmanship and manufacturing
defects, calculated from the date upon which the entire Works
(completion and commissioning of all the useful Sections in all
respect) have been completed as certified by MSEDCL
Representative. The term “Defects Liability Period” is
synonymous with the term “Guarantee Period”.

b. Documents
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ii.

1il.

iv.

"Contract" means the agreement if any to be entered into by
MSEDCL with the contractor and shall include these Conditions
of Contract, MSEDCL Requirements, the Tender, the
Contractor's Proposal, the Schedules, the Letter of Award and
such further documents as may be expressly incorporated in
the Letter of Award or Contract Agreement (if completed) and
any further conditions which may be specifically agreed to
between the parties as forming the part of contract.

"Employer’'s Requirements" means the description of the
scope, standards, design criteria (if any) and program of work,
as included in the Contract, and any alterations and
modifications thereto in accordance with the Contract. The
Conditions of Contract, Technical Specifications, Drawings,
Appendix to tender and all other information contained in the
Bid documents form an integral part of MSEDCL Requirements.

"Letter of award" means the formal acceptance by MSEDCL of
the tender. The term “Letter of award” is synonymous with the
term “Notice of Award”.

“Rate Contracts”: The Rate Contract is a contract under which,
during the period of its currency, the contractor engages to
supply materials on demand, irrespective of quantity, at fixed
unit rates or prices, within a given period of the receipt of such
demand.

"Tender/ Expression of Interest (Eol)" means the
Contractor's priced offer to MSEDCL for the works, as accepted
by the Letter of Award. The word 'tender’ is synonymous with
'bid".

¢. Money and Payments

.

ii.

"Contract Price" means the sum stated in the Letter of award
as payable to the Contractor for the design, execution, testing,
commissioning and completion of the Works and the
remedying of any defects in accordance with the provisions of
the Contract, including guarantee of the Works and plant
during the defects liability period.

"Cost" means all expenditure properly incurred (or to be
incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include
profit.
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d. Other Definitions

e.

I

1i.

1ii.

iv.

Vi.

"Contractor's Equipment” means all machinery, apparatus
and other things (other than Temporary Works) required for
the execution, completion and guarantee of the Works and the
remedying of any defects, but does not include Plant and
Equipment, Materials, or other things intended to form or
forming part of the Permanent Works.

“Defect” means any part of the Works not completed in
accordance with the Specifications and terms and conditions of
Contract, including any Works or part thereof which becomes
faulty during the Guarantee (Defects Liability) Period.

“Guarantee” means the supply of all things necessary so as to
remedy any defects in workmanship, materials, plant and
equipment and guarantee proper operation of the constructed
facilities for the period of 1 year after completion of the Works,
all in accordance with the conditions of the Contract.
"Materials" means things of all kinds (other than Plant) to be
provided and incorporated in the Permanent Works by the
Contractor, including the supply-only items (if any) which are
to be supplied by the Contractor as specified in the Contract.

"Site" means the places provided by MSEDCL where the Works
are to be executed at the locations identified and to which
Plant/substation and Materials are to be delivered and any
other places as may be designated in the Contract as forming
part of the Site.

“Specifications” mean and include collectively all the terms
and stipulations contained in the bid document including the
Conditions of Contract, technical provisions and annexure
thereto, addenda and lists of corrections, amendments and
clarifications, as well as any variations issued by MSEDCL
Representative during the course of the Contract.

"Works" means the Permanent Works and the Temporary
Works or either of them as appropriate, including supply,
transportation, construction, erection, testing, pre-
commissioning, maintenance

Persons
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f.

ii.

1ii.

iv.

Vi.

Vii.

“MSEDCL” means Maharashtra State Electricity Distribution
Company Limited; a company incorporated under the
Company’s Act 1956 after the restructuring of the erstwhile
Maharashtra State Electricity Board having its registered office
at Plot No. G-9, Prakashgad, Bandra (East), Mumbai 400 051.

“Arbitrator” means a person agreed by the parties to act as
Arbitrator or a person appointed by MSEDCL to settle any
dispute or differences between MSEDCL and the Contractor
and named as such is specified Tender and shall include
“Principal Arbitrator”.

“Contractor/ Agency” means the entity supplying the goods
and services under this contract

"Contractor's Representative” means the person (if any)
named as such in the Contract or other person appointed from
time to time by the Contractor.

"Selected Contractor" means the person who’s Bid has been
accepted by MSEDCL and the legal successors in title to such
person, but not (except with the consent of MSEDCL) any
assignee of such person.

"MSEDCL Representative" means the person appointed by
MSEDCL to act as Representative for the purposes of the
Contract and named as specified, or other person appointed
from time to time by MSEDCL and notified as such to the
Contractor.

“Inspecting Authority” shall mean any Engineering person or
personnel authorized by MSEDCL to supervise and inspect.

Tests and Completion

.

“Commissioning” means completion of work & putting the
facility/ System in the successful operation. The term
“Commissioning” is synonymous with the term “Energization”,
as commonly used in the Industry.
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8.

ii.

iii.

"Final Contract Completion Certificate" means the certificate
issued by MSEDCL Representative upon satisfactory
completion of the Guarantee responsibilities.

"Taking-Over Certificate" means a certificate issued by the
Engineer when the Works, have been completed in accordance
with the Contract.

Contract Agreement

A Contract Agreement shall be provided separately.

Priority of Documents

The documents forming the Contract are to be taken as mutually
explanatory of one another. If there is an ambiguity or discrepancy in
the documents, MSEDCL shall issue any necessary clarification or
instruction to the Contractor, and the priority of the documents shall
be as follows:

ii.
iii.

The Contract Agreement;
The Letter of Award;
The Bid (accepted Price Proposal);

iv. The Conditions of Contract, ;
v.  MSEDCL Requirements (including Specifications and
Drawings); and
vi.  The Contractor's Proposal (Technical Proposal, including
completed Schedules).
Communications

il.

iii.

Wherever provision is made for giving or issue of any notice,
instruction, consent, approval, certificate or determination by
any person, unless otherwise specified such communication
shall be in writing and shall not be unreasonably withheld or
delayed.

Wherever provision is made for a communication to be
"written" or "in writing", this means any hand-written, type-
written or printed communication

All certificates, notices or written orders to be given to the
Contractor by MSEDCL or MSEDCL Representative, and all
notices to be given to MSEDCL or to MSEDCL Representative by
the Contractor, shall be sent by air/ mail or one of the agreed
systems of electronic transmission. The addresses for the

Breakdown Maintenance of HT OH/UG

Page 24 of 84



EE/ULH-11/T-03/HT LT PREVENTIVE/2024-25

FX

Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

receipt of such communications shall be as stated in the
Appendix to Technical Proposal.

j.  Works review coordination meetings between MSEDCL
Representative and Contractor shall be conducted on a monthly basis
or as and when required by MSEDCL, at locations decided by MSEDCL,
to review the Contractor’s progress and plans for completing the
remaining Works, to deal with matters affecting the progress of the
Works, and to decide on responsibility for actions required to be
taken. MSEDCL Representative shall prepare the Minutes of Meeting
and provide copies for the records of all attendees. Decisions taken
and instructions issued during the coordination meetings, as
recorded in the Minutes, shall have the same force and effect as if they
were written communications

k. Compliance with Statutes, Regulations and Laws

The Contractor shall, in all matters arising in the performance of the
Contract, comply with, give all notices under, and pay all fees required
by the provisions of any national or state statute, ordinance or other
law, or any regulation of any legally constituted public authority
having jurisdiction over the Works. The Contractor shall obtain all
permits, licenses or approvals required for implementing, testing and
commissioning any part of the Works in reasonable time taking
account of the times for completion of the Works, and the costs of any
such permits, licenses or approvals shall be included in the Contract
Price for the relevant Activity. MSEDCL and the Contractor shall
comply with the laws of India and the State of Maharashtra.

1. Labour laws

The Contractor shall comply with all the relevant labour laws applying
to his employees, and shall duly pay and afford to them all their legal
rights. The Contractor shall require all such employees to obey all
applicable laws and regulations concerning safety at work. Contractor
shall deposit the labour cess as per Building and Other Constructions
workers, Welfare Cess Act 1996 to State Government (if applicable)
otherwise same shall be deducted from RA (Running Account) bill
and shall be deposited to Government Authority.

2. Manner of Execution

Execution of work shall be carried out in the approved manner as outlined in
the technical specifications or where not outlined, in accordance with
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relevant BIS/ Indian Standard Specifications, to the reasonable satisfaction of
MSEDCL.

a) The Contractor should successfully complete the works within time
frame set out by MSEDCL. MSEDCL shall not be responsible for any
loss or damage of any material when carrying Preventive
Maintenance of HT /LT overhead lines and underground cables
under Ulhasnagar-5 Sub Division under Ulhasnagar Division-IL

b) Undertake necessary activities during the guarantee period as set out
in this Contract.

3. Standards

24

The materials / spares supplied under this contract shall confirm to the
Standards mentioned in the Technical specification as per the MSEDCL
requirements. The material supplied by the Contractor under the contract
shall be fully insured by the Contractor in Indian Rupees against any loss or
damage incidental to manufacture or acquisition, transportation, storage till
handing over the complete system to the beneficiary and the contract price
shall include the same.

Transportation and Insurance on material during transit

Where the Contractor is required under the contract to transport the goods
to specified locations defined as Works sites and transport to such places
including insurance, shall be arranged by the Contractor, as specified below.
All major materials will be transported from Division store and old material
is to be credited to Division Store.

(i) The cost of transportation of material will be reimbursed by MSEDCL on the

cost of material as per prevailing cost data at a rate of 4% on the material
supplied by contractor and at a rate of 1% for material supplied by MSEDCL
including crediting the old material to store.

(ii) The insurance will be paid extra at a rate 1 % on the material cost as per cost

data.

Payment:

Payment will be made to the Contractor as per Section III.
Sub-contracts:

Subcontract is not allowed.

Notice to Correct
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b)

If the contractor fails to carry out any of the obligations, or if the Contractor
is not executing the works in accordance with the Contract, the MSEDCL may
give notice to the contractor requiring him to make good such failure and
remedy the same within a specified reasonable time.

Termination of works:

MSEDCL may request, by notice, to order the Contractor to suspend
performance of any or all of its obligations under the Contract. Such notice
shall specify the obligation of which performance is to be suspended, the
effective date of the suspension and the reasons therefore. The Contractor
shall thereupon suspend performance of such obligation (except those
obligations necessary for the care or preservation of the Facilities) until
ordered in writing to resume such performance by MSEDCL.

If, by virtue of a suspension order given by MSEDCL, other than by reason of
the Contractor’s default or breach of the Contract, the Contractor’s
performance of any of its obligations is suspended for an aggregate period of
more than ninety (90) days, then at any time thereafter and provided that at
that time such performance is still suspended, the Contractor may give a
notice to MSEDCL requiring that MSEDCL shall, within twenty-eight (28) days
of receipt of the notice, order the resumption of such performance or request
and subsequently order a change in facilities excluding the performance of
the suspended obligations from the Contract.

If MSEDCL fails to do so within such period, the Contractor may, by a further
notice to MSEDCL, elect to treat the suspension, where it affects a part only of
the Facilities, as a deletion of such part or, where it affects the whole of the
Facilities, as termination of the Contract

If the Contractor’s performance of its obligations is suspended or the rate of
progress is reduced pursuant to this Clause, then the Time for Completion
shall be extended and any and all additional costs or expenses incurred by
the Contractor as a result of such suspension or reduction shall be paid by
MSEDCL to the Contractor in addition to the Contract Price, except in the case
of suspension order or reduction in the rate of progress by reason of the
Contractor’s default or breach of the Contract.

During the period of suspension, the Contractor shall not remove from the
Site any Plant and Equipment, any part of the Facilities or any Contractor’s
Equipment, without the prior written consent of MSEDCL.

Removing agencies for default:
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The successful bidder(s) have to execute the Breakdown Maintenance work
as per the Work Order(s) issued by MSEDCL. MSEDCL without prejudice to
any other remedy for breach of contract, by written notice of default sent to
the Contractor, terminate the contract in whole or part:

a) In case the contractor defaults on following events on three successive
occasions during its term of contract, the contract order is liable for
cancellation after issue of termination notice.

(i) If successful bidder(s) do not execute Breakdown Maintenance work
allotted to them as per the Work Order issued by MSEDCL or his
representative.

OR

(ii) If successful bidder(s) delays in the execution of Breakdown
Maintenance work allotted to them as per the Work order issued by
MSEDCL or his representative AND does not efficiently utilize the
power shutdown allotted for maintenance work.

OR
(iii) If the assets serviced by successful bidder(s) during the execution of
Breakdown Maintenance work allotted to them as per the Work
Order issued by MSEDCL or his representative subsequently fails/
breaks down.

OR
(iv) If the successful bidder(s) do not follow statutory rules & regulations
related to Safety/ Construction & Maintenance practices / Labour
Laws as issued by MSEDCL & other statutory authorities eg. CEA/
Electrical Inspectorate, etc.

OR
(v) If the successful bidder(s) deploy less and/or unskilled manpower
than specified under this tender document.

b) If found executing the works through subcontractor.

c) If contractor fails to replace substandard material or to rectify poor quality of
works within 2 weeks from notice given to him.

d) If the Contractor/ Agency, in the judgment of MSEDCL has engaged in corrupt
or fraudulent practices in competing for or in executing the contract.

10. Force Majeure

Notwithstanding the provisions of conditions of contract, the Contractor shall
not be liable for Penalty or termination for default, forfeiture of his/ her
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11.

performance security, if and to the extent that, its delay in performance or
other failure to perform its obligations is the result of an event of Force
Majeure.

For purposes of this Clause "Force Majeure” means an event beyond the
control of the Contractor and not involving the Contractor/ Agencies fault or
negligence and not forcible. Such event may include, but are not limited to,
acts of MSEDCL either in its sovereign or contractual capacity, wars or
revolutions, fires, floods, epidemics, quarantine restrictions and freight
embargoes.

If a Force Majeure situation arises, the Contractor shall promptly notify
MSEDCL in writing of such conditions and the cause thereof. Unless otherwise
directed by MSEDCL in writing, the Contractor shall continue to perform its
obligations as far as is reasonably practical, and shall seek all reasonable
alternative means for performance not prevented by the Force Majeure.

Debarring the Agencies from business dealing with MSEDCL

In case of failure on part of successful bidder at any stage of tendering and execution,

the bidder/ contractor may be debarred as per MSEDCL debar policy provided on
MSEDCL website link. (https://www.mahadiscom.in/supplier/wp-
content/uploads/2022/09/Debar-blacklist-policy-Circular-dt150922.pdf )

12.

27

Settlement of Disputes
Dispute Resolution Committee

All disputes and differences of any kind whatsoever arising out of or in
connection with the contract, whether during the progress of the work
or after its completion and whether before or after the determination of
the contract, shall be referred by the contractor to the Executive
Engineer of Division/Supdt. Engineer of Circle.

The Three Member Dispute Resolution Committee shall be constituted
with one member representing the bidder & the two members of
MSEDCL (including one member from Account Department).

The Committee shall (within 120 days) after receipt of the contractor’s
representation make and notify decisions of all matters referred to by
the contractor in writing.

In case the Dispute resolution committee fails to resolve the dispute, the
matter shall be resolved by arbitration as stipulated under the
arbitration act 1996.

a) Notices
Breakdown Maintenance of HT OH/UG
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b)

Any notice given by one party to the other pursuant to this contract shall
be sent to other party in writing or by cable, telex or facsimile, E-mail
and confirmed in writing to the other party's address specified.

A notice shall be effective when delivered or date on the notice,
whichever is later.

For the purpose of all notice, the following shall be the address of the
MSEDCL.

(Pravin G. Chakole)
Office of the Executive Enginner
Maharashtra State Electricity Distribution Co. Ltd

Plot No-23, Kalyan Badlapur Road, Morivali, Dist- Thane,Pin-421301

Email: eeulhas2@gmail.com

Contractor: Name & Postal Address, contact nos., fax no. etc. (To be
filled in at the time of contract signature)

Arbitration

In case the Dispute resolution committee fails to resolve the dispute, the
matter shall be resolved by arbitration in the manner provided herein
below:

The arbitration shall be conducted by three arbitrators, one each to be
nominated by the Contractor and MSEDCL and the third to be appointed
by both the arbitrators in accordance with the Indian Arbitration Act. If
either of the parties fails to appoint its arbitrator within sixty (60) days
after receipt of a notice from the other party invoking the Arbitration
clause, the arbitrator appointed by the party invoking the arbitration
clause shall become the sole arbitrator to conduct the arbitration.

The language of the arbitration proceedings and that of the documents
and communications between the parties shall be English. The
arbitration shall be conducted at Division Headquarter in accordance
with the provisions of the Indian Arbitration and Conciliation Act, 1996
or any statutory modification thereof.

The decision of the majority of the arbitrators shall be final and binding

upon the parties. In the event of any of the aforesaid arbitrators dying,
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13.

14.

29

neglecting, resigning or being unable to act for any reason, it will be
lawful for the party concerned to nominate another arbitrator in place
of the outgoing arbitrator.

During settlement of disputes and arbitration proceedings, both parties
shall be obliged to carry out their respective obligations under the
Contract.

Disputes

Any disputes or differences arising under, out of or in connection with
this tender or contract if not concluded shall be subject to jurisdiction of
courts in respective Division area. The Indian Law shall govern the
contract.

MSEDCL and the Contractor shall make every effort to resolve amicably
by direct informal negotiation any disagreement or dispute arising
between them.

i. If, after thirty (30) days, the parties have failed to resolve their
dispute by such mutual consultation, then either MSEDCL or the
Contractor may give notice to the other party of its intention to
commence arbitration, as hereinafter provided, as to the matter in
dispute, and no arbitration in respect of this matter may be
commenced unless such notice is given.

ii. Any dispute or difference in respect of which a notice of intention to
commence arbitration has been given in accordance with this Clause
shall be finally settled by arbitration. Arbitration may be
commenced at any time during the validity of rate contract.

iii. Arbitration proceeding shall be conducted in accordance with the
rules of procedure specified.

Agreement:

a)

b)

The successful Bidder(s) shall execute an agreement for the fulfilment of
the contract on non-judicial stamp paper as per Maharashtra Stamp Act
purchase within the state of Maharashtra as per the format provided
separately within 14 days from date of receipt of LOE.

The incidental expenses of execution of agreement shall be borne by the
successful Bidder(s).

Contractor Obligations:
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The Contractor is obliged to work closely with MSEDCL staff, act within its own
authority and abide by directives issued by MSEDCL and implementation
activities.

The Contractor will abide by the job safety measures given on MSEDCL web
site(https://www.mahadiscom.in/consumer/wp-

content/uploads/2018/03 /SurakshaDeepSurakshaPustika.pdf ) and will free
MSEDCL from all demands or responsibilities arising from accidents or loss of
life the cause of which is the Contractor negligence. The Contractor will pay all
indemnities arising from such incidents and will not hold MSEDCL responsible
or obligated.

The Contractor is responsible for managing the activities of its personnel and
will hold itself responsible for any misbehaviour.

The Contractor will treat as confidential all data and information about
MSEDCL, obtained in the execution of his responsibilities, in strict confidence
and will not reveal such information to any other party without the prior
written approval of MSEDCL.

MSEDCL, in no case will be responsible for any accident fatal or non-fatal,
caused to any workman or outsider in course of transport or execution of work.
All the expenditure including treatment or compensation will be entirely borne
by the Contractor. The Contractor shall also be responsible for any claims of
the workers including PF, Gratuity, ESI & other legal obligations.

The Contractor should provide its employees photo identity cards to be
properly displayed during duty hours. No extra payments shall be claimed by
the contractor or its deployed staff for such item.

The Contractor should carry out Preventive Maintenance of HT/LT
overhead lines and underground cables under Ulhasnagar-5 Sub Division
under Ulhasnagar Division-II. strictly in accordance with the Terms &
Conditions of the contract and without any defects.

a. The workrelating to maintenance schedule should be executed without any
delay as per the implementation schedule mentioned in this document.

b. MSEDCL reserve the right to depute engineer officers from his/ her office
for the supervision and inspection at the time of implementation of the
contract. The bidder should submit report to the concerned engineer officer
regarding the implementation of the contract.

c. Ifany defectis noticed within guarantee period of 1 year after supply, same
will have to be replaced by the Contractor at his own expenses.
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d. The contractor shall not be responsible for the failed equipment which are
already in guarantee period. However if the earlier contractor whose
equipment under guarantee period is not ready/unable to carry out the
work then in such cases the failed equipment will be attended by the
contractor. The incurred expenditure will be recovered from the previous
contractor.

e. The successful bidder should indicate the name and address of their nearest
centre that can take up immediate action on complaint.

15. Implementation schedule and process :

The work should be implemented by the Contractor as per the following
implementation schedule: -

(i) The work as per schedule of Preventive Maintenance of HT /LT overhead
lines and underground cables under Ulhasnagar-5 Sub Division under
Ulhasnagar Division-IL shall be carried out by Agency and will enter on
MSEDCL web portal with photographs of works attended. The Contractor shall
carry out the Breakdown maintenance immediately from the intimation / by
message / mail. The Contractor shall complete the work as per the schedule of
works and within the outage period .

(ii) MSEDCL will approve the works attended by agency after due verification &
same will be intimated through system for further payment.

(iii) If Contractor fails to perform the activities within time period from intimation,
the Notice to Correct Work shall be issued.

(iv) In spite of notice to correct works, if Contractor fails to perform/ improve the
progress of the activities, the notice of termination of the contract shall be
issued.

(v) In case Contractor fails to perform the activities even after repeated messages
/ calls (3 times) from the issue of the Termination of Contract Notice, the
contract/ work shall be terminated and action as per debar policy of MSEDCL
will be initiated.

(vi) The Contractor should take photographs of works carried out along with the
contractor representative &employer’s local representative and same is to be
uploaded in the system.

16. Payment and Penalty
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(i) The Contract Price:

a) Unless specified otherwise in the MSEDCL Requirements, Bidders
shall quote for the entire facilities on a “single point responsibility”
basis such that the total bid price covers all the Contractor's
obligations mentioned in or to be reasonably inferred from the Bid
documents in respect of carrying out Preventive Maintenance of
HT/LT overhead lines and underground cables under
Ulhasnagar-5 Sub Division under Ulhasnagar Division-II. along
with provision of data transfer directly to MSEDCL Portal as described
in the Bid document on “Partial Turnkey” Contract Basis.

b) The Bidders shall mention the details of GST with Government
Notification in Price Schedule. Bidder shall note that the actual
applicable taxes shall be paid to Contractor.

c) Such Bidder that has quoted the lowest price (exclusive of all the
taxes) against the individual capacity shall be declared as the
preferred Bidder (the “First Selected Bidder”).

d) The Bidder shall quote rates clearly and no alterations or additions
shall be made to the Price schedule.

e) The rates and prices quoted by the bidder shall remain fixed and valid
for the duration of the contract and would not be subject to variation
on Payment terms.

(ii) Payment procedure:
a) The payment will be disbursed through Monthly Running Account (RA)
bill wise as specified under:

1) 100% of the order value for labour component against material
supplied by MSEDCL for carrying out Preventive Maintenance of
HT/LT overhead lines and underground cables under
Ulhasnagar-5 Sub Division under Ulhasnagar Division-II as per
the rates applicable in the yearly rate contract, along with taxes,
within 15 days of submission of necessary documents as per check
list in duplicate.

AND

90% of the order value for Supply, Erection, Testing &
Commissioning of Line / Cable materials/Substation equipments,
etc within 15 working days, upon submission of necessary
documents as per check list in duplicate, after the on-site
verification, inspection, by Concerned Sectional Officer/ any
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(iii)
a)

b)

(iv)

authority representative of MSEDCL and/ or its authorized
inspection agencies, for which the claim is received.

The details of all the maintenance works carried out should be fed
through mobile-app/ IT system developed by MSEDCL.

2) The balance 10% of payment against supply, installation and
commissioning including Taxes shall be released on completion of
guarantee period.

Taxation

The price bid by the Contractor shall except GST, includes all customs
duties, import duties, business taxes, income tax, and any other taxes,
duties or levies that may be levied in accordance to the laws and
regulations in being as of the date 28 days prior to the closing date for
submission of bids in India on the Contractor's Equipment, Plant,
materials and supplies (permanent, temporary and consumable) acquired
for the purpose of the Contract and on the services performed under the
Contract. Nothing in the Contract shall relieve the Contractor from its
responsibility to pay any tax that may be levied in India on profits made
by it in respect of the Contract.

The Bidders shall mention the details of GST with Government Notification
in Price Schedule. Bidder shall note that the actual applicable taxes shall
be paid to Contractor.

The bidder should also note that MSEDCL will discharge its tax liability
under the most beneficial scheme for availing the maximum cost
advantage. Bidder should therefore take GST/any tax refund / rebate to
which they may be legally entitled into consideration while offering their
quoted rates/ prices.

Penalty for Delay:

a) The Contractor is required to complete the work within the
stipulated time (i.e. shutdown) as given by the concern in-charge. In
case the work is not completed within time then the penalty @
Rs.1000/- per hour for every additional hour required for
completion work taken shall be charged.

b) Ifthe contractor fails to provide necessary Spares and Consumables,
Tools & Plants and is found working in violation of Safety and other
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statutory Regulations, penalty of Rs 1,000/- (Rupees One thousand
only) per such instance shall be levied.

c) The Penalty for the delay applicable to activities will not be
attributed to the contractor subject to the condition specified in the
Section-III, GCC. “Force Majeure” and the mutually agreed genuine
causes brought on the records thereof by the contractor.

d) The delay attributable to Employer will not attract any penalty.

(v) Penalty for non-executed work:
In case the contractor does not execute allotted work as per the hours
specified in penalty clause No. 4 and read with clause No.9 then contract
will be cancelled and PBG will be forfeited. MSEDCL will reserve the right
to execute the work from another contractor at the RISK & COST of the
defaulter contractor.
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SECTION -1V

FORM AND APPENDIX OF TECHNICAL AND PRICE PROPOSAL

Form of Technical Proposal
(On Bidder’s Letterhead)

To,

Maharashtra State Electricity Distribution Company Ltd.
Represented by the:

Executive Engineer,

Maharashtra State Electricity Distribution Co. Ltd.,

Plot No-23, Kalyan Badlapur Road, Morivali, Dist- Thane,Pin-421301

Email: eeulhas2@gmail.com

Name of Contract: Preventive Maintenance of HT/LT overhead lines and
underground cables under Ulhasnagar-5 Sub Division
under Ulhasnagar Division-Il in Ulhasnagar-II Division of
Kalyan Circle-I1.

Sir,

We have understood and checked these documents and have not found any
errors in them. We accordingly offer to attend Preventive Maintenance of HT /LT
overhead lines and underground cables under Ulhasnagar-5 Sub Division
under Ulhasnagar Division-II with guarantee period of 1 Year, (hereinafter
referred to as the contract of works) and as described in the Bid document “Partial
Turnkey Contracts” as well as remedy any defects and guarantee the entire
completed facilities against any defects in materials, workmanship and equipment
for period specified in Bid Documents, after completion, fit for its purpose in
conformity with these documents and the enclosed Proposal.

We hereby declare that we accept all the terms, conditions, specifications and
all other matters set forth in sections and agree that these will form a part of the
Contract if we are selected for work contract.

We have submitted price bids for Tender No. EE/ULH-II/T-03/HT LT
PREVENTIVE/2024-25. We have submitted complete details of our technical and
financial capabilities for establishing our eligibility to undertake works on all these
tenders. However we hereby confirm that we accept that the MSEDCL decision on
our eligibility to undertake the works in accordance with the requirements set out
in the Invitation for Bids will be final and binding on us, and that we will not raise
any objection should MSEDCL decide to reject our Bid for one or more Tenders on
the grounds that we do not satisfactorily meet the minimum qualifying criteria.
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This Bid and your written acceptance shall be the basis for Contract
Agreement. We understand that you are not bound to accept the lowest or any bid
you receive or assign any reason thereof for the rejection.

We agree to keep this bid open for acceptance for a period of 60 days from
the date of opening thereof and also agree not to make any modification in the terms
and conditions on our own accord. We further agree to sign an Agreement to abide
by the Conditions of Contract and carry out all works according to specific clauses.

We accept that Dispute Resolution procedures, General Conditions of
Contract, will be used for settling any disputes that cannot be mutually agreed with
MSEDCL, and confirm that we specifically agree that Arbitration proceedings will be
applicable for resolving any disputes.

Yours faithfully,

Signature & Seal of company

in the capacity of duly authorized to sign bids for and on behalf of

Address:
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CHECK LIST OF DOCUMENTS TO BE ENCLOSED

Sr.
No Name of Documents Attached Remark
1. | Bidder’s Information Sheet Appendix-I(A) Yes No
2. | Firm’s Profile at a Glance Appendix-I(B) Yes No
3. | Financial Status Appendix-I(C) Yes No
4. | Annual Turnover Appendix-I(D) Yes No
Self-Certification of No Bar/ non-failure/
Y N
> | blacklisted © °
6 Scan copy of Form of EMD/Bid Security Yes No
Appendix-II
7 Installat.lon and performance credentials Yes No
Appendix-III
3 Experl'en.ce fpr mamtengnce, supply and Yes No
commissioning Appendix-1V
9 Power .of attorr.ley in the name of the person Yes No
authorized to sign Bid document
10 Recelpt of Payment made by the bidder against Yes No
the Bid Fees
11, Tender Document §1gned by bidder on each Yes No
page along with Price Schedule Format.
12. | Form of Technical Proposal Yes No
Bidder’s Signature:
(Seal)
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1. Form of Price Proposal and Appendix to Price Proposal (to be submitted
along with Price Schedule)

FORM OF PRICE PROPOSAL
(On Bidder’s Letter head)

To,

Maharashtra State Electricity Distribution Company Ltd.
Represented by the:

Executive Engineer,

Maharashtra State Electricity Distribution Co. Ltd.,

Plot No-23, Kalyan Badlapur Road, Morivali, Dist- Thane,Pin-421301

Email: eeulhas2@gmail.com

Name of Contract: Preventive Maintenance of HT/LT overhead lines and
underground cables under Ulhasnagar-5 Sub Division
under Ulhasnagar Division-II

Sir,

We have understood and checked these documents and have not found any
errors in them. We accordingly offer to execute and complete and guarantee the said
Works and remedy any defects, fit for its purpose in conformity with these
documents and the enclosed proposal, for the rate as per Price Schedule exclusive
of all the GST in accordance with the terms and conditions of the Contract. The above
amounts are in accordance with the Price Schedules herewith enclosed which form
a part of this bid.

We agree to abide by this Bid for the period of 60 days after the date of
opening of the Technical Proposal, and it shall remain binding upon us and may be
accepted at any time before that date. We acknowledge that the Appendix to Price
Proposal and Appendix to Technical Proposal form part of our Bid.

If our Bid is accepted, we will provide the specified Security Deposit,
commence the Works as soon as reasonably possible after receiving the Notice to
Commence, and complete the Works in accordance with the above-named
document within the time.

Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding contract
between us.

Yours faithfully
Signature

Seal in the capacity duly authorized
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to sign bids for and on behalf of

APPENDIX TO PRICE PROPOSAL

Description

25

Tender No- EE/ULH-II/T-03/HT LT PREVENTIVE/2024-

Employer's Name
and Address

Represented by the:

Executive Engineer,
Maharashtra State Electricity Distribution Co. Ltd.

Maharashtra State Electricity Distribution Co. Ltd.

Contractor's Name
and Address submitted)

(To be completed by the Bidder before the Bid is

Name and Address

of the MSEDCL Executive Engineer (O&M) of Concerned Division.
Representative
CHECK LIST OF DOCUMENTS TO BE ENCLOSED
Sr.
No Name of Documents Attached Remark
L Form of Price Proposal & Appendix to Price Ves No
Proposal
2. Price Schedule Yes No

Signature of Bidder:
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APPENDIX- I (A)
BIDDER’S INFORMATION SHEET

To establish its qualifications to perform the contract the Bidder shall provide the
information requested in the corresponding Information Sheets included
hereunder.

Bidder’s legal name
Bidder’s UIN No.

Bidder’s registration certificates for
GST and registration certificates under
the applicable PF and labour laws.
Bidder’s authorized representative
(Name, address, telephone numbers,

fax numbers, e-mail address)

Attached are copies of the necessary original documents.

N Ul AW DN

Signature of Bidder
Name
Designation

Date:
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APPENDIX- I (B)
FIRM PROFILE AT A GLANCE
Sr. . .
Particulars Details

No.

1 | Name & Mailing Address of firm

? Contact Person Name, Designation &

Contact No.

3 | E-mail Address for correspondence

4 | Firm Website Address

5 | Firm Status (Private/ Proprietor)

6 | PAN/ TAN No.

7 | Firm Registration No

8 | EPF Registration No, if applicable

9 | GST No.

10 Turnover 2021-22,2022-23 & 2023-

24 (in Crore Rs.)
11 | Net worth
12 | Special Remarks, if any

It is certified that the information provided above is true to the best of my
knowledge and belief. If any information found to be concealed, suppressed or

incorrect at later date, our tender shall be liable to be rejected and our company may

be debarred from executing any business with MSEDCL.

Signature of Bidder

Name

Designation

Date:
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APPENDIX- I (C)

FINANCIAL STATUS
Each Bidder must fill in this form including private/ public limited company.
Sr. Financial Data for Previous 3
No. Particulars Years [Rs. in Lacs]
2021-22 | 2022-23 | 2023-24

1 Total Assets

2 Current Assets

3 Total Liabilities

4 Long Term Loans

5 Current Liabilities

6 Profits Before Taxes

7 Profits After Taxes

8 Net Worth

9 Available Working Capital
Attached are copies of the audited balance sheets, including all related
notes, and income statements for the three years of FY 2021-22, 2022-
23 & 2023-24,
If the bidder feels that its financial capacity is insufficient, bidder may
include with the bid a letter from a reputed bank, addressed to
MSEDCL which describes the revolving line of credit that the bidder is
eligible for with the bank.

Applicant’s Auditor
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APPENDIX- I (D)

ANNUAL TURNOVER
Year Rs in Lacs.
2021-22
2022-23
2023-24

The information supplied should be the Annual Turnover of the Bidder in terms of
the amounts billed to clients for each year for work in progress or completed.

Signature of Applicant Certified by Applicant’s Auditor
(Affix Stamp)
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APPENDIX- II
FORM OF EARNEST MONEY DEPOSIT/ BID SECURITY
(BANK GUARANTEE)

WHEREAS, [Name of Bidder] (hereinafter
called “the Bidder”) has submitted his bid dated , for Preventive
Maintenance of HT/LT overhead lines and underground cables under
Ulhasnagar-5 Sub Division under Ulhasnagar Division-II with guarantee period
of 1 Year for materials from the date of commissioning and as described in the
Bidding Data in MSEDCL under “Partial Turnkey Contracts” basis under bid package
number Bid No: (hereinafter called “the Bid”) for
works of Preventive Maintenance of HT /LT overhead lines and underground
cables under Ulhasnagar-5 Sub Division under Ulhasnagar Division-IIL

Know all people by these presents that We [Name of
Bank] of having our registered office at (hereinafter called “the
Bank”) are bound unto the Maharashtra State Electricity Distribution Company
Limited in the sum of Rs. (Rupees

only) for which payment well and truly to be
made to the MSEDCL. The Bank binds himself, its successors and assigns by these
presents. This guarantee will be payable at our branch office at
[Address of branch office], sealed with the
Common Seal of the said Bank this______ day of

The conditions of this obligation are:

1) If the Bidder withdraws his Bid during the period of Bid validity specified in the
Form of Bid; or

2) If the Bidder refuses to accept the correction of errors in his Bid; or

3) If the Bidder is determined at any time prior to award of contract to have
engaged in corrupt or fraudulent practices in competing for the contract; or

4) Ifthe Bidder, having been notified of the acceptance of his Bid by MSEDCL during
the period of Bid validity:

a. fails or refuses to execute the Form of Contract Agreement in accordance with
the Instructions to Bidders, if required; or

b. fails or refuses to furnish the Security deposit, in accordance with the
Instructions to Bidders;

We undertake to pay to MSEDCL the above amount upon receipt of its first written
demand, without MSEDCL having to substantiate his demand, provided that in its
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demand MSEDCL will note that the amount claimed by him is due to him owing to
the occurrence of one or all of the above conditions.

This Guarantee will remain in force up to 60 days after the deadline for
submission of bids as such deadline is stated in the Instructions to Bidders or as it
may be extended by MSEDCL, notice of which extension(s) to the Bank is hereby
waived. Any demand in respect of this Guarantee should reach the Bank not later
than the above date.

Date

Signature of Bank’s authorized officer

Seal

Signature of Bank’s Second authorized officer

Seal
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APPENDIX- III

INSTALLATION & PERFORMANCE CREDENTIALS

Experience
Date
of Client’s
Name o Contract start Date of Present certificate
Sr. of Description | Amount of completion Status attached at
No. | Client of work (inlac) of work of work N
work page No.
Signature of Bidder
Name
Designation
Company
Date
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APPENDIX- IV
EXPERIENCE
Supply Year Wlse receipts/ C]i?l.lt S
Sr. expenditure on work | certificate
Nature of Work
No. N 2021- | 2022 | 2023 | attached at
0s 22 23 | -24 | page No. ...
Signature of Bidder
Name
Designation
Company
Date
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APPENDIX-V
FORM OF CONSENT FOR LOWEST MATCHING OFFER

(Optional paper -Bidder may not submit if do not want to match with L1)

Applicable for interested successful bidders (subject to fulfilment of conditions
mentioned in Section -II Information and Instructions to Bidders

To,

Maharashtra State Electricity Distribution Company Ltd.
Represented by the:

Executive Engineer,

Maharashtra State Electricity Distribution Co.Ltd.,

Plot No-23, Kalyan Badlapur Road, Morivali, Dist- Thane,Pin-421301

Email: eeulhas2@gmail.com

Name of Contract: Preventive Maintenance of HT/LT overhead lines and
underground cables under Ulhasnagar-5 Sub Division under Ulhasnagar
Division-IL

Confirmation for accepting contract by Matching Rates with Lowest Acceptable Bidder:
We do hereby confirm
1. To accept the order at the lowest acceptable rate.

2. To accept that any withdrawal of confirmation for order by matching rate within
validity of offer will render the entire offer invalid and shall be summarily rejected
and Earnest Money Deposit shall stand forfeited.

3. ThatI/we shall not be entitled to the benefit of offers by matching rates and will not
be considered for orders of his original offer is rejected on the ground of ambiguity
or because of not accepting/non compliance of the terms & conditions of the tender.

4. That if any rate indicated along with the quantity under this clause, shall disqualify
me/us from the bidding process.

Signature of Bidder

Name
Date Designation
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LIST OF MANPOWER ESSENTIAL FOR TECHNICAL QUALIFICATION

ANNEXURE- A
Sr.no | Designation | Manpower Work Education
Qualification and
experienced
1 Supervisor 1 Nos. Supervision & ITI electrician having
Coordination supervisor licence
with MSEDCL with 05 years
Engineer-in- practical experience
charge. in Substation / HT /
LT line work.
However agencies
having Supervisor
with Degree/Diploma
in Electrical
Engineering will be
preferred.
2 Electrician/ 2 Nos. Carrying out ITI Trade in Electrical
Technician Breakdown with 05 years
Maintenance practical experience
work in Operation &
Maintenance of
substation
equipment(s)
3 Helper 4 Nos. Assistance to 10th Class Pass with
Technicians/ 03 years experience
Electrician/ and basic Knowledge
Cable Jointer for | of Electrical
Carrying out Equipments and
Breakdown wiring.
Maintenance
work
4 Unskilled 2 Nos. Assistance Having experience in
Labour substation work | substation work .

LIST OF TOOLS AND PLANTS (T&P) ESSENTIAL FOR TECHNICAL QUALIFICATION
ANNEXURE-B
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Sr.No. | Name of Tools and Plants No.(s)

1 Insulation Tester. (Megger) (500-5000V) 01

2 Earth Insulation Tester with suitable probes. 01

3 Multi-meter (digital) 01

4 Portable AC current injection set - Low voltage (0 to 40V, 0- | 01
100 amp)

5 Set of flexible wires of suitable current rating and connector | 01
clips

6 Clamp On meter (Tong Tester) 01

7 Oil BDV Tester set 01

8 Screw Driver set- 6"-12", Transparent Insulated Green Head, | 02
Non sparking type with insulated blades.

9 Hammer- Cross/Ball Pin with wooden handle, 03
200gm/500gm/800gm

10 Pliers- Combination pliers 150/160/170mm 03

11 Nose Pliers 02

12 Hacksaw 02

13 spanner set 02

14 Ratchet Set 01

15 Chain Pulleys 01

16 Fibre Ladders of suitable sizes 01

17 Crimping Tools 01

18 Air Blower 01

19 Vacuum Cleaner 01

20 Tap kit with handles 01

21 Vehicle for transportation-LMV 01

LIST OF MAJOR MATERIAL ANNEXURE-C
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(To be provided by MSEDCL. If not provided by MSEDCL, contractor to procure
and use. The cost of such material procured by Contractor shall be reimbursed
as per prevailing cost data of MSEDCL along with price variation(PV))

Sr No Description of Material
1 All Aluminium Alloy Conductor 34 sq.mm.
2 All Aluminium Alloy Conductor 55 sq.mm.
3 All Aluminium Alloy Conductor 100 sq.mm.
4 XLPE Cable 11 kV 3C 95 sq.mm.

5 XLPE Cable 11 kV 3C 185 sq.mm.

6 XLPE Cable 11 kV 3C 240 sq.mm.

7 XLPE Cable 11 kV 3C 300 sq.mm.

8 XLPE Cable 22 kV 3C 95 sq.mm.

9 XLPE Cable 22 kV 3C185 sq.mm.

10 | XLPE Cable 22 kV 3C 300 sq.mm.

11 XLPE Cable 33 kV 3C 300 sq.mm.

12 R.S.J. Poles 100 x 116 mm - 10 Mtr.

13 R.S.J. Poles 175 x 85 mm - 9 Mtr.

14 R.S.J. Poles 125 x 70 mm - 8 Mtr.

15 R.S.J. Poles 152 x 152 mm - (13.00 Mtr.)

16 R.S.J. Poles 152 x 152 mm - (11.00 Mtr.)

17 G.I. Stay Wire 7/8 SWG

18 G.I. Stay wire 7/10 SWG

19 G.I. Wire 8 SWG

20 G.I. Wire 10 SWG

21 G.I. Wire 6 SWG

22 11 kV A.B. Switch

23 22 kV A.B. Switch

24 11 kV Horn Gap fuse unit

25 22 KV Horn Gap fuse unit

26 11 kV Pin Insulator

27 22 kV Pin Insulator

28 33 kV Pin Insulator

29 Disc Insulator 11 kV 45 KN

30 Disc Insulator 11 kV 70 KN

31 HT Pillar 22 KV

32 11 KV Feedar Pillar 2 Way

33 11 KV Feeder Pillar 4 Way

34 11 kV SF6, Motorized, SCADA Compatible RMU 1 Iso + 1 Br
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35 11 kV SF6, Motorized, SCADA Compatible RMU 1 Iso + 2 Br
36 11 kV SF6, Motorized, SCADA Compatible RMU 2 Iso + 1 Br
37 11 kV SF6, Motorized, SCADA Compatible RMU 2 Iso + 2 Br
38 11 kV SF6, Motorized, SCADA Compatible RMU 2 Iso + 3 Br
39 11 kV SF6, Motorized, SCADA Compatible RMU 2 Iso + 4 Br
40 11 kV SF6, Motorized, SCADA Compatible RMU 3 Iso + 2 Br
41 11 kV SF6, Motorized, SCADA Compatible RMU 3 Iso + 1 Br
42 22 kV SF6, Motorized, SCADA Compatible RMU 1 Iso + 1 Br
43 22 kV SF6, Motorized, SCADA Compatible RMU 1 Iso + 2 Br
44 22 kV SF6, Motorized, SCADA Compatible RMU 2 Iso + 1 Br
45 22 kV SF6, Motorized, SCADA Compatible RMU 2 Iso + 2 Br
46 22 kV SF6, Motorized, SCADA Compatible RMU 2 Iso + 3 Br
47 22 kV SF6, Motorized, SCADA Compatible RMU 2 Iso + 4 Br
48 22 kV SF6, Motorized, SCADA Compatible RMU 3 Iso + 2 Br
49 33 kV End Termination for 3C 300 sqmm cable
50 33 kV End Termination for 3C 95 sqmm cable
51 22 kV End Termination for 3C 300 sqmm cable
52 22 kV End Termination for 3C 240 sqmm cable
53 22 kV End Termination for 3C 180 sqmm cable
54 22 KV End Termination for 3C 95 sqmm cable
55 11 kV End Termination for 3C 300 sqmm cable
56 11 kV End Termination for 3C 240 sqmm cable
57 11 kV End Termination for 3C 180 sqmm cable
58 11 kV End Termination for 3C 95 sqmm cable
59 33 kV Straight Through Joint Kit for 3C / 300 sqmm XLPE cable
60 22 kV Straight Through Joint Kit for 3C / 300 sqmm XLPE cable
61 22 kV Straight Through Joint Kit for 3C / 240 sqmm XLPE cable
62 22 kV Straight Through Joint Kit for 3C / 185 sqmm XLPE cable
63 11 kV Straight Through Joint Kit for 3C / 300 sqmm XLPE cable
64 11 kV Straight Through Joint Kit for 3C / 240 sqmm XLPE cable
65 11 kV Straight Through Joint Kit for 3C / 185 sqmm XLPE cable
LIST OF MINOR AND CONSUMABLE MATERIAL ANNEXURE-D
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FX

Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

Sr.No. | Particular
1 CRC (Electrical contact cleaner)
2 PVC Tape
3 Cotton waste
4 Cloths
5 Nut Bolt of various sizes
6 Grease / jelly
7 Hand wire brush
8 Spray Bottles
9 HT tape
10 Lugs of various sizes
Note:

1. Transportation charges on major items will be 4% on Cost of Material (as per Cost
Data) if provided by Contractor and 1% on Cost of Material (as per Cost Data) if
provided by MSEDCL, will be paid extra to Agency.

2. Insurance @ 1% on Material cost will be paid extra.

3. List of Major Items is mentioned as Annexure C

4. In case of repairing of Ring Main Unit, the Cost of Major spares as per the O.E.M.

(Original Equipment Manufacturer) rate list will be reimbursed. Payment for the same

will be made as per Manufacturer's spares price list.

5. Reinstatement of road to original after excavation during cable fault or laying of cable

as per MoU route with GoM. PL refer circular no. CE/IPDS/4244 Dtd. 27.02.2018.

6. The minimum assured quantity to Agency will be 1/3 of total Annual Estimated
Quantity.

7. 1f the agency do not get minimum assured quantity MSEDCL will be at
discretion may give work in neighboring subdivision / division.

8. If MSEDCL is not able to give the minimum work including works in neighboring
Division/Subdivision, MSEDCL will pay for minimum assured

quantity.
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Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.
VITARAN

Maharashira State Eleciricity Distribution Co. Lbd

OFFICE OF THE EXECUTIVE ENGINEER
ULHASNAGAR-II DIVISION

Plot No-23, Kalyan Badlapur Road, Morivali, Dist- Thane,Pin-421301

Email: eeulhas2@gmail.com

TENDER NO. EE/ULH-1I/T-03/HT LT PREVENTIVE/2024-25

(PRICE BID)

Preventive Maintenance of HT/LT overhead lines and underground cables
under Ulhasnagar-5 Sub Division under Ulhasnagar Division-IL.

E.M.D. Rs. 10,000/-(Rs-Ten thousand only)
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Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

UNDERTAKING

I / we hereby undertake to abide by the following condition of the Tender: That
the EMD deposited against the above mentioned tender shall be liable for forfeiture in

full, if either:-

1) 1 / we withdraw my / our tender before the company finalized the decision of
acceptance the tender.
2) In case my / our tender is accepted by the company and I / we fail to pay the

Security Deposit as per Tender conditions against this tender within stipulated

period.
Place : Signature of Tenderer
Date:
55 Breakdown Maintenance of HT OH/UG

Page 57 of 84



EE/ULH-11/T-03/HT LT PREVENTIVE/2024-25

FX

Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

LETTER TO THE EXECUTIVE ENGINEER

To,
Executive Engineer,
Maharashtra State Electricity Distribution Co. Ltd.,

Plot No-23, Kalyan Badlapur Road, Morivali,
Dist- Thane,Pin-421301
Email: eeulhas2@gmail.com

Dear Sir,

[/We agree for the rates tendered by me/us subject to the condition of the tender
and for which I/We have carefully read and which I/We have thoroughly understood
and to which I/We hereby agree.

[/We hereby agree to keep this offer open for 60 days after the returnable date
of the Tenders and shall be bound by communication of acceptance dispatched within

the prescribed time.

Yours faithfully,
DATE:
Name & Address of the Tenderer.
Seal and Signature of the Tenderer.
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Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

PRICE BID

Preventive Maintenance of HT /LT overhead lines and underground
cables under Ulhasnagar-5 Sub Division under Ulhasnagar Division-II

Description % Rate for Year 2024-25

Charges including consumables
item as per Annexure D towards
Preventive Maintenance of HT /LT
Overhead Lines/ Underground
Cables for the quantities specified in
Estimate/Cost Data 2024-25

1. While quoting the rates the bidder should refer Service Master List

2. The work can go up beyond estimated quantity. The estimated quantities are

taken from previous year base data of interruptions.

The rates quoted should be inclusive of consumable items as per Annexure-D.

4. The cost of transportation of material will be reimbursed by MSEDCL on the
cost of material as per prevailing cost data, at a rate of 4% on material supplied
by contractor and at a rate of 1% for material supplied by MSEDCL and towards
crediting of old material to store

5. Ifthe Cost of any material /equipment is not available in the Cost Data, the same
shall be taken from the work executed in the adjoining Division/Circle.

6. The major material will be provided by MSEDCL such as Insulators, CT/PT,
conductor, AB Switch, Isolator, RMU, Poles, Cables, etc if available. However, in
case these materials are not available with MSEDCL, the same will be supplied
by the contractor @ rate of prevailing cost data of MSEDCL

7. Old / Damaged cables / materials removed from site shall be credited to

Divisional Stores by the Agency.

Applicable rate of G.S.T. % as per notification published).

9. The spares required to be supplied will be reimbursed as per actual, if not
included in cost data. The bidder shall refer cost data for details of spares
included before bidding.

10.The HO cost data (2024-25) services and material list are attached

separately

w

©

Seal and Signature of the Tenderer.
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List Of Services (REPORT AS ON 21-JUN-2024 03:01 PM)

UNIT OF
ORDER TYPE SCHEDUL ASSET SERVICE NAME DESCRIPTION MEASUREM SCHEDULED
E TYPE ENT RATE
Preventive A HT Overhead Line and Underground Cable PM.HT.OH.001 A Activity for HT overhead Line KM 1129
Preventive A HT Overhead Line and Underground Cable PM.HT.UG.001 A Activity for HT UG Line KM 671
Preventive A HT Overhead Line and Underground Cable PM.HT11KV.OH.001 Schedule A Activity for HT overhead Line KM 1129
Preventive A HT Overhead Line and Underground Cable PM.HT11KV.UG.001 Schedule A Activity for HT UG Line KM 671
Preventive A HT Overhead Line and Underground Cable PM.HT22KV.OH.001 Schedule A Activity for HT overhead Line KM 1129
Preventive A HT Overhead Line and Underground Cable PM.HT22KV.OH.056 Tower line - Tree cutting M2 4
Preventive A HT Overhead Line and Underground Cable PM.HT22KV.UG.001 Schedule A Activity for HT UG Line KM 671
Preventive A HT Overhead Line and Underground Cable PM.HT33KV.OH.001 Schedule A Activity for HT overhead Line KM 1129
Preventive A HT Overhead Line and Underground Cable PM.HT33KV.UG.001 Schedule A Activity for HT UG Line KM 671
Preventive A LT Overhead Line and Underground Cable PM.LT.OH.001 LT OVERHEAD LINE A ACTIVITY LS 1403
Preventive A LT Overhead Line and Underground Cable PM.LT.UG.001 LT UNDERGROUND LINE A ACTIVITY KM 366
Preventive B HT Overhead Line and Underground Cable PM.HT.OH.002 Providing carpet guarding with 8 SWG LS 366
Preventive B HT Overhead Line and Underground Cable PM.HT.OH.003 Fix of Y cross/fiber glass str cross arm EA 122
Preventive B HT Overhead Line and Underground Cable PM.HT.OH.004 Repl of damage/deteriorated Channels EA 153
Preventive B HT Overhead Line and Underground Cable PM.HT.OH.005 Repl of damaged / deteriorated Top Clip EA 61
Preventive B HT Overhead Line and Underground Cable PM.HT.OH.006 Provide Jumper with Wedge/Loop connector EA 31
Preventive B HT Overhead Line and Underground Cable PM.HT.OH.007 HT stay sets incl con 1:4:8 ratio - 0.3 EA 1586
Preventive B HT Overhead Line and Underground Cable PM.HT.OH.008 HT stay sets, re-fixing & bind, labour EA 122
Preventive B HT Overhead Line and Underground Cable PM.HT.UG.002 Reearthing less Resistance at HTP,RMU No 3050
Preventive B HT Overhead Line and Underground Cable PM.HT.UG.003 Repair of open/damaged Door / Hinges No 366
Preventive B HT Overhead Line and Underground Cable PM.HT.UG.004 Chking & cleaning of HT Feder Pil & RMU No 122
Preventive B HT Overhead Line and Underground Cable PM.HT.UG.005 repair crack/damage Foundation HTP,RMU No 3660
Preventive B HT Overhead Line and Underground Cable PM.HT.UG.006 Repl Outdoor/Indoor End Termination No 1464
Preventive B HT Overhead Line and Underground Cable PM.HT.UG.007 Excavation & refilling the cable trench M 610
Preventive B HT Overhead Line and Underground Cable PM.HT.UG.008 Check & refill of Gas pressure in RMU KG 3050
Preventive B HT Overhead Line and Underground Cable PM.HT.UG.009 Fix boots on end termination in HTP/RMU Set 915
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.OH.002 Providing carpet guarding LS 366
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.OH.003 Fixing HT stay sets including concreting EA 67
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.OH.004 Repl of damage/deteriorated V cross arm EA 122
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.OH.005 Repl of damaged / deteriorated Channels EA 153
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.OH.006 Repl of damaged / deteriorated Top Clip EA 61
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.OH.007 Provide Jumper with Wedge/Loop connector EA 31
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.OH.008 HT stay sets, re-fixing & bind, labour EA 122
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.UG.002 Reearthing less Resistance at HTP,RMU NO 3050
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.UG.003 Repair of open/damaged Door / Hinges NO 366
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.UG.004 Checking & cleaning of HT FP & RMU NO 122
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.UG.005 repair crack/damage Foundation HTP,RMU NO 3660
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.UG.006 Repl Outdoor/Indoor End Termination NO 1464
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.UG.007 Excavation & refilling the cable trench M 610
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.UG.008 Check & refill of Gas pressure in RMU KG 3050
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.UG.009 Fix boots on end termination in HTP/RMU SET 915
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.UG.017 izg:;glrng’ fixing Al drop / lock with necessary fabrication for osf / NO 89
Preventive B HT Overhead Line and Underground Cable PM.HT11KV.UG.018 Making _cable s_eal!ng arrangement in HT fp/os /osf using Gl NO 306
sheet with fabrication
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.002 Providing carpet guarding LS 366
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.003 Fixing HT stay sets including concreting EA 67
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.004 Repl of damage/deteriorated V cross arm EA 122
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Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.005 Repl of damaged / deteriorated Channels EA 153
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.006 Repl of damaged / deteriorated Top Clip EA 61
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.007 Provide Jumper with Wedge/Loop connector EA 31
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.008 HT stay sets, re-fixing & bind, labour EA 122
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.057 Tower Line-Replacement of Turn Buckle & Stay Wire AU 1373
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.058 Tower Line-Erection (Grouting) of Stay Rod AU 458
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.059 Tower Line-Providing complete Earthing to Tower AU 3050
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.060 Tower Line-Providing Earthing to HT Pole AU 1525
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.061 Tower Line-Providing and Fixing Jumpers with Loop connectors 1678
for all conductor size
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.062 ;‘(’:‘“S’EF; E}”gbp;gv'd'”g & Fixing of Aluminium T-Connector above | 1220
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.OH.063 ;‘é"g '(;'f”gbp;gv'd'”g & Fixing of Aluminium T-Connector upto |, 927
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.UG.002 Reearthing less Resistance at HTP,RMU NO 3050
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.UG.003 Repair of open/damaged Door / Hinges NO 366
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.UG.004 Checking & cleaning of HT FP & RMU NO 122
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.UG.005 repair crack/damage Foundation HTP,RMU NO 3660
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.UG.006 Repl Outdoor/Indoor End Termination NO 1464
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.UG.007 Excavation & refilling the cable trench M 610
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.UG.008 Check & refill of Gas pressure in RMU KG 3050
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.UG.009 Fix boots on end termination in HTP/RMU SET 915
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.UG.017 iz:;‘;glrng' fixing Al drop / lock with necessary fabrication for osf / NO 89
Preventive B HT Overhead Line and Underground Cable PM.HT22KV.UG.018 Making cable sealing arrangement in HT fp/os /osf using Gl NO 306
sheet with fabrication
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.OH.002 Providing carpet guarding LS 366
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.OH.003 Fixing HT stay sets including concreting EA 67
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.OH.004 Repl of damage/deteriorated V cross arm EA 122
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.OH.005 Repl of damaged / deteriorated Channels EA 153
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.OH.006 Repl of damaged / deteriorated Top Clip EA 61
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.OH.007 Provide Jumper with Wedge/Loop connector EA 31
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.OH.008 HT stay sets, re-fixing & bind, labour EA 122
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.UG.002 Reearthing less Resistance at HTP,RMU NO 3050
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.UG.003 Repair of open/damaged Door / Hinges NO 366
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.UG.004 Checking & cleaning of HT FP & RMU NO 122
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.UG.005 repair crack/damage Foundation HTP,RMU NO 3660
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.UG.006 Repl Outdoor/Indoor End Termination NO 1464
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.UG.007 Excavation & refilling the cable trench M 610
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.UG.008 Check & refill of Gas pressure in RMU KG 3050
Preventive B HT Overhead Line and Underground Cable PM.HT33KV.UG.009 Fix boots on end termination in HTP/RMU SET 915
Preventive B LT Overhead Line and Underground Cable PM.LT.OH.013 Repair & Repl of damaged fabrications No 122
Preventive B LT Overhead Line and Underground Cable PM.LT.OH.014 Labour charges Providing guarding set 244
Preventive B LT Overhead Line and Underground Cable PM.LT.OH.015 Muffing of poles in 1:2:4 with 60cm dia. No 549
Preventive B LT Overhead Line and Underground Cable PM.LT.OH.016 Provide loop type Guarding bothend span No 122
Preventive B LT Overhead Line and Underground Cable PM.LT.OH.017 providing LT spacers(at 3 places) set 73
Preventive B LT Overhead Line and Underground Cable PM.LT.OH.018 Providing and fixing of stay set set 2013
Preventive B LT Overhead Line and Underground Cable PM.LT.OH.019 Providing and fixing of LT earthing NO 244
Preventive B LT Overhead Line and Underground Cable PM.LT.OH.022 E;K;Z%Cc;/f)RSJ Poles & Fixtures by red oxide paint (Paint suppied NO 153
Preventive B LT Overhead Line and Underground Cable PM.LT.OH.023 Pa_lntlng O.f RSJ P<_Jles & fixtures by Aluminium paint over red NO 214
oxide (Paint supplied by Agency)
Preventive B LT Overhead Line and Underground Cable PM.LT.OH.024 Painting of RSJ Poles & Fixtures by Black Bituminious Paint (paint NO 43

supplied by Agency)
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Fixing Al.busbar of 630A for single circuit of 3 Phase with

Preventive B LT Overhead Line and Underground Cable PM.LT.OH.028 e ] NO 528
fabrication at Feeder Pillar
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.006 Reinsulating of UG cables by LT Tape No 122
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.008 LT joints For 50 /70/95/120 sgmm No 214
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.009 LT joints For 185/240/300 sgmm No 336
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.010 Burring of UG cables lying on surface Rmt 122
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.011 Repl of loose / damaged/burnt UG cable lugs No 61
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.012 Repl of HRC Fus Base, BusBar/Z Patti No 92
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.022 'Izgér:jge;/vg:l;recessary fabrication & painting MS Sheet for LT FT2 177
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.023 Eliﬁ:rg with necessary fabrication & painting Hinges for LT Feeder NO 104
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.024 Eli)l(llgrg with necessary fabrication & painting Aldrop for LT Feeder NO 73
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.025 Fixing new Earthing with .GI pipe GI wire with necessary salt and NO 146
charcoal for LT Feeder Pillar
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.026 Prowdlng & Fixing of smglg fgse bage / MCCB/. on MS Angle NO 110
frame with necessary fabrication having capacity 100 Amp
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.027 Providing & Fixing of single fuse base / MCCB/ on MS Angle NO 122
frame with necessary fabrication having capacity 250 Amp
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.028 Prowdmg & Fixing of smglg que basg / MCCB/. on MS Angle NO 244
frame with necessary fabrication having capacity 400 Amp
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.029 Providing & Fixing of single fuse base / MCCB/ on MS Angle NO 671
frame with necessary fabrication having capacity 630 Amp
Providing & Fixing of single fuse base / MCCB/ on MS Angle
Preventive B LT Overhead Line and Underground Cable PM.LT.UG.030 frame with necessary fabrication having capacity 100 Amp MCCB [NO 488
without box
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.009 Repl RSJ pole 152x152 upto 13 Mt @Cutpnt No 1830
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.010 Repl RSJ pole 152x152 upto 11 mt @Cutpnt No 1830
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.011 Repl RSJ pole 100x116 upto 11 Mt @Cutpnt No 1464
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.012 Repl RSJ pole 100x116 upto 13 mt @Cutpnt No 1464
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.013 Repl RSJ pole 100x116 upto 10 mt @Cutpnt No 1464
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.014 Repl RSJ pole 175x85 upto 10 mt @Cutpnt No 1464
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.015 Concreting & muffing of RSJ poles EA 1830
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.016 Repl RSJ pole 152x152 upto 13 Mt @ Susp No 1464
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.017 Repl RSJ pole 152x152 upto 11 mt @ Susp No 1464
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.018 Repl RSJ pole 100x116 upto 11 Mt @ Susp No 1220
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.019 Repl RSJ pole 100x116 upto 13 mt @ Susp No 1068
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.020 Repl RSJ pole 100x116 upto 9 mt @ Susp No 1220
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.021 Repl RSJ pole 175x85 upto 10 mt @ Susp No 1220
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.022 Repl of PSC pole at cut/ternsion point No 1464
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.023 Repl of PSC pole at Suspension/pin point No 1220
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.024 Concreting & muffing of PSC poles EA 1464
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.026 Straightening Tilted pole PSC Pole 9 mtr EA 366
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.027 Straightening of Tilted pole RSJ Pole EA 305
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.028 Repl DP struct RSJ pole 100x116mm 11 mtr No 3050
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.029 Repl DP struct RSJ pole 152 x152mm 11mtr No 3660
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.030 Repl DP structure on PSC pole 9 Mtr long No 2928
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.031 Providing Muffing to poles in 1:2:4 60CM No 549
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.032 Fixing 33/22 /11 KV pin insul with pins No 61
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.033 Fixing of DO/Horn gap set incl accessory Set 610
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.034 stringing 3HT cond 0.1 to 0.2 ACSR/AAAC EA 976
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.035 stringing 3HTcond 0.06upto 0.1 ACSR/AAAC EA 732
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.036 stringing 3HT cond below 0.06 ACSR/AAAC EA 610
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Preventive C HT Overhead Line and Underground Cable PM.HT.OH.037 Rem & credit 150*150mm 13mtr HT pole No 1098
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.038 Remove & credit HT line 3 cond at store EA 275
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.039 Fix cross bracing set to 10¢, center DP Set 458
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.040 Fix cross bracing set to 8¢, center DP Set 366
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.041 Fix cross bracing set to 5¢, center DP Set 207
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.042 Earth of HT poles 25*3mm Gl flat 7' long No 641
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.043 Inst of AB switches (alignment,jumper) Set 1464
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.044 Restring loose span cond below 0.06 ACSR SET 366
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.045 Restring loose span cond 0.06 ACSR & abv SET 610
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.046 Repalcement of damaged Disc Insulator SET 336
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.047 Rem & credit 152*152mm 13mtr HT pole No 1098
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.048 Rem & credit 100*116mm 11mtr HT pole No 732
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.049 Rem & credit 175*85mm 10mtr HT pole No 732
Preventive C HT Overhead Line and Underground Cable PM.HT.OH.050 Trimming of tree branches fall on HT lines LS 610
Preventive C HT Overhead Line and Underground Cable PM.HT.UG.010 Repl conventional cable end termination No 1464
Preventive C HT Overhead Line and Underground Cable PM.HT.UG.011 Repl HT Meter cubicle 11/22/33 kV No 3050
Preventive C HT Overhead Line and Underground Cable PM.HT.UG.012 Repl CT,PT inside cubicle resin cast CT EA 1220
Preventive C HT Overhead Line and Underground Cable PM.HT.UG.013 Repl CT,PT inside cubicle resin cast PT EA 915
Preventive C HT Overhead Line and Underground Cable PM.HT.UG.014 Replacement of HT feeder pillar No 5490
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.009 Repl RSJ pole 152x152 upto 13 Mt @Cutpnt NO 1830
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.010 Repl RSJ pole 152x152 upto 11 mt @Cutpnt NO 1830
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.011 Repl RSJ pole 100x116 upto 11 Mt @Cutpnt NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.012 Repl RSJ pole 100x116 upto 13 mt @Cutpnt NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.013 Repl RSJ pole 100x116 upto 10 mt @Cutpnt NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.014 Repl RSJ pole 175x85 upto 10 mt @Cutpnt NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.015 Concreting & muffing of RSJ poles EA 1830
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.016 Repl RSJ pole 152x152 upto 13 Mt @ Susp NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.017 Repl RSJ pole 152x152 upto 11 mt @ Susp NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.018 Repl RSJ pole 100x116 upto 11 Mt @ Susp NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.019 Repl RSJ pole 100x116 upto 13 mt @ Susp NO 1068
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.020 Repl RSJ pole 100x116 upto 10 mt @ Susp NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.021 Repl RSJ pole 175x85 upto 10 mt @ Susp NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.022 Repl of PSC pole at cut/ternsion point NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.023 Repl of PSC pole at Suspension/pin point NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.024 Concreting & muffing of PSC poles EA 1464
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.026 Straightening Tilted pole PSC Pole 9 mtr EA 366
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.027 Straightening of Tilted pole RSJ Pole EA 305
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.028 Repl DP struct RSJ pole 100x116mm 11 mtr NO 3050
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.029 Repl DP struct RSJ pole 152 x152mm 11mtr NO 3660
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.030 Repl DP structure on PSC pole 9 Mtr long NO 2928
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.031 Providing Muffing to poles in 1:2:4 NO 549
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.032 Fixing 33/22 /11 KV pin insul with pins NO 61
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.033 Fixing of DO/Horn gap set incl accessory SET 610
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.034 stringing 3HT cond 0.06 to 0.1 ACSR/AAAC EA 976
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.035 stringing 3HT cond below 0.06 ACSR/AAAC EA 732
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.036 stringing 3HT cond 0.1 to 0.2 ACSR/AAAC EA 610
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.037 Remove & credit HT pole at MSEDCL store NO 1098
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.038 Remove,credit HT line conductor at store EA 275
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.039 Fix cross bracing set to 10¢, center DP SET 458
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.040 Fix cross bracing set to 8¢, center DP SET 366
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.041 Fix cross bracing set to 5¢, center DP SET 207
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.042 Earth of HT poles NO 641
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.043 Inst of AB switches (alignment,jumper) SET 1464
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.044 Restring loose span cond below 0.06 ACSR SET 366
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Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.045 Restring loose span cond 0.06 ACSR & abv SET 610
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.OH.046 Repalcement of damaged Disc Insulator SET 336
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.UG.010 Repl conventional cable end termination NO 976
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.UG.011 Repl HT Meter cubicle 11/22/33 kV NO 3050
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.UG.012 Repl CT,PT inside cubicle resin cast CT EA 915
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.UG.013 Repl CT,PT inside cubicle resin cast PT EA 915
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.UG.014 Replacement of HT feeder pillar NO 5490
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.UG.015 D_|sment||ng the osf/ |so_|ator fof repairing /reconditioning by NO 344
disconnecting cables with marking

Preventive c HT Overhead Line and Underground Cable PM.HT11KV.UG.016 E;?‘/"ggg'tg'rx'”g Ms sheet with necessary fabrication for repairing |, 115
Preventive C HT Overhead Line and Underground Cable PM.HT11KV.UG.019 Erection of osf/isolator on ms frame with necessary clamp NO 681
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.009 Repl RSJ pole 152x152 upto 13 Mt @Cutpnt NO 1830
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.010 Repl RSJ pole 152x152 upto 11 mt @Cutpnt NO 1830
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.011 Repl RSJ pole 100x116 upto 11 Mt @Cutpnt NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.012 Repl RSJ pole 100x116 upto 13 mt @Cutpnt NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.013 Repl RSJ pole 100x116 upto 10 mt @Cutpnt NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.014 Repl RSJ pole 175x85 upto 10 mt @Cutpnt NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.015 Concreting & muffing of RSJ poles EA 1830
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.016 Repl RSJ pole 152x152 upto 13 Mt @ Susp NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.017 Repl RSJ pole 152x152 upto 11 mt @ Susp NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.0OH.018 Repl RSJ pole 100x116 upto 11 Mt @ Susp NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.019 Repl RSJ pole 100x116 upto 13 mt @ Susp NO 1068
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.0OH.020 Repl RSJ pole 100x116 upto 10 mt @ Susp NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.021 Repl RSJ pole 175x85 upto 10 mt @ Susp NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.022 Repl of PSC pole at cut/ternsion point NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.023 Repl of PSC pole at Suspension/pin point NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.024 Concreting & muffing of PSC poles EA 1464
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.026 Straightening Tilted pole PSC Pole 9 mtr EA 366
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.027 Straightening of Tilted pole RSJ Pole EA 305
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.028 Repl DP struct RSJ pole 100x116mm 11 mtr NO 3050
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.029 Repl DP struct RSJ pole 152 x152mm 11mtr NO 3660
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.030 Repl DP structure on PSC pole 9 Mtr long NO 2928
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.031 Providing Muffing to poles in 1:2:4 NO 549
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.032 Fixing 33/22 /11 KV pin insul with pins NO 61
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.033 Fixing of DO/Horn gap set incl accessory SET 610
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.034 stringing 3HT cond 0.06 to 0.1 ACSR/AAAC EA 976
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.035 stringing 3HT cond below 0.06 ACSR/AAAC EA 732
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.036 stringing 3HT cond 0.1 to 0.2 ACSR/AAAC EA 610
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.037 Remove & credit HT pole at MSEDCL store NO 1098
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.0OH.038 Remove,credit HT line conductor at store EA 275
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.039 Fix cross bracing set to 10¢, center DP SET 458
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.040 Fix cross bracing set to 8¢, center DP SET 366
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.0OH.041 Fix cross bracing set to 5¢, center DP SET 207
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.0OH.042 Earth of HT poles NO 641
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.043 Inst of AB switches (alignment,jumper) SET 1464
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.044 Restring loose span cond below 0.06 ACSR SET 366
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.045 Restring loose span cond 0.06 ACSR & abv SET 610
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.046 Repalcement of damaged Disc Insulator SET 336
Preventive c HT Overhead Line and Underground Cable PM.HT22KV.OH.064 ;vafa'arrlg'c';?{gov'd'”g Dead Ends 0.2 ACSR/ AAAC/ Copperat 6863
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.065 Tower Line-Providing Dead Ends 0.2 ACSR/ AAAC/ Copper at NO 6100

DP/Pole location
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Tower Line-Providing Dead Ends 0.1 ACSR/ AAAC/ Copper at

Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.066 . NO 6100
tower location
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.067 Tower L|ne-Pr_OV|d|ng Dead Ends 0.1 ACSR/ AAAC/ Copper at NO 4575
DP/Pole location
Preventive c HT Overhead Line and Underground Cable PM.HT22KV.OH.068 ;mer’t'(;'?;v'vz:ov'd'”g Mid Span Joints 0.2ACSR/AAAC/Copper 1 6863
Preventive c HT Overhead Line and Underground Cable PM.HT22KV.OH.069 ;‘m’;rtﬁ'g‘:ggv'd'”g Mid Span Joints 0.2ACSR/AAAC/Copper |, 6100
Preventive c HT Overhead Line and Underground Cable PM.HT22KV.OH.070 ;‘mﬁ’tg';‘;’vz:ov'd'”g Mid Span Joints 0.1ACSRIAAAC/Copper | 6863
Preventive c HT Overhead Line and Underground Cable PM.HT22KV.OH.071 ;‘m’;rtﬁ'g‘:ggv'd'”g Mid Span Joints 0.1ACSR/AAAC/Copper |+, 6100
Preventive c HT Overhead Line and Underground Cable PM.HT22KV.OH.072 ;‘mﬁ’tg';‘;’vs:"p'acemem of conductor 0.2ACSR/AAAC/Copper | 8388
Preventive c HT Overhead Line and Underground Cable PM.HT22KV.OH.073 ;‘m’;rtﬁ'g‘:/z%"acemem of conductor 0.2ACSR/AAAC/Copper | 4575
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.074 ;l[')tzz\‘/ep;rtlszfv;sreplacement of conductor 0.1ACSR/AAAC/Copper NO 8388
Preventive c HT Overhead Line and Underground Cable PM.HT22KV.OH.075 ;‘m}‘irtg'g‘;g?'acemem of conductor 0.1ACSR/AAAC/Copper | 3050
Preventive c HT Overhead Line and Underground Cable PM.HT22KV.OH.076 Tower Line-Replacement of Disc Insulators at suspension location | 3050
of tower forall size cond
Preventive c HT Overhead Line and Underground Cable PM.HT22KV.OH.077 Tower Line-Replacement of Disc Insulators at suspension location | 2288
of DP/Pole forall size cond
. . Tower Line-Replacement of Disc Insulators at Cut Point of Tower
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.078 0.2ACSR/AAAC/Copper NO 3660
. . Tower Line-Replacement of Disc Insulators at Cut Point of Tower
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.079 0.1ACSR/AAAC/Copper NO 2288
. . Tower Line-Replacement of Disc Insulators at Cut Point at
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.080 DP/Pole for alltype ACSR/AAAC/Copper NO 2288
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.081 Tower Line-Removing of Old Conductor tower to tower NO 2135
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.082 Tower Line-Removing of old conductor tower to DP/Pole NO 2135
Preventive c HT Overhead Line and Underground Cable PM.HT22KV.OH.083 oebgr'a'jti%a'”te”a”"e with gel & tightening of all nut bolts & G.O.D 2196
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.084 Providing & Fixing copper mesh (Weni) for G.O.D NO 1586
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.085 Supply & Crimping of palm size 80x40 mm (2 hole) upto 0.1 NO 927
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.OH.086 Supply & Crimping of T connectors size 80x40mm up to 0.1 NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.UG.010 Repl conventional cable end termination NO 976
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.UG.011 Repl HT Meter cubicle 11/22/33 kV NO 3050
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.UG.012 Repl CT,PT inside cubicle resin cast CT EA 915
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.UG.013 Repl CT,PT inside cubicle resin cast PT EA 915
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.UG.014 Replacement of HT feeder pillar NO 5490
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.UG.015 D_|sment||ng the osf/ |so_|ator f°F repairing /reconditioning by NO 344
disconnecting cables with marking
Preventive c HT Overhead Line and Underground Cable PM.HT22KV.UG.016 Eé?‘/"g'o”lg't;'rx'”g Ms sheet with necessary fabrication for repairing |, 115
Preventive C HT Overhead Line and Underground Cable PM.HT22KV.UG.019 Erection of osf/isolator on ms frame with necessary clamp NO 681
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.009 Repl RSJ pole 152x152 upto 13 Mt @Cutpnt NO 1830
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.010 Repl RSJ pole 152x152 upto 11 mt @Cutpnt NO 1830
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.011 Repl RSJ pole 100x116 upto 11 Mt @Cutpnt NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.012 Repl RSJ pole 100x116 upto 13 mt @Cutpnt NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.013 Repl RSJ pole 100x116 upto 10 mt @Cutpnt NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.014 Repl RSJ pole 175x85 upto 10 mt @Cutpnt NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.015 Concreting & muffing of RSJ poles EA 1830
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Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.016 Repl RSJ pole 152x152 upto 13 Mt @ Susp NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.017 Repl RSJ pole 152x152 upto 11 mt @ Susp NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.018 Repl RSJ pole 100x116 upto 11 Mt @ Susp NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.019 Repl RSJ pole 100x116 upto 13 mt @ Susp NO 1068
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.020 Repl RSJ pole 100x116 upto 10 mt @ Susp NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.021 Repl RSJ pole 175x85 upto 10 mt @ Susp NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.022 Repl of PSC pole at cut/ternsion point NO 1464
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.0OH.023 Repl of PSC pole at Suspension/pin point NO 1220
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.024 Concreting & muffing of PSC poles EA 1464
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.026 Straightening Tilted pole PSC Pole 9 mtr EA 366
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.027 Straightening of Tilted pole RSJ Pole EA 305
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.028 Repl DP struct RSJ pole 100x116mm 11 mtr NO 3050
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.029 Repl DP struct RSJ pole 152 x152mm 11mtr NO 3660
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.030 Repl DP structure on PSC pole 9 Mtr long NO 2928
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.031 Providing Muffing to poles in 1:2:4 NO 549
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.0OH.032 Fixing 33/22 /11 KV pin insul with pins NO 61
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.033 Fixing of DO/Horn gap set incl accessory SET 610
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.034 stringing 3HT cond 0.06 to 0.1 ACSR/AAAC EA 976
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.035 stringing 3HT cond below 0.06 ACSR/AAAC EA 732
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.036 stringing 3HT cond 0.1 to 0.2 ACSR/AAAC EA 610
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.037 Remove & credit HT pole at MSEDCL store NO 1098
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.038 Remove,credit HT line conductor at store EA 275
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.039 Fix cross bracing set to 10¢, center DP SET 458
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.040 Fix cross bracing set to 8¢, center DP SET 366
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.041 Fix cross bracing set to 5¢, center DP SET 207
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.0OH.042 Earth of HT poles NO 641
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.043 Inst of AB switches (alignment,jumper) SET 1464
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.044 Restring loose span cond below 0.06 ACSR SET 366
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.045 Restring loose span cond 0.06 ACSR & abv SET 610
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.OH.046 Repalcement of damaged Disc Insulator SET 336
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.UG.010 Repl conventional cable end termination NO 976
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.UG.011 Repl HT Meter cubicle 11/22/33 kV NO 3050
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.UG.012 Repl CT,PT inside cubicle resin cast CT EA 915
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.UG.013 Repl CT,PT inside cubicle resin cast PT EA 915
Preventive C HT Overhead Line and Underground Cable PM.HT33KV.UG.014 Replacement of HT feeder pillar NO 5490
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.002 Repl of RSJ 125 x 70 mm up to 8 Mtr. No 1098
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.003 Repl. Of RSJ 175 x 85 mm up to 9 Mtr No 1220
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.004 Concret & muffing of RSJ LT poles 1:4:8 EA 1098
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.005 REPL of damaged PSC pole 8 MTR EA 1098
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.006 Concret & muffing of PSC LT poles 1:4:8 EA 1098
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.007 1. Straighting of PSC Pole 8 mtr EA 305
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.008 2. Straighting of RSJ Pole EA 244
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.009 REPL of conductor 1ph 3wire EA 183
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.010 REPL of conductor 3ph 4 wire EA 305
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.011 REPL of conductor 3ph 5 wire EA 427
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.025 Labour charges for erection of LT AB cable (3x120) RMT 51
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.026 Labour charges for Erection of LT AB cable (3x70) RMT 32
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.027 Labour charges for Erection of LT AB cable (3x50) RMT 23
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.029 Providing of One Key lock for LT feeder pillar NO 96
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.030 ;Iegzzzr?sng doors using MS sheet along with fabrication for FT2 140
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.031 \?vrecl);:ggng and fixing of MS hinges to door of feeder pillar with NO 92
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.032 Replacement of top cover of feeder pillar along with fabrication FT2 140
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Preventive C LT Overhead Line and Underground Cable PM.LT.OH.033 Trimming of tree branches fall on LT lines LS 610
Preventive C LT Overhead Line and Underground Cable PM.LT.OH.034 Coating of ba_re Conductor by LLDPE & HDPE (for prevention of RMT 9
theft by hooking)
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.002 REPL of 1Ph Meter with term cover & seal No 61
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.003 REPL of 3Ph Meter with term cover & seal No 92
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.004 REPL CT Opert Meter (CT embedded meter) EA 1830
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.005 Shifting 1Ph Meter & repl of old WPTC No 183
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.013 Repl LT feeder Pillars-mini/2/3/4 way No 1220
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.014 Repl of LT Feeder Pillar-6/8way No 1830
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.015 Repl foundation of LT FP mini/2/3/4 way No 1830
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.016 Repl foundation of LT FP 6/8way No 2440
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.017 Repaint LT feeder pillars Mini/2/3/4way No 976
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.018 Repaint LT feeder pillars 6 way,8 way No 1220
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.019 Shifting 3Ph Meter incl repl & earthing No 244
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.020 Shift of 3Ph Meter & REPL of old WPTC No 366
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.021 Shifting of CT oper Meter with reading EA 2440
Fixing extension for M.S.angle frame for lifting the fp/box at
. . required working height from ground level or for fixing the ms
Preventive Cc LT Overhead Line and Underground Cable PM.LT.UG.031 sheet to the sides o top of the FP with necessary fabrication (Mini NO 594
Pillar)
Fixing extension for M.S.angle frame for lifting the fp/box at
) . required working height from ground level or for fixing the ms
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.032 sheet to the sides or top of the FP with necessary fabrication (4 NO 920
Way)
Fixing extension for M.S.angle frame for lifting the fp/box at
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.033 required workl_ng height from ground_level or for fixing Fhe ms NO 1218
sheet to the sides or top of the FP with necessary fabrication
(6way)
Welding of existing open door of Feeder Pillar boxes including
Preventive Cc LT Overhead Line and Underground Cable PM.LT.UG.034 cost of welding rod & hinges of specification 4x4x1 mm thickness |NO 110
with painting of door
Preventive LT Overhead Line and Underground Cable PM.LT.UG.035 Earthing with G.I .Pipe GI wire with necessary salt & charcoal NO 146
Preventive C LT Overhead Line and Underground Cable PM.LT.UG.036 Providing and fixing of horizontal ¢ ¢ type locking arrangement to NO 140

door of feeder pillar
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Maharashtra State Electricity Distribution Company Limited

List Of Services (REPORT AS ON 21-JUN-2024 03:01 PM)

SR NO
UNIT OF COST
MATERIAL CODE MATERIAL DECRIPTION MEASUMENT PR(;FIL HSN CODE (GENERAL)
10151501534 30V/100AH LEAD ACID STAT. BATTERY NO Y 72000
10156300404 30V, 100 AH LEAD ACID BATTERY NO Y 39240
BATTERY CHARGER SUITABLE FOR 30V, 100AH LEAD ACID STATIONARY
10501503524 BATTERY SET SET Y 82800
10507130214 30V, 100 A.H. BATTERY CHARGER NO Y 36000
11212422025 L.T.XLPE CABLE ARM. 3.5C X 70 SQ.MM. M N 269
11212423005 L.T.XLPE CABLE ARM. 3.5C X 120 SQ.MM. M N 444
11212424075 L.T.XLPE CABLE ARM. 3.5C X 185 SQ.MM. M N 662
1121242409 LT XLPE CABLE SINGLE CORE 35 MM2 M N 53
1121242410 LT XLPE CABLE SINGLE CORE 70 MM2 M N 73
11212425045 L.T.XLPE CABLE ARM. 3.5C X 240 SQ.MM. M N 848
11212426015 L.T.XLPE CABLE ARM. 3.5C X 300 SQ.MM. M N 979
11214207045 LT XLPE AL UARM CAB 1C X 70SQMM M N 56
11214207125 LT XLPE UNARMOURED 1 C X 50 SOMM CABLE M N 50
11214212055 LT XLPE CABLE 1C X 300SQMM M N 264
11214212065 LT XLPE SINGLE CORE CABLE 120 SQMM M N 120
11214212075 LT XLPE SINGLE CORE CABLE 240 SQMM M N 220
11232414085 11 KV XLPE CABLE 3 CORE 50 SQ.MM M N 560
11232415565 11 KV XLPE CABLE 3 CORE 95 SQ.MM M N 799
11232416535 11 KV XLPE CABLE 3 CORE 185 SQ.MM M N 1158
11232418075 11 KV XLPE CABLE 3 CORE 300 SQ.MM M N 1469
11242415505 22 KV XLPE CABLE 3 CORE 95 SQ.MM M N 1142
11242418015 HT XLPE CABLE 22 KV 3C X 300SQ.MM. M N 1932
11252418045 HT XLPE CABLE 33KV 3C X 300 SOMM M N 2137
11252420025 33KV HT TR XLPE 3 CORE 300 SQ.MM M N 1641
11252420375 22 KV HT TR XLPE 3 CORE 300 SQ.MM M N 1932
11252420615 11 KV HT TR XLPE CABLE 3 CORE 95 SQ.MM NO N 592
11252421695 11 KV HT TR XLPE CABLE 3 CORE 185 SQ.MM NO N 858
11252421855 11 KV HT TR XLPE CABLE 3 CORE 300 SQ.MM M N 1469
11312423085 L.T.XLPE CABLE 3.5CX120SQ.MM. M N 444
1100V LT CONTROL CABLE WITH STRANDED UNTINNED COPPER
11313131085 CONDUCTOR SIZE 4C X 2.5 SQ.MM. UNARMOURED M N 88
1100V LT CONTROL CABLE WITH STRANDED UNTINNED COPPER
11313136045 CONDUCTOR SIZE 2C X 2.5 SQ.MM. UNARMOURED M N o5
11313146015 1100V LT CONTROL CABLE WITH STRANDED UNTINNED COPPER M N 081

CONDUCTOR SIZE 12CX2.5 SQ.MM. UNARMOURED
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1100V LT CONTROL CABLE WITH STRANDED UNTINNED COPPER

11313161075 CONDUCTOR SIZE 19CX2.5 SQ.MM. UNARMOURED M N 431
1100V LT CONTROL CABLE WITH STRANDED UNTINNED COPPER
11313306065 CONDUCTOR SIZE 2CX2.5 SQ.MM. ARMOURED M N 2
11313306575 C.CBL.1.1KV.CU.ARM.2X4 SQ.MM. M N 75
1100V LT CONTROL CABLE WITH STRANDED UNTINNED COPPER
11313331095 CONDUCTOR SIZE 4X2.55Q.MM ARMOURED M N 114
11313331175 ARMOURED COPPER CONTROL CABLE 2CX4 SQ.MM. M N 97
1100V LT CONTROL CABLE WITH STRANDED UNTINNED COPPER
11313338005 CONDUCTOR SIZE 7X2.55Q.MM ARMOURED M N 181
11318506005 CONTROL CAB 1.1KV (FS) 2X2.5SQ MM CU AR. M N 55
11318531025 CONTROL CABLE 1.1KV(FS) 4X2.5SQ MM AR CU M N 88
11318538035 CONTROL CABLE 1.1KV(FS) 7X2.5SQ MM AR CU M N 139
11318546055 CONTROL CABLE 1.1KV(FS) 12X2.55Q MM ARCU M N 216
11318561015 CONTROL CABLE 1.1KV(FS) 19X2.55Q MM ARCU M N 331
11413407585 LT PVC CABLE 2X10SQ.MM.ARM.,AL M N 35
11413408045 1100 VOLTS GRADE L.T.PVC CABLE 2C X 16SQ.MM. AL. ARMOURED M N 57
11413421065 1100 VOLTS GRADE L.T.PVC CABLE 3.5C X 355Q.MM. AL.ARMOURED M N 157
11413421575 1100 VOLTS GRADE L.T.PVC CABLE 3.5C X 50SQ.MM. AL.ARMOURED M N 165
11413433075 1100 VOLTS GRADE L.T.PVC CABLE 4C X 16SQ.MM. AL. ARMOURED M N 327
11414205577 WP WIRE 1.5 SQMM T/C COl N 85445950 1
11414207517 WP WIRE 10 SQMM T/C COl N 2835
11417001005 AERIAL BUNCHED CABLE 3 X 70 + 16 + 50 SQ.MM AS PER SPECIFICATION M N 227
11812001005 A.A.C. GNAT.CONDUCTOR. M N 12
11812002075 A.A.C. ANT. CONDUCTOR. M N 23
11822045085 A.C.S.R.CONDUCTOR PANTHER 0.2 M N 127
11862012015 AAAC 34 SQMM COND M N 18
11862021515 ALL ALUMINIUM ALLOY CONDUCTOR OF 55 SQ.MM. M N 35
11862035065 AAAC 100 SQMM COND M N 67
11995607825 W.P.WIRE. T C 4 SQMM M N 987
11995607915 PVC WP WIRE T.C.2.55Q MM M N 859
11999814275 L.T. XLPE AMOURRED 2C 16 SQMM CABLE M N 70
11999814355 L.T. XLPE ARMOURED CABLE 3 1/2 C 50 SQ.MM. M N 203
11999814435 L.T. XLPE ARMOURED CABLE 4CORE 16SQ.MM. M N 90
12005400495 é](.?I'?A\I(AHEAT SHRINKABLE STRAIGHT THROUGH JOINT KIT FOR 3 C X 185 NO N 5043
12005400735 é](.?I'?A\I(AHEAT SHRINKABLE STRAIGHT THROUGH JOINT KIT FOR 3 C X 240 NO N 5289
12005400815 11 KV HEAT SHRINKABLE STRAIGHT THROUGH J NO 1169
12005911315 é](.gl;A\I(AHEAT SHRINKABLE INDOOR TERMINATION JOINT KIT FOR 3 C X 95 NO 1169
12005911745 11 KV HEAT SHRINKABLE INDOOR TERMINATION JOINT KIT FOR 3 C X 240 NO N 1582

SQMM
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11 KV HEAT SHRINKABLE INDOOR TERMINATION JOINT KIT FOR 3 C X 300

12005911825 SOMM NO N 1662
12005913795 élQI:A\I(AHEAT SHRINKABLE OUTDOOR TERMINATION JOINT KIT FOR 3 C X 300 NO N 2030
12005913875 élQI;A\I(AHEAT SHRINKABLE OUTDOOR TERMINATION JOINT KIT FOR 3 C X 240 NO N 2030
12005913955 élQI:A\I(AHEAT SHRINKABLE OUTDOOR TERMINATION JOINT KIT FOR 3 C X 185 NO N 1907
12005914095 élQI:A\I(AHEAT SHRINKABLE OUTDOOR TERMINATION JOINT KIT FOR 3 C X 95 NO N 1459
12007512525 22 KV TERMINATION JOINT (OD) FOR 3 C /95 MM SQ. NO N 12077
12007514735 22KVXLPE TERNATION/JTINGKITS OD 3CX240MM NO N 12468
12007515545 22KVXLPE TERNATION/JTING KITSOD 3CX300MM NO N 12874
12008301875 é]éI;A\KAHEAT SHRINKABLE OUTDOOR TERMINATION JOINT KIT FOR 3 C X 120 NO N 1907
12008701545 gél;ﬂ\;/lHEAT SHRIK INDOOR TERMINATION JOINT (AL) KIT FOR XLPE 3 C X 240 NO N 9023
12008702195 gél;ﬂ\;/lHEAT SHRIK INDOOR TERMINATION JOINT (AL) KIT FOR XLPE 3 C X 95 NO 9023
12121025015 LT MS CBL.JT,KT.E/T3.5X185SQMM NO 805
12184015695 g(z)ng/QHNII:QT SHRIK OUTDOOR TERMINATION JOINT (AL) KIT FOR XLPE 3 C X NO 13715
12184015775 gZQI:A\KAHEAT SHRIK STRAIGHT THROUGH JOINT (AL) KIT FOR XLPE 3 C X 300 NO 24600
12184025655 L.T. JOINTING KITS FOR 70 SQMM NO 448
12184025735 11 KV HEAT SHRINKABLE STRAIGHT THROUGH JOINT KIT FOR 3 C X 50 SQMM [NO N 4182
12184025815 élQI:/I\KAHEAT SHRINKABLE OUTDOOR TERMINATION JOINT KIT FOR 3 C X 50 NO N 1459
12189315505 JOINTING KIT OD HS 33KV XLPE 3X300SQ MM NO N 19028
12189802915 33KV HS I/D TER JOI(AL) KIT F XLPE3CX300 NO N 14145
12189803055 33KV HS O/D TER JOI(AL) KIT F XLPE3CX300 NO N 19028
12189803135 33KV HS TERM JOINT(AL) KIT F XLPE3CX300 NO N 36900
12189809505 LT JOINT KIT 95 SQMM NO N 504
12189815315 LT ST.THROUGH JOINTS FOR 185 SQMM NO N 864
12189815495 LT ST.THROUGH JOINTS FOR 240 SQMM NO N 1254
12189815575 LT ST.THROUGH JOINTS FOR 300 SQMM NO N 1254
12189815655 22 KV ST. THROUGH JOINTS FOR 3 C /300 NO N 24600
12189815735 22 KV ST. THROUGH JOINTS FOR 3 C / 240 MM SQ. NO N 24600
12194512505 JOINTINGKT OD CS 11KV 3X95 SQ MM NO N 1459
12194514035 JOINTINGKT OD CS 11KV 3X185SQ MM NO N 1907
12194515515 JOINTINGKT OD CS 11KV 3X300SQ MM NO N 2030
12195012575 JOINTINGKT ID CS 11KV 3X95 SQ MM NO N 1169
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12195013035 JOINTINGKT ID CS 11KV 3X120SQ MM NO N 1538
12195014015 JOINTINGKT ID CS 11KV 3X185SQ MM NO N 1538
12195014785 JOINTINGKT ID CS 11KV 3X240SQ MM NO N 1582
12209315595 LT JOINTING KITS FOR 120 SQ MM NO N 560
1251615022 RCC HALF ROUND PIPE (1IMTR) NO N 143
1251662022 R.C.C. PIPE 150 MM 2 M NO N 572
13908070037 ARIAL BUNCH CABLE 50SQMM RMT N 123
13995602307 LT ARIAL BUNCH CABLE 70SQ MM M N 141
14051003515 AL.CRIMP LUG S.PALM 35 SQ.MM. NO N 76169910 529
14064018515 BIMETALLIC LUGS 185 SQ.MM. NO N 23
1500160029 SCREENED RIVER SAND M3 N 255
16023500095 22 KV POST INSULATOR NO N 474
16087056235 33 KV POST INSULATOR NO N 601
16156503715 33 KV PIN INSULATORS NO N 355
16200501015 LT STAY INSULATORS NO N 12
16250512035 LT SHACKLE INSULATORS NO N 12
16251007275 11KV PIN INSULATORS (MINIMUM CREEPAGE DISTANCE 320MM) NO N 160
16251017075 11 KV PIN INSULATORS WITH G.I. PINS NO N 109
16251017155 22 KV PIN INSULATORS WITH G.I. PINS NO N 386
16251017235 33 KV PIN INSULATORS WITH G.I. PINS NO N 463
16253509015 22 KV PIN INSULATOR C.D.560 MM NO N 336
16402030015 11KV 45 KN DISC INSULATORS. NO N 281
11KV DISC INSULATOR 70 KN, WITH CD 320MM AND AS PER MSEDCL'S
16402032065 SPECIFICATION NO N 310
16402040085 11 KV DISC INSULATORS.N.70 KN NO N 310
16403050095 11 KV DISC INSU.T&C 4500 KG. NO N 281
16999001565 L.T.SPACERS NO N 127
17195600989 3 CELL TORCH NO N 460
17375140107 Flood light controlgearbox&70WLEDLMP NO N 94054090 7245
11 KV LIGHTNING (SURGE) ARRESTOR GAPLESS TYPE WITH DISCONNECTOR
19020410244 AS PER MSEDCL SPECIFICATION ENCLOSED NO N 1458
19020501044 22KV, LIGHTNING ARRESTOR STN.TY NO N 13666
22 KV LIGHTNING (SURGE) ARRESTOR GAPLESS TYPE WITH DISCONNECTOR
19020510204 AS PER MSEDCL SPECIFICATION ENCLOSED NO N 2622
19026500394 11 KV LIGHTNING ARRESTORS (STATION TYPE) NO N 8000
19027203634 33KV LA STATION TYPE COMPLETE SET SET N 11297
19195300374 200 AMP HRC FUSE LINKS . NO N 350
19220410044 11KV H.G.FUSES SET N 2357
19220512044 22KV H.G.FUSES SET N 5360
19226306464 11 KV HORN GAP FUSE SET N 2357
19550401014 11KV A.B. SWITCH SET N 11088
19550502034 22KV A.B.SWITCH SET N 17336
19570420034 11 KV 200 AMP AUTOMATIC CAPACITOR SWITCH NO N 237536
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19600001174 6 WAY FEEDER PILLAR WITH ACB NO N 74356
19600001334 8 WAY FEEDER PILLAR WITH ACB NO N 77028
19600500334 22 KV HT CU BUS BAR FEEDER PILLER 4 WAYS NO N 69145
19600500414 L T AWAY FEEDER PILLER NO N 27528
19600500504 LT 3 WAY AL. BUS BAR FEEDER PILLER NO N 18606
19601000654 L T 6WAY FEEDER PILLER WITH ACB NO N 74356
19601506314 63 KVA L.T. D.B. WITH MCCB WITH SMC MAT. NO Y 33759
19601510004 100 KVA LT DB WITH MCCB WITH SMC MAT. NO Y 34131
19601520064 200 KVA LT DB WITH MCCB WITH SMC MAT. NO Y 64090
19605002094 A.C. DISTRIBUTION BOARD 'B' TYPE. NO N 24325
19605203744 11KV H.T.FEEDER PILLARS NO N 30140
19605208544 LT FEEDER PILLAR 4 WAY NO N 27528
19605504194 MARSHALLING BOX NO N 5783
19605636004 L.T. FEEDAR PILLAR 6 WAY NO N 35040
19605907124 L.T. MINI FEEDAR PILLAR NO N 10596
19605910854 11 KV FEEDER PILLAR 4 WAY NO N 91438
19606310013 GANG OPERATED DEVICE SET SET N 16080
63KVA L.T.DISTRIBUTION BOXES MANUFACTURED BY USING FABRICATION
19606316304 PROCESS WITH MCCR NO N 13497
200 KVA L T DISTRIBUTION BOXES MANUFACTURED BY USING FABRICATION
19606320084 PROCESS WITH MCCR NO N 27245
100KVA L.T.DISTRIBUTION BOXES MANUFACTURED BY USING FABRICATION
19606610084 PROCESS WITH MCCB NO N 15386
100KVA L.T.DISTRIBUTION BOXES MANUFACTURED BY USING FABRICATION
19606810094 PROCESS WITH KITKAT NO N 14201
63KVA L.T.DISTRIBUTION BOXES MANUFACTURED BY USING FABRICATION
19606906364 PROCESS WITH KITKAT NO N 12960
19607102114 A.C. DISTRIBUTION BOARD 'B' TYPE NO N 24325
19657001687 KIT KAT FUSES 16 AMP. NO N 56
19657020047 200A PORCELAIN R/W KITKAT FUSE UNITS NO N 600
19657020637 KIT KAT 200 AMP NO N 840
19995637554 LT MINI FEEDER PILLER FUSE TYPE NO N 10596
19999814504 L.T.DIST.BOXES 200 KVA WITH KITKAT NO Y 28080
19999814509 COAL KG N 17
19999814764 LT DIST. BOX 25 KVA WITH KITKAT MT N 65475
19999814844 COLUMN TYPE HG(4 NOS.)-496.0 KG. MT N 65475
19999814924 LT FEEDER PILLAR 6 WAY NO N 35040
19999814929 CONCRETING RATION 1:3:6 M3 N 3935
19999815064 LT FEEDER PILLAR 8 WAY NO N 45876
20112008373 3*200 KVA 22KV D T/F OD CSP&MET LTDBMCCB NO Y 306520
20113001063 10KVA11/0.433KV3PHDISTTRANFSTARL/EEL-2 NO Y 49250
20113001653 16KVA11/0.433KV3PHDISTTRANFSTARL/EEL-2 NO Y 51663
20113002543 DIS.TRANF.25KVA 11/0.433KV AL NO Y 47113
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20113031563 315 KVA , 11/0.433KV OUTDOOR TYPE 3 PHASE DISTRIBUTION TRANSFORMER |NO Y 564070

20113063093 630 KVA , 11/0.433KV OUTDOOR TYPE 3 PHASE DISTRIBUTION TRANSFORMER |NO Y 805697

20113132593 25KVA11/0.433KV3PHDISTTRANFSTAR1/EEL-2 NO Y 47113
200 KVA, 22/.433KV (CONVENTIONAL TYPE), 3 PHASE DISTRIBUTION

20114003053 TRANSFORMER WITHOUT CSP FEATURE. NO Y 398476
200 KVA, 11/.433KV (CONVENTIONAL TYPE), 3 PHASE DISTRIBUTION

20114003213 TRANSFORMER WITHOUT CSP FEATURE. NO Y 253678
100 KVA, 22/.433KV (CONVENTIONAL TYPE), 3 PHASE DISTRIBUTION

20114003483 TRANSFORMER WITHOUT CSP FEATURE. NO Y 252975
100 KVA, 11/.433KV (CONVENTIONAL TYPE), 3 PHASE DISTRIBUTION

20114003643 TRANSFORMER WITHOUT CSP FEATURE. NO Y 140963
63 KVA, 22/.433KV (CONVENTIONAL TYPE), 3 PHASE DISTRIBUTION

20114003813 TRANSFORMER WITHOUT CSP FEATURE. NO Y 189213
63 KVA, 11/.433KV (CONVENTIONAL TYPE), 3 PHASE DISTRIBUTION

20114004023 TRANSFORMER WITHOUT CSP FEATURE. NO Y 107770
25KVA, 11/.433KV (CONVENTIONAL TYPE), 3 PHASE DISTRIBUTION

20114004293 TRANSFORMER WITHOUT CSP FEATURE. NO Y 195137
25KVA, 22/.433KV (CONVENTIONAL TYPE), 3 PHASE DISTRIBUTION

20114004453 TRANSFORMER WITHOUT CSP FEATURE. NO Y 94734
THREE STAR RATING 63 KVA, 11/.433KV, THREE PHASE DISTRIBUTION

20114011583 TRANSFORMER WITHOUT CSP FEATURE & DTC METERING WITH C.T. NO Y 81137
WITHOUT M

20115031553 315 KVA , 22/0.433KV OUTDOOR TYPE 3 PHASE DISTRIBUTION TRANSFORMER [NO Y 598906

20115063083 630 KVA , 22/0.433KV OUTDOOR TYPE 3 PHASE DISTRIBUTION TRANSFORMER [NO Y 887224

20118063013 630KVA 11/0.433KV OD DIST T/F NO Y 805697

20119815373 CONNECTORS FOR T/F BUSHING NO N 4350

20119982863 11 KV METERING CUBICAL WITH 25/5 NO Y 102000

20119983083 25KVA 22/0.433KV3PHDISTTRANFSTAR1/EEL-2 NO Y 85200

20119983163 16KVA22/0.433KV3PHDISTTRANFSTARL/EEL-2 NO Y 72625

20119983243 10KVA22/0.433KV3PHDISTTRANFSTARL/EEL-2 NO Y 59650
25 KVA 11/0.433 KV 3 PH. DISTRIBUTION TRANSFORMER, ENERGY EFFICIENT

20123005093 LEVEL-I (THREE STAR) , W/O CSP, AS PER 1S1180-2014 NO Y 48800

20133031533 315 KVA, 11KV ID 3 PH DIST T/F NO Y 571675

20133063063 630KVA 11/0.433KV ID 3P DT NO Y 85042100 626384

20135063053 630KVA,22KV ID 3 PHASE DIST T/F NO Y 85042100 688147

20451131513 315 KVA, 11KV OD 3 PH DIST T/F DRY VPI NO Y 85042100 433900

20999808023 DIST TRANS. 11/0.433 KV 100 KVA (AMDT) NO Y 52554

20999808373 DIST. TRANSFORMER 995 KVA, 11/0.4 KV NO Y 1130550

20999808453 DIST.TRANS. 11/0.433 KV 63 KVA (AMDT) NO Y 86216
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20999809003 11 KV SDT WITH ALL ACCESSORIES SET N 152088
20999809183 22 KV SDT WITH ALL ACCESSORIES SET N 225313
20999809263 SINGLE PH 11KV TRANSFORMER 25 KVA NO Y 52740
20999809343 DIST. T/F 11/ 0.4 KV 25 KVA. NO Y 58891
21020501025 HT STAY SETS SET N 807
21020502005 LT STAY SETS SET N 637
2106500599 BLACK BITUMINOUS PAINT L N 98
2110102079 ALUMINIUM PASTE FOR PAINT L N 130
21153238255 CON PALM T TERM 1X0.5SMOOSE ACSR TC16M NO N 928
21155619215 PG CLAMP NO N 31
21304250145 LT SHACKLE HARDWARE PAA N 50
21550054945 H.T.EARTHING SETS SET N 462
21550055085 EARTHING SET L.T. SET N 224
21706301335 DANGER BOARD IN YARD. NO N 58
21757038725 0.1 ACSR 'T' CONNECTOR NO N 843
21758700195 WEDGE CONNECTOR ANT TO ANT NO N 131
21758700275 WEDGE CONNECTOR GNAT TO GNAT NO N 131
21758700355 WEDGE CONNECTOR WEASEL TO WEASEL NO N 131
21758700515 WEDGE CONNECTOR RABIT TO RABIT NO N 131
21758700605 WEDGE CONNECTOR RACCON TO RACCON NO N 505
21758700785 WEDGE CONNECTOR DOG TO DOG NO N 642
21758700865 WEDGE CONNECTOR PANTHER TO PANTHER NO N 826
21805619035 22 KV V. CROSS ARM WITH CLAMP NO N 1223
21805619115 TOP FITTING KG N 91
21807160285 33 KV V CROSS ARMS NO N 1223
21807299615 11 KV V CROSS ARM WITH CLAMP NO N 863
21808563185 11KV TOP FITTING NO N 166
21808563265 22KV TOP FITTING NO N 516
21999803205 33 KV TOP FITTING NO N 516
21999805415 CLAMP FOR 22 KV VCB NO N 2346
21999805595 ALUMINIUM BOBBINS FOR NEUTRAL NO N 37
21999805755 CLAMPS FOR 22 KV ISOLATOR NO N 1173
21999805915 CLAMPS FOR 33 KV C.T. NO N 1668
21999806055 CLAMPS FOR 33 KV ISOLATOR NO N 1141
21999806135 CLAMPS FOR 33 KV P.T. KG N 49
21999806215 BINDING WIRE KG N 81
21999806305 CLAMPS FOR BREAKER NO N 1941
21999806485 CLAMPS FOR CTS NO N 1668
21999807535 CLAMP FOR PT NO N 1668
21999807705 CLAMPS FOR 22 KV C.T. NO N 1639
21999808185 CLAMPS FOR 33 KV P.T. NO N 1668
21999808345 CLAMPS FOR 33 KV V.C.B. NO N 2415
21999808515 CLAMPS FOR ISOLATOR NO N 972
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21999819035 STRAIN HARDWARE FOR 34 SQ.MM AAAC NO N 161
21999819115 STRAIN HARDWARE FOR 55 SQ.MM AAAC NO N 161
21999819205 STRAIN HARDWARE FOR 80 SQ MM NO N 290
21999821795 T CONNECTORS SUITABLE FOR 200 SOMM TWIN CONDUCTOR NO N 995
21999821875 T-CONNECTOR FOR 100 SQ MM CONDUCTOR NO N 843
21999821955 T-CONNECTOR FOR 200 SQ MM CONDUCTOR(COMPRESSION TYPE) NO N 3855
21999822175 TRANSFORMER CLAMPS NO N 829
21999822845 STAY WIRE 7/8 KG N 72
29999813245 G.ILNUT BOLTS KG N 112
29999813325 G.I.NUT BOLTSS WASHER & MISC MATERIAL LS N 2781
29999813415 G..STRIP (25 X 3 MM) KG N 90
33011008831 M.S.ANGLE 50X50X6 MM KG N 70
33029813101 G.ILANGLE 75X40 MM KG N 95
33029815731 M.S. ANGEL(75 X 40 MM) KG N 70
33281011211 R.S.J.POLES 116X100 MM 10 RMT NO N 13882
33281011481 116X100MM. RSJ POLE 11 MTR. NO N 12493
33281012611 RSJ 125 X 70MM 8 RMT LONG. NO N 6322
33281017921 R.S.J. 152X152X 13 MTR NO N 72161000 21562
33281018491 RSJ 152 X 152 MM 11METER LONG NO N 24631
33281080291 RSJ 116X100, 8 M LONG NO N 11105
33281080371 RSJ 116X100, 11 M LONG NO N 15270
33281080451 RSJ 116X100, 12 M LONG NO N 16658
33281080531 RSJ 116X100, 10 M LONG NO N 13882
33281080701 RSJ 152X152, 8 M LONG NO N 17913
33281080881 RSJ 152X152, 9 M LONG NO N 20151
33281080961 RSJ 152X152, 10 M LONG NO N 22391
33281081001 RSJ 152X152, 12 M LONG NO N 26869
33281081181 RSJ 152X152, 13 M LONG NO N 29109
33281081341 RSJ 125X70, 9 M LONG NO N 7112
33281081771 RSJ 125X70, 13 M LONG NO N 10274
33286328101 PSC POLE 9 MTR / 200KG NO N 2712
33286328361 PSC POLE 8 MTR / 140KG NO N 1980
33289818221 RSJ 125X70 MM,8 MTR NO N 6322
33289818311 RSJ 175 X 85MM 9 METER LENGTH NO N 72161000 8130
33289818491 RSJ 116X100 MM,9 MTR NO N 12493
33289818651 RSJ 116X100 MM,11 MTR NO N 15270
33289818811 RSJ 152X152 MM,11 MTR NO N 24631
33289818901 RSJ 152X152 MM,13 MTR NO N 29109
33321005551 M.S.CHANNEL 75X40X6 MM KG N 70
33321008571 MS CHANNEL 100X50X6 MM KG N 70
33401003941 M.S.FLAT 25X6 MM KG N 66
33401009041 M.S.FLAT 50X6MM KG N 66
33401009471 M.S.FLAT 50X8 MM KG N 66
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33401009801 M.S.FLAT 50X10MM KG N 66
33401020441 M.S.FLAT 75X10 MM KG N 66
33709812711 G.l FLAT 50X10 MM KG N 90
33709812801 G.l FLAT 75X10 MM KG N 90
33709813011 G.l..FLAT 50 X 6 MM KG N 90
33709822271 EARTHING HDG FLAT 75 X 10 MM KG N 90
39059822211 TUBULAR POLE 9 MTR. LONG 88.9C, 137.7 MM NO N 5537
45201204628 ALUMINIUM LADDER (ADJUSTABLE) NO N 4140
45206109079 DICHARGE ROD FOR 33 KV NO N 1093
45207108559 DISCHARGE ROD FOR 11 KV NO N 1093
49055170885 G.I.STAY WIRE 7/4 MM (8 SWG) KG N 72
49055171005 G.I.STAY WIRE 7/3.15 MM (10 SWG) KG N 72
49105100675 G..LWIRE 5 MM (6 SWG) KG N 72
49105100835 G.I.WIRE 4 MM (8 SWG) KG N 71.75
49105105045 G..WIRE 10 SWG KG N 72
49155121065 BARBED WIRE'A' TYPE KG N 80
52027600179 ARTIFICIAL RESPERATION KIT NO N 2093
6081965019 SALT KG N 8
6997130079 BENTONITE CLAY KG N 15
76000505294 11KV C&R PANEL FOR FEEDER 30V NO Y 59813
76001011404 22 KV TRANSFORMER CR PANEL WITH 1 AMP RE NO Y 91001
76001012044 C&R PANEL FOR 33 KV FOR FEEDER BREAKER NO Y 61414
76001031264 C&R PANEL FOR 22 KV TRANSFORMER WITH DIFF. PROTECTION NO Y 136639
76001031344 C&R PANEL FOR 33 KV TRANSFORMER WITH 1 AMP. RELAY NO Y 68230
76003215064 C&R PANEL FOR 22 KV FEEDER BREAKER NO Y 59813
76009022154 Tripping coil with Plunger Assembly NO NO 2200
76009022234 Closing Coil with Plunger Assembly NO NO 2200
76009022314 Toggle Lever NO NO 1440
76009022404 Catch Lever NO NO 650
76009022584 Plunger Assembly NO NO 4500
76009022664 Steel Pin (Special) NO NO 220
76009022744 Catch Lever Spring NO NO 120
76009022824 Latch lever NO NO 800
76009022914 Tapper Pin NO NO 250
76009023044 Connecting Link NO NO 1280
76009023124 Reset Spring NO NO 160
76009023214 Spring charging handle NO NO 700
76009023394 Gear Main Shaft NO NO 8450
76009023474 Spring charging main gear assembly with bearing NO NO 8000
76009023554 Spring charging motor NO NO 7500
76009023634 Hardware (Nutbolt, washer, split pin, cir clip, cotter pin) NO NO 355
76009023714 On/ Off Indicator Glass NO NO 110
76009023804 Trip Lever Button Assembly NO NO 2800
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76009023984 Big Gear Bearing NO NO 2500
76009024014 Carbon Brush NO NO 350
76009024104 Small Gear Bearing NO NO 750
76009024284 Tripping/ closing coil with plunger assembly NO NO 4500
76009024364 Rectifier for Motor circuit NO NO 250
76009024444 Trip and close circuit NO NO 1375
76009024524 Main gear pin NO NO 200
76009024614 Door gasket NO NO 415
76009024794 Push Button housing NO NO 2600
76009024874 Push Button Lever with spring NO NO 1040
76009024954 Trip and Close Switch NO NO 1500
76009025094 2 No + 2NC Limit switch NO NO 800
76009025174 Vacuum Interrupter - 11 kV NO NO 32000
76009025254 Vacuum Interrupter - 33 kV NO NO 48000
76009025334 Indication Lamp NO NO 200
76009025414 Interrupter Chamber Top Insulator NO NO 7400
76009025504 Support Insulator NO NO 7400
76009025684 Auxiliary switch NO NO 4000
76009025764 Local/ Remote switch NO NO 680
76009025844 FRP Rod NO NO 2320
11 KV HT METERING CUBICLES WITH CTS & PTS BUT WITHOUT METER , OF
77003040134 CT RATIO 5/5 AMPS , AS PER MSEDCL SPECIFICATION ENCLOSED (ANNE NO Y 102000
11 KV HT METERING CUBICLES WITH CT?S & PT?S BUT WITHOUT METER , OF
77003050104 CT RATIO 10/5 AMPS , AS PER MSEDCL SPECIFICATION ENCLOSED (AN NO Y 102000
11 KV HT METERING CUBICLES WITH CT?S & PT?S BUT WITHOUT METER , OF
77003060164 CT RATIO 25/5 AMPS , AS PER MSEDCL SPECIFICATION ENCLOSED (AN NO Y 102000
11 KV HT METERING CUBICLES WITH CT?S & PT?S BUT WITHOUT METER , OF
77003070124 CT RATIO 50/5 AMPS , AS PER MSEDCL SPECIFICATION ENCLOSED (AN NO Y 108000
11 KV HT METERING CUBICLES WITH CT?S & PT?S BUT WITHOUT METER , OF
77003080194 CT RATIO 100/5 AMPS , AS PER MSEDCL SPECIFICATION ENCLOSED (A NO Y 108000
77005202394 500 V MEGGER NO Y 4025
77005401674 DIGITAL TONG TESTER (1000 AMP., 500 V) WITH ASSOCIATED ACCESSORIES. [NO Y 403
77006616574 EARTH TESTER 200 AMP. 2000 OHM NO Y 7245
77007100974 DIGITAL MULTI METER (10 AMP) NO Y 2714
77007608414 MEGGER 5 KV WITH TESTING LEADS AND CARRYING CASE. NO Y 28750
LTAC THREE PHASE 10-40 A STATIC ENERGY METER WITH 6 LOWPAN BASED
77009504204 INTERNAL LOW POWER RADIO FREQUENCY CONNECTIVITY FOR NO Y 1683

COMMUNICATI
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81001345281 36KV 1600 AMP.VCB3PH.30V NO Y 204195
81911345264 33KV CR PANEL WITH DIFF PROTEC NO N 74801
82009348404 11 KV 250 MVA O.D. SWITCH GEAR WITH ONE I/C+ ONE O/G SET Y 492136

22 KV 500 MVA OD SWITCHGEARS COMPRISING OF 1 INCOMER AND 3 SINGLE
82009348584 FEEDER WITH ASSOCIATED OD PANELS, ISLATORS, C.T. & P.T. ETC. SET Y 1484587
82009348744 11KV | D SWITCHGEAR (1 I/C+1 B/C+40/G) SET Y 1958473
82009348914 11 KV 250 MVA OD SINGLE FEEDER WITH PANE SET Y 366560
82009349124 CONTROL C&R PANEL 22 KV FOR FEEDER WITH ACCESSORIES. NO Y 91001
82009349214 11 KV OD TYPE VCB WITH DIRECTIONAL RELAY WITH BUS COUPLER SET v 543420

COMPLETE

11 KV 250 MVA OD SWITCHGEAR COMPRISING OF ONE INCOMER ,3 O/G & 1
82009349714 B/C WITH ASSOCIATED OD PANELS, ISOLATORS, CT & PT ETC. SET Y 980079
82126003014 11KV,250MVA,SG O/D,(11+3F) SET Y 85352121 980079
82155000134 11 KV VCB 400 A INDOOR NO Y 323548
82155000214 11 KV VCB 400 A OUTDOOR NO Y 119140
82155000304 11 KV VCB 800 A INDOOR NO Y 332141
82155000484 11 KV VCB 800 A OUTDOOR NO Y 135086
82155000564 22 KV VCB COMPLETE 800 AMP (O.D.) NO Y 171862
82155028224 11KV | D SWITCHGEAR (2 I/C+1 B/C+80/G) SET Y 3584805
82999803774 33KV I/D VCB 1000MVA 1600A NO N 85352122 985167
83001346464 11 KV ISOLATORS WITH EB (800 A) SET N 36030
83002045554 11 KV ISOLATORS WITHOUT EB (800 AMP.) NO Y 29142
83005203174 11KV ISOLATOR WITH EARTH BLADE 400 AMPS. SET N 32720
83005203844 22KV ISOLATORES WITHOUT E/B SET N 42816
83005203924 22KV ISOLATOR WITH E/B SET N 49856
84001040603 11 KV CT 600-300/1-1-1 AMP, 10VA, OD NO Y 12112
84001110073 11 KV CURRENT TRANSFORMER 100/5 A NO Y 16613
84001240523 22KV I/D METERING CT 10/5A NO Y 100
84001430733 33 KV CT 400-200/1-1-1, 15 VA, CLASS;0.5, PS,PS, OIL FILLED NO Y 30013
84001434303 11 KV O/D CT 600-300/5-5-5 A NO Y 12112
84004015013 11 KV H.T.METERING CUBICLE 300/5 AMPS NO Y 85000
84005301583 22 KV METERING CUBICAL WITH RATIO 10/5 AMP NO Y 138000
84005301663 22 KV METERING CUBICAL WITH RATIO 5/5 AMP NO Y 138000
84005302393 22KV/110VPT0.5CL ODSINGLEPHASEOIL COOLED NO Y 21426
84005302803 11 KV POTENTIAL TRANSFORMER NO Y 10758
84005400213 11 KV CT 400 - 200 /5 - 5 INDOOR NO Y 10692
84005400813 11 KV CT 400-200/5-5 AMP, 15 VA, CLASS:0.5/5P10 NO Y 12733
84005400993 11 KV CT 600 - 300 /5 - 5 INDOOR NO Y 11080
84005432253 33KV PT FOR PROTEC(33KV/V3) NO Y 22651
84005612233 CT 200-100/1-1 A, 22 KV NO Y 28520
84005613393 22 KV METERING CUBICAL WITH RATIO 50/5 AMP NO Y 150000
84005656953 22 KV METERING CUBICAL WITH RATIO 25/5 AMP NO Y 138000
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84005801043 RMU(SF-6) (2 ISO+2BRK)11KV SCADA COMP NO Y 591480
84005801123 RMU(SF-6) (2 ISO+1BRK)11KV SCADA COMP NO Y 419701
84005801473 RMU(SF-6) (2 ISO+1BRK)22KV SCADA COMP NO Y 464647
84005801553 RMU(SF-6) (3 ISO+2BRK)22KV SCADA COMP NO Y 800975
84005802793 22 KV C.T. THREE CORE. NO Y 29999
84006109843 33KV CT O/D TYPE RATING 200-100/1-1A NO Y 28024
84006302413 33 KV O.D.TYPE C.T. 200-100/1-1 AMP NO Y 28024
84006303653 33KV 3C CT 200-100/1-1-1A OD TYPE NO Y 28624
84006505443 EPOXY CASTED I/D 11 KV CT 400-200/5-5A NO Y 10692
84007183273 33KV CT 3C O/D RATIO 400-200-100/1-1-1A NO Y 17082
84007507193 11 KV I/D E CAST CT 5/5A HT MET CUBICAL NO Y 102000
84009101473 11KV O/D PT 50 VA. NO Y 8965
84009353013 22 KV EPOXY TYPE PT NO N 21426
84999804783 C.T.-33KV200-100/1-1-1A/3CORE NO Y 28624
84999807883 CT - 11 KV 400 - 200 - 100/ 5-5-5 A/ 3 CORE I/D NO Y 17082
85000500643 POWER TRANSFORMER 22/11 KV, 5 MVA (DY-11) NO Y 4462032
85000500723 10 MVA, 22/11 KV, DY11 POWER TRANSFORMER NO Y 6439026
85000501613 33/22 KV, 5 MVA POWER TRANSFORMER NO Y 4329504
85000803713 33/11 KV, 5 MVA POWER TRANSFORMER NO Y 4054683
85000804273 33/11KV, 10MVA POWER TRANSFORMER NO Y 6327723
85000905033 33/22 KV, 10 MVA POWER TRANSFORMER NO Y 6690268
86001006384 1.2 MVAR, 11 KV CAPACITOR BANK SET Y 142043
86001013834 2.4 MVAR, 11 KV CAPACITOR BANK SET Y 288877
86001014054 3.0 MVAR, 11 KV CAPACITOR BANK SET Y 350118
86005300523 C & R PANEL- 33KV P.T/F 33/22/11KV NO N 74801
86007200604 22 KV VCB INDOOR TYPE NO N 985167
86999800145 0.2 ACSR LOOP CONNECTOR NO N 943
86999800224 0.48 KVAR, 22 KV, 1 PH, AL WINDED SERIES REACTOR NO N 110560
86999800314 0.9688 KVAR, 11 KV, 1 PH, AL WINDED SERIES REACTOR NO N 55464
86999800574 1.2 MVAR, 22 KV CAPACITOR BANK NO Y 263178
86999800654 1.32 KVAR, 22 KV, 1 PH, AL WINDED SERIES REACTOR NO N 173048
86999800734 1.93 KVAR, 11 KV, 1 PH, AL WINDED SERIES REACTOR NO N 65864
86999800905 11KV 3P RVT W TERMINAL CONNECTORS NO N 33244
86999801114 11 KV NEUTRAL CT OUTDOOR TYPE WITH RELAY NO Y 34300
86999801203 11 KV R.V.T. KG N 27000
86999801383 11 KV, SINGLE PHASE, OUTDOOR NCT NO Y 15600
86999801549 2 CELL TORCH NO N 460
86999801629 2 NO.S 8W CFL LAMPS WITH ONE SUITABLE INVERTOR ( DC TO AC) SET N 431
86999801714 2.4 MVAR, 22 KV CAPACITOR BANK SET Y 362921
86999801894 2.42 KVAR, 11 KV, 1 PH, AL WINDED SERIES REACTOR NO N 107462
86999801974 22 KV 1000 MVA 1600 AMP.IN DOOR TYPE VCB NO Y 1132942
86999802194 22 KV LIGHTNING ARRESTORS (SCREW TYPE) NO N 9853
86999802274 22 KV SF6 ISOLATOR NO N 491517
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86999802355 22 KV ST. THROUGH JOINTS FOR 3 C/ 95 MM SQ. NO N 12077
86999802515 22 KV TOP FITTING NO N 516
86999802603 22 KV, SINGLE PHASE, OUTDOOR NCT NO Y 21600
86999802869 33 KV GUARDING CHANNEL MS100X50 KG N 70
86999803414 79.2 KVAR, 22 KV SERIES REACTOR NO Y 522750
86999806345 BREAKER CLAMPS NO N 1941
86999806349 BRICK <(>&<)> MASONARY WORKS FOR EARTHING PIT NO N 2013
86999808219 CIVIL WORKS 20 SQ. MTR LS N 369991
CIVIL WORKS - FOUNDATION STRUCTURE FOR FEEDER PILLAR, RMU &
86999808399 TRANSFORMER LS N 31079
86999809879 EARTHING WITH GI PLATE NO N 2292
ERECTION OF 25 NOS OF TOWERS IN PLACE OF OLD RUSTED TOWERS WITH
86999810029 PILE FOUNDATION AND CAPS AND RECONDUCTORING WITH 0.2 ACSR NO N 710694
CONDUC
86999810119 FLOOD LIGHTS WITH CONTROL GEAR BOX & 250W SV LAMP NO N 7245
86999810299 FOUNDATION FOR 11 KV BREAKER M3 N 3935
86999810379 FOUNDATION FOR 11 KV C.TS M3 N 3935
86999810459 FOUNDATION FOR 11 KV ISOLATORS M3 N 3935
86999810539 FOUNDATION FOR 11 KV ISOLATORS WITHOUT EB M3 N 3935
86999810619 FOUNDATION FOR 11 KV LIGHTNING ARRESTOR M3 N 3935
86999810709 FOUNDATION FOR 11 KV P.TS M3 N 3935
86999810889 FOUNDATION FOR 22 KV BREAKER M3 N 3935
86999810969 FOUNDATION FOR 22 KV C.TS M3 N 3935
86999811009 FOUNDATION FOR 22 KV ISOLATORS M3 N 3027
86999811189 FOUNDATION FOR 22 KV ISOLATORS WITHOUT EB M3 N 3935
86999811269 FOUNDATION FOR 22 KV LIGHTNING ARRESTOR M3 N 3935
86999811349 FOUNDATION FOR 33 KV BREAKER M3 N 3935
86999811429 FOUNDATION FOR 33 KV C.TS M3 N 3935
86999811519 FOUNDATION FOR 33 KV ISOLATORS WITH EB M3 N 3935
86999811699 FOUNDATION FOR 33 KV ISOLATORS WITHOUT EB M3 N 3935
86999811779 FOUNDATION FOR 33 KV LIGHTNING ARRESTOR M3 N 3935
86999811859 FOUNDATION FOR 33 KV P.TS M3 N 3935
86999811939 FOUNDATION FOR GANTRY STRUCTURES M3 N 3935
86999812239 FOUNDATION FOR RMU LS N 22200
86999812319 FOUNDATION STRUCTURE FOR RMU FOR CABLE ENTRY ETC. M3 N 26048
86999812589 FOUNDATIONS FOR STRUCTURES AND EQUIPMENTS (FOR 2 T/F BAYS) LS N 1149995
86999813559 GANTRY STRUCTURES KG N 95
86999813639 HALF ROUND CEMENT PIPE ( 150MM X 1IMTR) NO N 143
86999813719 WELDING MACHINE NO N 274
86999813809 HT CABLE JOINT CHAMBER (CIVIL) NO N 1494
86999813989 HT PILLAR 22 KV NO N 82974
86999814019 HT PILLAR FOUNDATION LS N 16321
86999814109 JOINTING SLEEVES FOR CONDUCTOR. NO N 43
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86999815929 MISC LS N 518
86999816069 MISC. ( BRICKS,SAND,TREMINATION KIT AND ETC.) LS N 27776
86999816149 MISC. (RCC TILES/H.R.PIPE,SAND,TREMINATION KIT AND ETC.) LS N 179278
86999816229 MISC. FOR XLPE U/G CABLE LS N 1150
86999816499 NAME PLATE PAINTING FOR ALL EQUIPMENTS LS N 690
86999816579 PAINTING OF SUPPORTS <(>&<)> FABRICATED MATERIALS LS N 178
86999816659 PAINTING/HARDWARE & SUPPORT WITH NUMBERING OF POLE LS N 259
86999816739 PLINTH FOR STATION TRANSFORMER M3 N 3935
86999816819 PSC POLE 8 MTR (200 KG) NO N 2376
86999816909 PVC PIPE 110 MM DIA 4KG/SQCM PRESSURE M N 122
86999817039 RCC TILES (0.6 X 0.5) MTRS. NO N 135
86999817119 RCC RING WORK FOR EARTHING PITS NO N 266
86999817389 RED BRICKS NO N 6
86999817469 RED OXIDE PAINT FOR 2 COATS L N 98
86999817549 REPLACEMENT OF CONTROL PANEL 22 KV NO N 79178
86999817629 CRIMPING OF JUMPERS AT CUT POINTS NO N 1696
86999817899 CT STRUCTURE LS N 8991
86999818519 SLD BOARD 11 KV SIDE NO N 863
86999818609 SLEVE JOINTS NO N 132
DTC METRING WITH BOX, SINGLE CORE L.T. XLPE CABLE (16 SQ.MM., 120
86999819169 MTR LENGTH) AND OTHER ALLIED MATERIAL. NO N 13304
DTC METRING WITH BOX, SINGLE CORE L.T. XLPE CABLE (185 SQ.MM., 200
86999819249 MTR LENGTH) AND OTHER ALLIED MATERIAL. NO N 32097
DTC METRING WITH BOX, SINGLE CORE L.T. XLPE CABLE (300 SQ.MM., 280
86999819329 MTR LENGTH) AND OTHER ALLIED MATERIAL. NO N 41925
86999819419 STRUCTURE FOR 11 KV CT KG N 70
86999819599 STRUCTURE FOR 11 KV H/G. KG N 70
86999819679 STRUCTURE FOR 11 KV L.A. KG N 70
86999819759 STRUCTURE FOR 11 KV PT KG N 70
86999819839 STRUCTURE FOR 22 KV CT KG N 70
86999819919 STRUCTURE FOR 22 KV H/G. KG N 95
86999820099 STRUCTURE FOR 22 KV L.A. KG N 70
86999820179 STRUCTURE FOR 22 KV PT KG N 95
86999820259 STRUCTURE FOR 33 KV CT KG N 70
86999820339 STRUCTURE FOR 33 KV L.A. KG N 70
86999820419 STRUCTURE FOR 33 KV PT KG N 70
86999820509 STRUCTURE FOR BREAKER AND CAPACITORS KG N 80252
86999820689 STRUCTURE FOR POWER T/F NEUTRAL EARTHING KG N 52475
86999820769 STRUCTURE FOR SERIES REACTOR(SET) LS N 16301
86999820849 STRUCTURE FOR SERIES REACTOR(SET) 22 KV LS N 27483
86999820929 SUB-STATION BOARD (NAME) WITH ANGLE STAND NO N 4600
86999821069 SUNDRIES LS N 886
86999821149 SUNDRIES E.G. FERULLS, GLANDS, LUGS ETC. LS N 3163
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86999821229 SUNDRIES NUTBOLTS,BINDING TAPES WIRE ETC. LS N 20700
86999821319 SUNDRIES SUCH AS CIVIL WORK, FOUNDATION EARTHING GLANDS ETC. LS N 13888
86999821499 SUNDRIES SUCH AS N/B, WASHERS, WELDING ETC. LS N 3163
DTC METRING WITH BOX, SINGLE CORE L.T. XLPE CABLE (300 SQ.MM., 320
86999821659 MTR LENGTH) AND OTHER ALLIED MATERIAL FOR 630 KVA NG N 74123
DTC METRING WITH BOX, SINGLE CORE L.T. XLPE CABLE (300 SQ.MM., 320
86999821739 MTR LENGTH) AND OTHER ALLIED MATERIAL FOR 995 KVA NO N 106191
DTC METRING WITH BOX, SINGLE CORE L.T. XLPE CABLE (35 SQ.MM., 120
86999821819 MTR LENGTH) AND OTHER ALLIED MATERIAL. NO N 16502
DTC METRING WITH BOX, SINGLE CORE L.T. XLPE CABLE (70 SQ.MM., 120
86999821909 MTR LENGTH) AND OTHER ALLIED MATERIAL. NO N 18873
86999822119 EARTHING HDG FLAT 50 X 6 MM KG N 90
86999822549 EARTHING MATERIALS LS N 454
86999822629 EARTHING REPLENISHMENT FOR DTC SET N 14388
86999822899 WELDING RODS NO N 4
86999822979 EARTHING WITH GI PIPE NO N 393
86999825729 11KV RMU 3 ISOLATOR + 1 BREAKER SET N 488063
86999826024 CR PANEL FOR 11KV CAPACITOR BANK WITH RE NO N 83110
86999829825 11 kv Aerial Bunched cable cond. 3 cx120 M N 873
86999830225 DISTRI. BOX 25 KVA WITH KITKAT NO N 12960
86999869009 11 KV O/D CT 400-200-100/5-5-5 AMP NO N 12733
86999869429 33 KV EPOXY PT NO N 18876
86999874939 22KV MOTOR.RMU WTH FPI &DIG RELAY(11+1B) NO N 427055
86999876219 22KV MOTORI.RMU FPI & DIG. RELY(21+2B) NO N 85352112 585517
86999876399 MOTORISED RMU (SF6) (1 1+2B) 22/11KV NO N 85352112 490329
86999877879 MOTORISED RMU(SF®6) (2 1+3B) 22/11KV NO N 85352112 755323
86999878099 MOTORISED RMU(SF6) (2 I1+4 B) 22/11KV NO N 85352112 894199
86999882449 GLANDS (ALL SIZE) NO N 603
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LIST OF SERVICES

SR. ACTIVITY MATERIAL
NO. SERVICE NAME NUMBER UoM SAC CODE REQ. QTY VERSION TYPE
1 LABOUR FOR ET - PM'H;;CZZ':L Number 995461 1 null
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Required Documents (To be uploaded online)

Sr. No. NAME SECTION ITEM DESCRIPTION
1| Price Bid Price Section IE_AI_B?ZUR FOR As per tender documents
. Technical LABOUR FOR
2| Tech Bid Section ET 12 As per tender doc
3| Comm. Bid Com.merC|aI As per tender documents
Section
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