
05-02-2024 04:35:46Tender Details

 Tender Code EE/PHL/T-21/23-24

Tender Type Works Tender

Type Of Bid Two Bid

Description Empanelment of Agencies for Infrastructure
development for release of new connections (RCI
and others) in Phaltan Division Satara Circle

Estimated Cost (In Lakhs) 450

Basis of prices NA

Tender Validity NA

Delivery Requirement (In Months) NA

Tender Fee (In INR) 10000

GST In INR (@18% on Tender Fee: SAC No. 1800

Tender on rate contract basis NO

11800Total Tender Fee Amount including GST in INR.

Bid End Date 20-02-2024 23:55

Techno-Commercial Bid opening on 21-02-2024 11:00

Price Bid opening on 04-03-2024 11:00

Contact G D Jamale , 9029168809 ,eephaltan@gmail.com

Pre-Qualifying Req As per tender

Budget Type NA

NOCall for Deviation

Scheme Code null

Scheme Name

Department Technical

Office Type DIVISION

Location Type Phaltan Division

Designation Additional Executive Engineer(Distribution)

Pre-Bid Meeting Address Phaltan Division

Bid Opening Address Online

Version No 1

 Is Annexure C1 Applicable NA

Pre-Bid Meeting Date 07-02-2024 15:00

Annexure C1 Opening Date NA

Is Manufacturer Applicable NO

Is Trader Applicable NO

Minimum % of Offered Quantity NA

Is Power Supplier Applicable NO

Tender Sale Start Date 05-02-2024 16:35

Tender Sale End Date 20-02-2024 23:50

Bid Start Date 05-02-2024 16:40

Winner Selection Date 29-03-2024 11:00
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1  Breakdown Maintenance of HT OH/UG 
 

 

MAHARASHTRA STATE ELECTRICITY DISTRIBUTION COMPANY 
LIMITED 

 
 
 
 
 
 
 
 
 
 
 
 

(A Governmentof MaharashtraUndertaking) 
CINNO.: U40109MH20055GC153645  

 
 

TENDER DOCUMENT  
Empanelment of Agencies for Infrastructure development for release of new 

connections (RCI and others) in Phaltan Division Satara Circle. 
 

          ( EE/PHL/T-21/23-24 ) 

https://works.mahadiscom.in/eTender/etender 
 

 

Office of the Executive Engineer, 
Maharashtra State Electricity Distribution Co. Ltd. 

(Phaltan Division) 
Dist-Satara, Pin-415523, 
Telephone :9029168809, 
Email: eephaltan@gmail.com
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SECTION-I 
BID INVITATION 

1. Introduction 

The Maharashtra State Electricity Distribution Company Ltd. (MSEDCL), 
represented by the Executive Engineer, Phaltan Division wishes to intend 
for “Empanelment of Agencies for Infrastructure development for release 
of new connections (RCI and others)in Phaltan Division Satara Circlefor 
1 yeari.e. FY 2024-25 and as described in the Bidding Data under single 
point responsibility “Partial Turnkey Contracts”. 
  

2. Brief description for the Bidding Process: 

a. The Executive Engineer, Phaltan Division on behalf of MSEDCL, invites 
eligible bidders to submit a bid in accordance with the provisions of this 
Tender Document. In this Tender Document, the term "Bidder", which 
expression shall, unless repugnant to the context, include all parties who 
have submitted bids in response to this Tender Document within the 
stipulated time. 

b. The Bidders shall submit the bids in two parts by following e-tendering 
process as described in Bid document. First part comprises of the 
technical bid and the second part comprises of the commercial/ price bid 
in accordance with this Tender Document.  

c. Bidder shall not upload commercial/price bid along with technical bid 
documents together. Such bid shall be rejected, and bidder shall be 
disqualified from the bidding process. 

d. In terms of the Tender Document, a Bidder will be required to deposit, 
along with its Bid, a bid security as Earnest Money Deposit (EMD). 

e. MSEDCL will open the technical bids of all bidders and financial bidsof 
only technically qualified bidders would be opened. 

f. The Bidder’s Names, Bid prices and the presence or absence of the 
requisite and such other details as MSEDCL, at its discretion, may or may 
not consider along with the reasons will be declared at the time of 
opening. 

g. It is the bidders’ responsibility to verify the MSEDCL e-tender website for 
the latest information related to this tender Notice. The MSEDCL shall 
not be responsible for any information if not received by the bidder.  
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BIDDING INFORMATION 

1 
Tender Reference 
No. 

EE/PHL/T-21/23-24 

2 
Sale of Tender Form 
on weblink 

05.02.2024 to 20.02.2024 

2 
Last date & Time for 
submission of Bids 

20.02.2024, 23.55 Hrs 

3 
Date of Pre-Bid 
Meeting 07.02.2024, 15:00 Hrs 

4 
Date & Time of 
opening of Technical 
Bid 

21.02.2024, 16:00 Hrs 

5 
Address for 
communication 

eephaltan@gmail.com 

6 
Tender processing 
fee 

Rs. 10000/- + 18% GST as applicable(Non-
refundable & Non-Transferable) 

7 
Earnest Money 
Deposit (EMD) 

Rs. 25,000/- only(can be paid by either DD in 
favour of MSEDCL or in the form of account 
transfer through RTGS/NEFT into Phaltan, 
Bank-Bank Of Maharashtra, Branch- Phaltan, 
Account No- 20084800067 , IFSC Code- 
MAHB0000255) 

8 
Performance Bank 
Guarantee in lieu of 
Security Deposit 

The successful bidder shall furnish the 
performance Bank guarantee within 14 
calendar days from the issue of the 
empanelment offer letter in the form of an 
unconditional and irrevocable Bank 
Guarantee for an amount of  5% of each work 
order issued by concern (after empanelment 
denominated solely in INR payable and 
claimed at Phaltan (Place) issued either by a 
Nationalized or Scheduled Bank located in 
Maharashtra & acceptable to MSEDCL and 
valid for the period for 3 year. During 
contract period, at any time the value of PBG 
should not be less than 5% of the value of 
executed works. In case the PBG amount is 
less than 5% of the value of executed works 
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the contractor will have to submit additional 
PBG so as to make the total value of PBG at 
least equal to 5% of value of the executed 
quantity  

Note: 

1. The date & time of opening of Price Bid will be informed by ane-
mail. 

2. The empanelment is for 1 year but shall further be extended if 
required for 2 years at the discovered rate(L-1) only. 

3. Eligible bidders shallupload the Bids through e-tender portal of  
MSE DCL:  http://works.mahadiscom.in/eTender/etenderdetails can 
be obtained from https://www.mahadiscom.in. 

 
 
 
 
 
 
 
 

  

EE/PHL/T-21/23-24

Page 7 of 74



Maharashtra State Electricity Distribution Company Limited 

 

6 Infrastructure development for release of new connections 
 

SECTION-II 
INSTRUCTION TO BIDDERS 

The Executive Engineer, Phaltan Division, on behalf of MSEDCL invites bids 
from eligible bidders for empanelment along with rates for1 year i.e. FY 2024-
2025. 3 to 5No. of agencies shall be empanelled for each subdivision. Preference 
shall be given as per the sequence of the discovered rate & in case of the same 
rates if quoted by the agencies then the preference shall be given for the agencies 
with more experience. 

1. Scope of Contract: 

The Scope of contract is as below: 

The Nodal officer of this tender is Executive Engineer Of the concern Division. 

A. To carry out Infrastructure development for release of new connections 
(RCI and others) in Phaltan Division, Satara Circle. Major material 
required under contracts as per list enclosed (Annexure C) shall be supplied 
or provided by MSEDCL; and contractor will have to supply minor items in 
nature of consumable only. 

B. In case any major material is not available with MSEDCL the same shall be 
supplied by the contractor at the prevailing cost data of MESDCL. The non 
availability of major material if any shall be certified by nodal officer & 
Additional Executive Engineer. (MM). 

C. Detailed execution Plan for timely implementation of work is to be 
submitted by the contractor immediately after allotment of work order. 

D. The selected bidder shall have his Office and personnel within the 
jurisdiction of the works for attending the emergency services. 

E. The empanelment of contractor shall be for 1 year period i.e. FY 2024-25, 
However the performance of the empanelled agencies will be reviewed on 
quarterly basis and poor/non performing contractor shall be terminated/ 
blacklisted of its work with proper justified reason and providing 
opportunity for explanation to bidder. 

F. Bids shall be complete and cover all Works described in the price schedule. 
Any item of works required for complete usable system shall be deemed to 
be included in bidder’s scope irrespective of whether it is specifically 
mentioned or not in the price schedules; the same canbe brought to notice of 
Tendering authority during Pre-Bid meeting. 
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G. Bidder should note that obtaining permissions from statutory bodies 
wherever required for execution of works, shall be entirely in bidder’s 
scope. However, MSEDCL will extend its maximum support for obtaining 
these permissions. 

H. Partial bids, or bids which do not cover the entire scope of the works will be 
treated as incomplete and not responsive to the terms and conditions of 
bidding and are liable to be rejected. 

2. Eligibility and qualifying criteria: 
The Bidder shall meet following minimum eligibility criteria for participation in 
the bid. 
 
A. Technical Qualification: 

 
(i) The bidder should be a licensed electrical contractor having 

minimum 3 year experience in Design, Supply, Erection, Testing, 
Commissioning of electrical distribution & sub-transmission 
infrastructure works, which includes 33/22/11kV HT overhead and 
underground lines, LT overhead and underground lines, Distribution 
Transformer centers in MSEDCL/ any state utility including 
Distribution Franchise (DF)/ Public Sector undertaking  like MIDC/ 
PWD/ Municipal Corporations/ Councils/ CIDCO/ MHADA, etc. 

(ii) The bidder should have an experience of execution of full turnkey or 
partial turnkey contracts of minimum 50 Km.  overhead line and 
minimum 25 Km. underground cable and minimum 100 Nos of 
Distribution Transformer during last 3 years. 

(iii) All the components of electrical works mentioned above should be in 
successful operation for at least one (1) year as on date of submission 
of bid. 

Work experiences of the bidder as per above shall be considered only if the 
works have been executed under Govt./semi-Govt./autonomous body of 
Central/State Govt./Electricity Power Utility/ Public works, Distribution 
franchisee appointed by MSEDCL and under Dedicated Distribution Facility 
(DDF) scheme work approved by MSEDCL. The work experience under DDF 
scheme will be considered only if approved by Competent Authority in 
MSEDCL i.e., concerned EE / SE. 

B. Financial Qualification:  

(i) The Bidder should have executed similar works during the last 3 
financial years minimum - 
One work order / contract for equivalent to amount of Rs. 60Lakhs  
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Page 9 of 74



Maharashtra State Electricity Distribution Company Limited 

 

8 Infrastructure development for release of new connections 
 

Or 
Two work orders / contracts equivalent to amount of Rs.30 Lakhs each  

Or  
Three work orders / contracts equivalent to an amount of Rs.20Lakhs 

each. 
Similar works means the works mentioned in point 2 of technical 

qualification. 
(ii) The bidder should have an average annual financial turnover of Rs.1 

Crore during last three financial years. 
(iii) The bidder shall have a positive net worth during last three financial 

years. 
 

C. The Bidder should have GST/PAN Registration Certificate. 
D. The Bidder should deploy sufficient manpower to carry out the allotted 

work. However, the contractor should provide the manpower as specified in 
Annexure-A 

E. The Bidder should have PF Registration. 
F. The Bidder should have taken Group Insurance Cover for his Employees.   
G. The Bidder should have the required tools and equipment for these works. 

The minimum qualification requirements are outlined in Annexure-B. 
 

3. Instructions to bidders: 

A. (a)All bids must be accompanied by EMD as specified in the Tender 
Notification (Section–I) and uploaded on or before the prescribed date 
and time given in Section–I of this document. Bids submitted without 
EMD will be summarily rejected. Bidder shall upload the required 
documents through electronic mode as part of their proposal. 

  (b) The Bidder shall also upload copies of 
(i) Central and State GST registration Certificate 
(ii) PAN issued by appropriate authority. 
(iii) Income Tax returns of previous three assessment years. 

B. The Bid uploaded by the Bidder and all correspondence and documents in 
relation to the bid shall be in English Language. For more details refer 
Clause8 of this section. 

C. Joint venture/ consortium is not allowed to participate in the bid. 
D. Bidder should upload only those documents which are asked to upload in 

the Tender document. Any extra document may make bid as disqualified 
bid and may be rejected at discretion of MSEDCL. 

E. Technical proposal which are submitted by non-qualified bidder, or which 
are evaluated to be non-responsive shall be deemed to be rejected and will 
not be considered for detailed technical evaluation. 
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F. Only bids conforming to minimum eligibility criteria and found to be 
technically responsive will be taken up for further evaluation. During 
evaluation of Bids, MSEDCL, may, at its discretion, ask the bidders for 
clarification of their proposals. 

G. The bidder shall quote their rates considering market and site condition 
and variation in price index etc. The quoted rates by the bidder shall 
remain the same. 

H. MSEDCL will not entertain any claim at any stage from successful bidder on 
the plea of not having sufficient acquainted himself as to site condition 
before submitting price bid etc.  

I. Financial bid of the technically qualified bidders to be opened on selected 
date and the place intimated to technically qualified bidders through e-
mail. 

J. Offers by matching prices with lowest acceptable bidder: 
L-1 Matching rates will be carried out for bidders who gave consent to 
match the L-1 offered rate in the price bid as optional documents. The 
bidder who has not given consent letter in the price bid will not be 
considered. However if enough bidders are not available then MSEDCL, at 
its discretion, may ask other bidders to match the price of L-1 

 
4. The work order is not transferable. Subcontracting/Subletting is not allowed. 

 
5. Conflict of Interest: 
 

A Bidder shall not have a conflict of interest. Any Bidder found to have a conflict 
of interest shall be disqualified. A Bidder may be considered to have a conflict of 
interest for the purpose of this Bidding process, if the Bidder: 
 

(a) directly or indirectly controls, is controlled by or is under common control 
with another Bidder; or    

(b)  receives or has received any direct or indirect subsidy from another 
Bidder;  

or   

(c)  has the same legal representative as another Bidder;  

or   

(d) has a relationship with another Bidder, directly or through common third 
parties, that puts it in a position to influence the Bid of another Bidder, or 
influence the decisions of the Employer regarding this Bidding process; 

 or     

(e) has a close business or family relationship with a professional staff of the 
MSEDCL who:  
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i. are directly or indirectly involved in the preparation of the bidding 

document or specifications of the Contract, and/or the Bid evaluation 
process of such Contract;  

or  
ii. would be involved in the implementation or supervision of such 

Contract unless   the   conflict   stemming   from   such relationship has 
been resolved in a manner acceptable to the  Employer  throughout  the 
Bidding process and execution of the Contract. 

 
6.  As an exception to the foregoing Clause above  

a. Sanctions: Firms, blacklisted by the Employer/ CPSEs or any of their 
subsidiaries / Government of India/ Government of any State] / any 
Regulatory Authority, as on the date of submission of Bid are not eligible to 
bid.    

b.  Suspension : Firm,  under suspension by the Employer as the result of the 
operation of a Bid–Securing Declaration or Proposal-Securing Declaration, 
shall not be eligible to bid.   

c. Prohibitions : Firms, and individuals of a country or goods/ work services 
manufactured/ produced in a country shall  be ineligible, if as a matter of 
law or official regulations, the Government of India prohibits commercial 
relations with that country 

 
7. MSEDCL reserve rights to reject or accept any or all bids wholly or partly 

without assigning any reason on the ground considered advantageous to 
MSEDCL. 

 
8.    Language of Bid: 

The Bid shall be uploaded in English Language. Supporting documents and 
printed literature which are in another language shall be accompanied by an 
accurate translation in the English language duly authenticated and certified 
by the bidder.  

9.Documents Comprising the Bid: 

The Bid prepared by the Bidder shall be uploaded in ‘Two parts viz.  Technical 
Bid and Financial Bid. Bids shall be electronically submitted online in the E-
tender platform and the documents shall be scanned and submitted. 

 
Part-I:  Technical Bid 

Bidder shall submit relevant certificates to demonstrate the financial, technical 
capabilities & eligibility criteria prescribed under this Tender Document. In 
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this regard the Bidder shall upload following minimum documents/ 
information (form of consent of Lowest matching offer is optional)for technical 
or financial evaluation. 

i. Bidder’s Information sheet (Appendix-I(A)) 
ii. Firm’s Profile at a Glance (Appendix-I(B)) 
iii. Financial Status (Appendix-I(C)) 
iv. Annual turnover (Appendix-I(D)) 
v. Installation and performance credentials  
vi. Experience (Appendix-II) 
vii. Form of Earnest Money Deposit / Bid Security (Appendix-III). 
viii. Form of consent of Lowest matching Offer (Appendix-IV)(optional) 

 
Part-II: Financial bid 

(i) The bidder shall submit the price schedule as furnished in the tender 
document. Each entry in the price bid form should be filled. 

(ii) The bidder shall quote the rates for each schedule inclusive of 
Installation / Handling of material / Equipment testing, commissioning 
and consumable. Taxes as applicable will be paid extra. 

(iii) Prices shall be quoted in Indian Rupees. 
 

(iv) For Technical specifications, and cost data please refer MSEDCL website 
i.e.  

https://www.mahadiscom.in/supplier/#. 
 
(v) Any Financial Bid uploaded with conditions different from the tender 

specification will be rejected. 
 

10.Earnest Money Deposit (E.M.D.): 
 

A. The Bidder shall furnish along with the Technical Proposal, an E.M.D. of 
Rs. 25,000.00 (Rs. Twenty-Five Thousand only).Payable either by DD in 
favour of MSEDCL or in the form of account transfer through RTGS/NEFT 
into Phaltan, Bank-Bank Of Maharashtra, Branch- Phaltan, Account No- 
20084800067 , IFSC Code- MAHB0000255 

B. Any bid not accompanied by an acceptable E.M.D. shall be rejected by 
MSEDCL as non-responsive. 

C. The E.M.D. of the successful bidder will be returned when the bidder has 
signed the Contract Agreement and furnished the required Performance 
Bank Guarantee. 
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D. The E.M.D. of the unsuccessful bidders will be returned as promptly as 
possible, after finalization of empanelment. 

(i) If a Bidder withdraws his Bid during the period of Bid validity 
Specified by the Bidder on the Bid Form its E.M.D. will be forfeited. 

(ii) If the successful Bidder fails to furnish performance security in 
accordance with Clause24of this Section - II of this Section, its EMD 
will be forfeited. 

11. Period of Validity of Bid: 

A. In somecircumstances, MSEDCL may solicit the Bidder’s consent to 
extend the period of validity. The consent for extension, if any, shall be 
given in writing. The EMD provided under clause (10) of this Section – II 
above shall also be suitably extended. A Bidder extending the bid validity 
will not be permitted and modify its original bid. 

B. Bids shall remain valid for 60 days after the date of opening of Technical 
Bid. A Bid valid for a shorter period shall be rejected by MSEDCL as non-
responsive. 

12. Amendment to Bid document: 
A. At any time prior to the deadline for submission of bids, MSEDCL may, for 

any reason, whether at its own initiative or in response to a clarification 
requested by a prospective bidder, modify the Bid documents by issuing 
addenda. 

B. Any addendum thus issued shall be treated as  part of the Bid documents 
pursuant to Sub-Clause (A) above and shall be communicated through the 
website: - http://works.mahadiscom.in/eTender/etender 

13. Format of Bid 

A. The bid shall be signed by a person or persons duly authorized to sign on 
behalf of the bidder. The bidder shall submit declaration to confirm that 
he has read and accepted all the contents and conditions contained in 
entire bid document including financial bid containing price proposal.  

B. Bidder must give clear page numbers to each page of his offer and a detail 
index should be provided indicating the page numbers for each relevant 
document comprising his offer. Checklists for documents and data to be 
furnished by the Bidders have been given elsewhere in the Bid document, 
separately for Technical Proposal and Price Proposal. Bidders must fill in 
these checklists clearly indicating whether corresponding document is 
submitted or not and if submitted, the relevant page number. If a 
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document is not found at the corresponding page number given in the 
index, it will be concluded that the said document is not submitted by the 
Bidder. 

14. Mode of submission of bids: 

A. The Bids shall be submitted electronically in the e-tender portal only. 

B. Bids sent by any other mode like in person, post, e-mail will not be 
considered& rejected. 

C. MSEDCL may at its discretion require any Bidder to submit the hard copy 
of any of the document submitted on e-tender platform. 

15. Submission of Bids: 

Sealing and Marking of Bids:  

The bidder shall scan all the documents forming part of the bidder’s 
Technical Proposal and price proposal and convert the same into PDF 
format. The size of the Technical Proposal/Price Proposal in PDF format 
shall not exceed 5 MB. In case the size of the PDF document exceeds 5 MB, 
the PDF document shall be split up into suitable number of files of size of 5 
MB or less each. There after each file shall be numbered as “Tech_(Number 
& Name of Document).pdf”. Then these files shall be digitally signed using 
the software provided by MSEDCL during registration of the bidder. The 
digitally signed document files shall be uploaded by the bidder on the “e-
tendering” web site of MSEDCL. 

16. Deadline for Submission of Bids: 

(i) Bids must be uploaded by the bidder through e-tender process not 
later than the time and date specified in the invitation for Bids. 

(ii) The MSEDCL may, at the discretion, extend this deadline for 
submission of bids by issuing an addendum. 

17. Clarification of Bids: 

During evaluation of Bids, MSEDCL may, at its discretion, ask the Bidder for 
a clarification of its bid. The request for clarification and the response shall 
be in writing on e-mail id mentioned in Section-I of the bid and no change in 
prices or substances of the Bid shall be sought, offered or permitted. 

18. Acceptance or Rejection of Bids: 

A. MSEDCL reserves the right to accept or reject any bid or all the bids and 
to annul the bidding process and reject all bids at any time prior to award 
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of contract, without thereby incurring any liability or any obligation to 
inform the affected bidder or bidders of the grounds for the said action. 

B. Incomplete bid or bid with incomplete information/ Documents or bid 
which is not substantially responsive as determined by MSEDCL are liable 
for rejection. 

19. Preliminary Examination of Price Bid: 

Upon examination of bid, Arithmetical errors found if any will be rectified 
on the following basis. If there is a discrepancy between the unit price and 
the total price that is obtained by multiplying the unit price and quantity, 
the unit price shall prevail and the total price shall be corrected. If there is a 
discrepancy between words and figures, the lower of the two will prevail. If 
the Bidder does not accept the correction of errors, its bid will be rejected. 

20. Opening and Evaluation of Proposals: 

A. Opening of Pre-Qualification cum Technical Proposals: 

a. MSEDCL will open the Technical Proposals on the date and time 
designated in the E-Tender Notice/ Bid Document.  

b. The time and date of the opening of the Price Bids will be informed 
through auto generated email to technically qualified bidders. 

B. Examination of Technical Proposals and Determination of 
Responsiveness: 

a. A technical/ tender committee shall evaluate the Bids submitted by 
bidders for a detailed scrutiny. During evaluation of Bids, MSEDCL, 
may, at its discretion, ask the bidders for clarification of their 
proposals. 

b. Notwithstanding the above, MSEDCL reserves the right to accept 
minor deviations which do not materially affect the substantial 
responsiveness of the Bid, whose rectification would not affect 
unfairly the competitive position of other bidders, and which can be 
rectified after award of contract without change to the price, scope, 
quality or performance of the Works. 

C. Clarification of Technical Proposals and Contacting MSEDCL: 

a. MSEDCL can seek any clarification / document required for technical 
qualification before opening the Price Bid. The bidder to submit the 
clarification regarding the documents submitted with the Technical 
Proposal, same shall be uploaded on the portal or to be submitted by 
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e-mail. 

b. Any effort by the bidder to influence MSEDCL in evaluation of 
Technical Proposals, bid comparison or MSEDCL decisions on 
acceptance or rejection of bids may result in the rejection of the 
bidder’s bid and forfeiture of the bid security in accordance with the 
provisions. 

D. Financial Evaluation: 

The "Price bids" of only those bidders shall be opened, who qualifies the 
“Prequalification cum Technical Bid". The price bids of the eligible 
bidders will then be evaluated in the manner provided below. 

 
E. Determination of the Lowest quoted price against the scope of work 

a. The evaluation for lowest offer will be done based on the percentage 
rates quoted by the Bidders for one year against the price schedule 
accordingly L-1 Bidder shall be determined. MSEDCL at sole 
discretion, if found necessary, may negotiate the offer of “ L-1 
bidder”. 

b. In case of rate quoted in words and figure are different, the lowest of 
the two shall be considered (i.e., which is beneficial to MSEDCL)  

F. Offers by matching prices with lowest acceptable bidder: 

On declaration of the L-1 bidder, exercise of matching prices shall be 
carried out as below. 

a. The bidders who have given optional consent (Appendix-IV) would 
automatically be considered as bidders matched with L1 and would 
be considered for empanelment.  

b. If sufficient number of bidders is not available at L1 after 
considering optional consent, MSEDCL may invite the remaining 
successful bidders who have not given their consent to match the 
quote of the lowest acceptable L-1 Bidder. 

c. If the other bidder/s give consent to accept order at such lowest 
acceptable price, such bidders shall also be considered for 
empanelment.  

d. MSEDCL reserves the rights to empanel the agencies at sole 
discretion subject to matching the quote of the L-1 Bidder. 

 

 

EE/PHL/T-21/23-24

Page 17 of 74



Maharashtra State Electricity Distribution Company Limited 

 

16 Infrastructure development for release of new connections 
 

21. Notification of Empanelment 

A. Prior to expiration of the period of bid validity prescribed by MSEDCL, 
MSEDCL will notify the successful bidder, that his bid has been accepted 
and his name is empanelled for to attend Infrastructure development 
for release of new connections (RCI and others)in Phaltan Division, 
Satara Circle for 1 year on the rates offered by him.  

B. The notification of empanelment will constitute the formation of the 
Contract. Further, the name of empanelled contractors will be hosted on 
MSEDCL website. 

C. Upon notification of empanelment as above MSEDCL will promptly 
notify the other bidders that their bids have been unsuccessful. 

D. After empanelment the detail work orders will be issued subsequently 
as and when need arise during the time agency is empanelled. 

22. Signing of Contract 

A. At the same time that MSEDCL notifies the successful bidder that its bid 
has been accepted, MSEDCL will send the bidder the Form of Contract, 
incorporating all agreements between the parties. 

B. Within 14 days of receipt of the Letter of Empanelment, the successful 
bidder shall sign the Form of Contract on Stamp Paper (non-judicial) 
borne by the bidder as per the rate specified in Bombay Stamp Act 1958 
issued in Maharashtra and return it to MSEDCL. 

C. The incidental expenses of execution of agreement shall be borne by the 
successful Bidder(s). 

23. Performance Bank Guarantee (PBG) in lieu of Security Deposit: 

A. The successful bidder shall furnish the performance Bank guarantee 
within 14 calendar days from the issue of the empanelment offer letter in 
the form of an unconditional and irrevocable Bank Guarantee for an 
amount of 5% of each work order issued by concern(after 
empanelment)denominated solely in INR payable and claimed at Phaltan  
issued either by a Nationalized or Scheduled Bank located in 
Maharashtra & acceptable to MSEDCL and valid for the period for 5 year. 

B. During contract period, at any time the value of PBG should not be less 
than 5% of the value of executed works. In case the PBG amount is less 
than 5% of the value of executed works the contractor will have to 
submit additional PBG so as to make the total value of PBG at least equal 
to 5% of value of the executed quantity. 
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C. The defect liability period of the works including the material shall be 24 
(Twenty-Four) months for material other than distribution Transformer, 
cable, RMU and defect liability for distribution transformer, cable, RMU 
shall be 36 (thirty six) months starting from the date of completion of 
project and acceptance by Employers representative. The performance 
guarantee shall be valid for the full value and for the full period of 
contract including 60 days for a claim period after the end of guarantee 
period and shall be extendable for the further period if so required. 

D. Prior to making a claim under the Performance Bank Guarantee, MSEDCL 
or MSEDCL representative shall, in every case, notify the Contractor 
stating the nature of the default for which the claim is to be made. 

E. The Performance Bank Guarantee will be generally released to the 
Contractor within 7 working days after completion of all works, 
successful commissioning of all section/facilities, and making good all 
defects brought to notice during Guarantee period (defect liability 
period) or the issue of the Final Contract Completion Certificate 
whichever is later. 

24. Forfeiture of Performance Bank Guarantee 

A. The performance Bank Guarantee submitted in lieu of security deposit 
specified in the clause 23will be liable to be forfeited if 

i. The contractor fails to initiate the works after award of contract. 
 or 

ii. The progress of works lagging behind the intended progress of 
works. 

or 

iii. The contract is terminated due to the reasons attributed to the 
contractor. 

 or 

iv. The quality of material is not as per standard or if the works is not 
carried out as per standard method of construction, or not observing 
the rules and regulations. 

B. The performance bank Guarantee shall not be forfeited unless the 
opportunity of being heard has been reasonably given to the party and 
no sign of improvement has been observed. 
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25. Corrupt or Fraudulent Practices 

A. The Maharashtra State Electricity Distribution Company Ltd. requires 
that the bidders observe the highest standard of ethics during the 
procurement and execution of such contracts. In pursuance of this policy, 
MSEDCL defines for the purposes of this provision, the terms set forth 
below as follows: 

a. “Corrupt practice” means behaviour on the part of officials in the 

public or private sectors by which they improperly and unlawfully 

enrich themselves and/ or those close to them, or induce others to 

do so, by misusing the position in which they are placed, and it 

includes the offering, giving, receiving or soliciting of anything of 

value to influence the action of any such official in the 

procurement process or in contract execution; and 

b. “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a 

contract to the detriment of MSEDCL and includes collusive 

practice among bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels 
and to deprive MSEDCL of the benefits of free and open 

competition. 

B. MSEDCL will reject a proposal for award if it determines that the bidder 
recommended for award is engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

C. MSEDCL will declare a firm ineligible, either indefinitely or for a 
specific period of time, to be awarded an MSEDCL contract if at any 
time if it is found that the firm has engaged in corrupt or fraudulent 
practices in competing for, or in executing, an MSEDCL Assignment. 
 

26. Change in Laws and Regulations  

If, after the date seven (07) days prior to the date of Bid Opening, any law, 
regulation, ordinance, order or by-law having the force of law is enacted, 
promulgated, abrogated or changed in India (which shall be deemed to 
include any change in interpretation or application by the competent 
authorities) that subsequently affects the costs and expenses of the 
Contractor and/or the Time for Completion, the Contract Price shall be 
correspondingly increased or decreased, and/or the Time for Completion 
shall be reasonably adjusted to the extent that the Contractor has thereby 
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been affected in the performance of any of its obligations under the 
Contract. However, these adjustments would be restricted to direct 
transactions between MSEDCL and the Contractor and not on procurement 
of raw materials, intermediary components etc. by the Contractor for which 
MSEDCL shall be the sole judge. Notwithstanding the foregoing, such 
additional or reduced costs shall not be separately paid or credited if the 
same has already been accounted for in the price adjustment provisions 
where applicable to the Contract Agreement. 

27. Process for empanelment of agencies subdivision wise at division level: 

(i) The empanelment of agencies for infrastructure development work for 

new connection shall be done by Executive Engineers(O & M) division / 

Nodal Officer after floating of tenders of empanelment. 

(ii) The Executive Engineer will empanel 3to 5Nos. of agencies for each 

subdivision. 

(iii) The Executive Engineer will give sub-division wise allotment of agencies. 

(iv) The detail sub-division wise work order shall be given by the respective 

division through ERP only. 

(v) In the detail work order, Period for completion of work for New 

Connection (including Temporary Connection)/Additional Load/ 

Reduction of Load shall be mentioned as per Maharashtra Electricity 

Regulatory Commission (Standards of Performance of Distribution 

Licensees, Period for Giving Supply and Determination of Compensation) 

Regulations, 2014, shall be mentioned as follows 

Sr. 

No 
Particular 

Period (Duration 

of completion) 

1 
In case connection is to be from existing 

network 
One (1) month 

2 
where extension or augmentation of 

distributing main is required 

Three (3) 

months 

3 

where commissioning of new sub-station 

forming a part of the distribution system is 

required 

One (1) year 
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(vi) After completion of work, the contractor should submit the bill through 

ERP and upload the checklist and photographs in the system. 

(vii) The allotment of sub-division to the empanel agency may be changed at 

discretion of MSEDCL. The services of the empanelled contractor may be 

utilized by MSEDCL in nearby O&M sub-division/ Division during 

emergencies like major breakdown, flood, and natural calamities with the 

consent of Agency. 

(viii) The Executive Engineer (O &M) division will be the Nodal officer and 

single point communication person for this contract. For all 

communications, please refer e-mail ID given in section-I.  

(ix) The Empanelled agencies shall provide adequate manpower / materials in 

case of situations like Agitation / Disaster / Natural Calamities, etc. 

(x) The empanelment of contractor is applicable for release of new 

connection under NSC scheme, DPDC works, 100% DDF works and all the 

infrastructure work under any scheme. 
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SECTION – III 
GENERAL CONDITIONS OF CONTRACT (GCC) 

The following are the General Conditions of Contract. 

In this Contract, the following terms shall be interpreted as indicated: 

1. THE CONTRACT 

A. Definitions 

In the Contract (as defined below) the words and expressions defined 
below shall have the meanings assigned to them, except where the 
context requires otherwise: 

a. Dates, Times and Periods 

i. "Commencement Date" means the date of issue of work 
order by the concern Executive Engineer 

ii. "Contract Period" means the period from the 
Commencement Date to the date of completion of the 
guarantee period. 

iii. “Defect Correction / Liability Period” means the period for 
correction of the Defect by the Contractor, beginning from 
receipt of the Notice of Defect from MSEDCL by the Contractor 
and extending up to days thereafter. 

iv. “Defect Notice Period” means the period after observation of 
the Defect within which MSEDCL should notify the Contractor 
about the Defect. Notification of the Defect will normally be 
made immediately after its observation. 

v. “Guarantee Period” means the time as stated in the Appendix 
to Tender for guaranteeing the Plant, Equipment, and 
Materials against defects in materials, workmanship and 
manufacturing defects, calculated from the date upon which 
the entire Works (completion and commissioning of all the 
useful Sections in all respect) have been completed as 
certified by MSEDCL Representative. The term “Defects 
Liability Period” is synonymous with the term “Guarantee 
Period”. 

b. Documents 
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i. "Contract" means the agreement if any to be entered into by 
MSEDCL with the contractor and shall include these 
Conditions of Contract, MSEDCL Requirements, the Tender, 
the Contractor's Proposal, the Schedules, the Letter of Award 
and such further documents as may be expressly incorporated 
in the Letter of Award or Contract Agreement (if completed) 
and any further conditions which may be specifically agreed 
to between the parties as forming the part of contract. 

ii. "MSEDCL's Requirements" means the description of the 
scope, standards, design criteria (if any) and program of work, 
as included in the Contract, and any alterations and 
modifications thereto in accordance with the Contract. The 
Conditions of Contract, Technical Specifications, Drawings, 
Appendix to tender and all other information contained in the 
Bid documents form an integral part of MSEDCL 
Requirements. 

iii. "Letter of Empanelment / award" means the formal 
acceptance by MSEDCL of the tender. The term “Letter of 
Empanelment / award” is synonymous with the term “Notice 
of Empanelment / Award”. 

iv. “Rate Contracts”: The Rate Contract is a contract under 
which, during the period of its currency, the contractor 
engages to supply materials on demand, irrespective of 
quantity, at fixed unit rates or prices, within a given period of 
the receipt of such demand. 

v. "Tender/ Expression of Interest (EoI)" means the 
Contractor's priced offer to MSEDCL for the works, as 
accepted by the Letter of Award. The word 'tender’ is 
synonymous with 'bid'. 

c. Money and Payments 

i. "Contract Price" means the sum stated in the Letter of award 
as payable to the Contractor for the design, execution, testing, 
commissioning and completion of the Works and the 
remedying of any defects in accordance with the provisions of 
the Contract, including guarantee of the Works and plant 
during the defects liability period. 

ii. "Cost" means all expenditure properly incurred (or to be 
incurred) by the Contractor, whether on or off the Site, 
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including overhead and similar charges, but does not include 
profit. 

d. Other Definitions 

i. "Contractor's Equipment" means all machinery, apparatus 
and other things (other than Temporary Works) required for 
the execution, completion and guarantee of the Works and the 
remedying of any defects, but does not include Plant and 
Equipment, Materials, or other things intended to form or 
forming part of the Permanent Works. 

ii. “Defect” means any part of the Works not completed in 
accordance with the Specifications and terms and conditions 
of Contract, including any Works or part thereof which 
becomes faulty during the Guarantee (Defects Liability) 
Period. 

iii.  “Guarantee" means the supply of all things necessary so as to 
remedy any defects in workmanship, materials, plant and 
equipment and guarantee proper operation of the constructed 
facilities for the period of 1 year after completion of the 
Works, all in accordance with the conditions of the Contract. 
"Materials" means things of all kinds (other than Plant) to be 
provided and incorporated in the Permanent Works by the 
Contractor, including the supply-only items (if any) which are 
to be supplied by the Contractor as specified in the Contract. 

iv. "Site" means the places provided by MSEDCL where the 
Works are to be executed at the locations identified and to 
which Plant/substation and Materials are to be delivered and 
any other places as may be designated in the Contract as 
forming part of the Site. 

v. “Specifications” mean and include collectively all the terms 
and stipulations contained in the bid document including the 
Conditions of Contract, technical provisions and annexure 
thereto, addenda and lists of corrections, amendments and 
clarifications, as well as any variations issued by MSEDCL 
Representative during the course of the Contract. 

vi. "Works" means the Permanent Works and the Temporary 
Works or either of them as appropriate, including supply, 
transportation, construction, erection, testing, pre- 
commissioning, maintenance. 
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e. Persons 

i. “MSEDCL” means Maharashtra State Electricity Distribution 
Company Limited; a company incorporated under the 
Company’s Act 1956 after the restructuring of the erstwhile 
Maharashtra State Electricity Board having its registered 
office at Plot No. G-9, Prakashgad, Bandra (East), Mumbai 400 
051. 

ii. “Arbitrator” means a person agreed by the parties to act as 
Arbitrator or a person appointed by MSEDCL to settle any 
dispute or differences between MSEDCL and the Contractor 
and named as such is specified Tender and shall include 
“Principal Arbitrator”. 

iii. “Contractor/ Agency” means the entity supplying the goods 
and services under this contract. 

iv. "Contractor's Representative" means the person (if any) 
named as such in the Contract or other person appointed from 
time to time by the Contractor. 

v. "Empanelled Contractor" means the person who’s Bid has 
been accepted by MSEDCL and the legal successors in title to 
such person, but not (except with the consent of MSEDCL) any 
assignee of such person. 

vi. "MSEDCL Representative" means the person appointed by 
MSEDCL to act as Representative for the purposes of the 
Contract and named as specified, or other person appointed 
from time to time by MSEDCL and notified as such to the 
Contractor. 

vii. “Inspecting Authority” shall mean any Engineering person or 
personnel authorized by MSEDCL to supervise and inspect. 

f. Tests and Completion 

i. “Commissioning” means completion of work & putting the 
facility/ System in the successful operation. The term 
“Commissioning” is synonymous with the term “Energization”, 
as commonly used in the industry. 

ii. "Final Contract Completion Certificate" means the 
certificate issued by MSEDCL Representative upon 
satisfactory completion of the guaranteed responsibilities. 
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iii. "Taking-Over Certificate" means a certificate issued by the 
Engineer when the Works, have been completed in 
accordance with the Contract. 

g. Contract Agreement 

A Contract Agreement shall be provided separately. 

h. Priority of Documents 

The documents forming the Contract are to be taken as mutually 
explanatory of one another. If there is an ambiguity or discrepancy 
in the documents, MSEDCL shall issue any necessary clarification or 
instruction to the Contractor, and the priority of the documents shall 
be as follows: 

i. The Contract Agreement. 
ii. The Letter of Empanelment; 

iii. The Bid (accepted Price Proposal); 
iv. The Conditions of Contract,; 
v. MSEDCL Requirements (including Specifications and 

Drawings); and 
vi. The Contractor's Proposal (Technical Proposal, including 

completed Schedules). 

i. Communications 

i. Wherever provision is made for giving or issue of any notice, 
instruction, consent, approval, certificate or determination by 
any person, unless otherwise specified such communication 
shall be in writing and shall not be unreasonably withheld or 
delayed. 

ii. Wherever provision is made for a communication to be 
"written" or "in writing", this means any hand-written, type-
written or printed communication. 

iii. All certificates, notices or written orders to be given to the 
Contractor by MSEDCL or MSEDCL Representative, and all 
notices to be given to MSEDCL or to MSEDCL Representative by 
the Contractor, shall be sent by air/ mail or one of the agreed 
systems of electronic transmission. The addresses for the 
receipt of such communications shall be as stated in the 
Appendix to Technical Proposal. 
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j. Works review coordination meetings between MSEDCL 
Representative and Contractor shall be conducted on a monthly 
basis or as and when required by MSEDCL, at locations decided by 
MSEDCL, to review the Contractor’s progress and plans for 
completing the remaining Works, to deal with matters affecting the 
progress of the Works, and to decide on responsibility for actions 
required to be taken. MSEDCL Representative shall prepare the 
Minutes of Meeting and provide copies for the records of all 
attendees. Decisions taken and instructions issued during the 
coordination meetings, as recorded in the Minutes, shall have the 
same force and effect as if they were written communications. 

k. Compliance with Statutes, Regulations and Laws 

The Contractor shall, in all matters arising in the performance of the 
Contract, comply with, give all notices under, and pay all fees 
required by the provisions of any national or state statute, ordinance 
or other law, or any regulation of any legally constituted public 
authority having jurisdiction over the Works. The Contractor shall 
obtain all permits, licenses or approvals required for implementing, 
testing and commissioning any part of the Works in reasonable time 
taking account of the times for completion of the Works, and the 
costs of any such permits, licenses or approvals shall be included in 
the Contract Price for the relevant Activity. MSEDCL and the 
Contractor shall comply with the laws of India and the State of 
Maharashtra. 

l. Labour laws 

The Contractor shall comply with all the relevant labour laws applying to his 
employees and shall duly pay and afford to them all their legal 
rights. The Contractor shall require all such employees to obey all 
applicable laws and regulations concerning safety at work. 
Contractor shall deposit the labour cess as per Building and Other 
Constructions workers, Welfare Cess Act 1996 to State Government 
(if applicable) otherwise same shall be deducted from RA (Running 
Account) bill and shall be deposited to Government Authority. 

2. Manner of Execution 

Execution of work shall be carried out in the approved manner as outlined 
in the technical specifications or where not outlined, in accordance with 
relevant BIS/ Indian Standard Specifications, to the reasonable satisfaction 
of MSEDCL. 
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a) The Contractor should successfully complete the works within 
timeframe set out by MSEDCL.  MSEDCL shall not be responsible for 
any loss or damage of any material when carrying Infrastructure 
development for release of new connections (RCI and others) in 
Phaltan Division of  Satara Circle.  

b) Undertake necessary activities during the guarantee period as set out 
in this Contract. 

3. Standards 
The materials / spares supplied under this contract shall confirm to the 
Standards mentioned in the technical specification as per the MSEDCL 
requirements. The material supplied by the Contractor under the contract 
shall be fully insured by the Contractor in Indian Rupees against any loss or 
damage incidental to manufacture or acquisition, transportation, storage till 
handing over the complete system to the beneficiary and the contract price 
shall include the same. 

4. Transportation and Insurance on material during transit 

Where the Contractor is required under the contract to transport the goods 
to specified locations defined as Works sites and transport to such places 
including insurance, shall be arranged by the Contractor, as specified below. 
All major materials will be transported from Division store and old material 
is to be credited to Division Store. 

(i) The cost of transportation of material will be reimbursed by MSEDCL on 
the cost of material as per prevailing cost data at a rate of 4% on the 
material supplied by contractor and at a rate of 1% for material supplied 
by MSEDCL including crediting the old material to store.  

(ii) The insurance will be paid extra at a rate 1 % on the material cost as per 
cost data.  

5. Payment: 

Payment will be made to the Contractor as per Section III. 

6. Sub-contracts: 

Subcontract is not allowed. 

7. Notice to Correct  

If the contractor fails to carry out any of the obligations, or if the Contractor 
is not executing the works in accordance with the Contract, the MSEDCL 
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may give notice to the contractor requiring him to make good such failure 
and remedy the same within a specified reasonable time. 

8. Termination of works: 

a) MSEDCL may request, by notice, to order the Contractor to suspend 
performance of any or all of its obligations under the Contract. Such notice 
shall specify the obligation of which performance is to be suspended, the 
effective date of the suspension and the reasons, therefore. The Contractor 
shall thereupon suspend performance of such obligation (except those 
obligations necessary for the care or preservation of the Facilities) until 
ordered in writing to resume such performance by MSEDCL. 

b) During the period of suspension, the Contractor shall not remove from the 
Site any Plant and Equipment, any part of the Facilities or any Contractor’s 
Equipment, without the prior written consent of MSEDCL. 

9. Removing from empanelment for default: 

The Empanelled Agencies have to execute the works as per the Work 
Order(s) issued by MSEDCL. MSEDCL without prejudice to any other remedy 
for breach of contract, by written notice of default sent to the Contractor, 
terminate the contract (empanelment) in whole or part: 

a. In case the contractor defaults on following events on three successive 
occasions, the contract order is liable for cancellation of empanelment 
after issue of termination notice. 
I. If Empanelled Agencies do not execute work allotted to them as 

per the Work Order issued by MSEDCL or his representative 
within stipulated time. 

OR 
II. If Empanelled Agencies delays in the execution of work allotted to 

them as per the Work order issued by MSEDCL or his 
representative  

OR 
III. If the assets serviced by Empanelled Agencies under this Contract 

fails/ breaks down within the guarantee period.  
OR 

IV. If the successful bidder(s) do not follow statutory rules & 
regulations related to Safety/ Construction practices / Labour 
Laws as issued by MSEDCL & other statutory authorities e.g. CEA/ 
Electrical Inspectorate, etc. 

OR  
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V. If the Empanelled Agencies deploy less and/or unskilled      
manpower than specified under this tender Document.  

 
b. If found executing the works through subcontractor. 

c. If contractor fails to replace substandard material or to rectify poor 
quality of works within 2 weeks from notice given to him. 

d. If the Contractor/ Agency, in the judgment of MSEDCL has engaged in 
corrupt or fraudulent practices in competing for or in executing the 
contract. 

10. Force Majeure 

Notwithstanding the provisions of conditions of contract, the Contractor 
shall not be liable for Penalty or termination for default, forfeiture of his/ 
her performance security, if and to the extent that, its delay in performance 
or other failure to perform its obligations is the result of an event of Force 
Majeure. 

For purposes of this Clause "Force Majeure" means an event beyond the 
control of the Contractor and not involving the Contractor/ Agencies fault or 
negligence and not forcible. Such event may include, but are not limited to, 
acts of MSEDCL either in its sovereign or contractual capacity, wars or 
revolutions, fires, floods, epidemics, quarantine restrictions and freight 
embargoes. 

If a Force Majeure situation arises, the Contractor shall promptly notify 
MSEDCL in writing of such conditions and the cause thereof. Unless 
otherwise directed by MSEDCL in writing, the Contractor shall continue to 
perform its obligations as far as is reasonably practical and shall seek all 
reasonable alternative means for performance not prevented by the Force 
Majeure. 

11. Debarring the Agencies from business dealing with MSEDCL  

In case of failure on part of successful bidder at any stage of tendering and 
execution, the bidder/ contractor may be debarred as per MSEDCL debar 
policy provided on MSEDCL website link. 
(https://www.mahadiscom.in/supplier/wp-
content/uploads/2022/09/Debar-blacklist-policy-Circular-dt150922.pdf) 
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12. Settlement of Disputes 

Dispute Resolution Committee 

All disputes and differences of any kind whatsoever arising out of or in 
connection with the contract, whether during the progress of the work or 
after its completion and whether before or after the determination of the 
contract, shall be referred by the contractor to the Executive Engineer of 
Division/Supdt. Engineer of Circle. 

The Three Member Dispute Resolution Committee shall be constituted 
with one member representing the bidder & the two members of MSEDCL 
(including one member from Account Department).  

The Committee shall (within l20 days) after receipt of the contractor’s 
representation make and notify decisions of all matters referred to by the 
contractor in writing. 

In case the Dispute resolution committee fails to resolve the dispute, the 
matter shall be resolved by arbitration as stipulated under the arbitration 
act 1996. 

a) Notices  

Any notice given by one party to the other pursuant to this contract shall 
be sent to other party in writing or by cable, telex or facsimile, E-mail and 
confirmed in writing to the other party's address specified. 

A notice shall be effective when delivered or date on the notice, 
whichever is later. 

For the purpose of all notice, the following shall be the address of the 
MSEDCL. 

(P. P. Gramopadhye) 
Office of the Executive Engineer 

Maharashtra State Electricity Distribution Co. Ltd. 
Phaltan Division, Satara Circle, 

Dist.-Satara, Pin-415523, 
Telephone: 9029168809 

Email: eephaltan@gmail.com 

Contractor: Name & Postal Address, contact nos., fax no. etc. (To be filled 
in at the time of contract signature) 
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b) Arbitration 

In case the Dispute resolution committee fails to resolve the dispute, 
the matter shall be resolved by arbitration in the manner provided 
herein below: 

The arbitration shall be conducted by three arbitrators, one each to be 
nominated by the Contractor and MSEDCL and the third to be 
appointed by both the arbitrators in accordance with the Indian 
Arbitration Act. If either of the parties fails to appoint its arbitrator 
within sixty (60) days after receipt of a notice from the other party 
invoking the Arbitration clause, the arbitrator appointed by the party 
invoking the arbitration clause shall become the sole arbitrator to 
conduct the arbitration. 

The language of the arbitration proceedings and that of the documents 
and communications between the parties shall be English. The 
arbitration shall be conducted at Division Head quarter in accordance 
with the provisions of the Indian Arbitration and Conciliation Act, 1996 
or any statutory modification thereof.  

The decision of the majority of the arbitrators shall be final and binding 
upon the parties. In the event of any of the aforesaid arbitrators dying, 
neglecting, resigning or being unable to act for any reason, it will be 
lawful for the party concerned to nominate another arbitrator in place 
of the outgoing arbitrator. 

During settlement of disputes and arbitration proceedings, both parties 
shall be obliged to carry out their respective obligations under the 
Contract. 

c) Disputes 

Any disputes or differences arising under, out of or in connection with 
this tender or contract if not concluded shall be subject to jurisdiction 
of courts in respective Division area. The Indian Law shall govern the 
contract. 

MSEDCL and the Contractor shall make every effort to resolve amicably 
by direct informal negotiation any disagreement or dispute arising 
between them. 

i. If, after thirty (30) days, the parties have failed to resolve their 
dispute by such mutual consultation, then either MSEDCL or the 
Contractor may give notice to the other party of its intention to 
commence arbitration, as hereinafter provided, as to the matter in 
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dispute, and no arbitration in respect of this matter may be 
commenced unless such notice is given. 

ii. Any dispute or difference in respect of which a notice of intention 
to commence arbitration has been given in accordance with this 
Clause shall be finally settled by arbitration. Arbitration may be 
commenced at any time during the validity of rate contract. 

iii. Arbitration proceeding shall be conducted in accordance with the 
rules of procedure specified. 

13. Agreement: 

a) The successful Bidder(s) shall execute an agreement for the fulfilment 
of the contract on non-judicial stamp paper as per Maharashtra Stamp 
Act purchase within the state of Maharashtra as per the format 
provided separately within 14 days from date of receipt of LOE. 

b) The incidental expenses of execution of agreement shall be borne by 
the successful Bidder(s). 

14. Contractor Obligations: 

The Contractor is obliged to work closely with MSEDCL staff, act within its 
own authority and abide by directives issued by MSEDCL and implementation 
activities. 

The Contractor will abide by the job safety measures given on MSEDCL 
website(https://www.mahadiscom.in/consumer/wp-
content/uploads/2018/03/SurakshaDeepSurakshaPustika.pdf  ) and will free 
MSEDCL from all demands or responsibilities arising from accidents or loss of 
life the cause of which is the Contractor negligence. The Contractor will pay 
all indemnities arising from such incidents and will not hold MSEDCL 
responsible or obligated. 

The Contractor is responsible for managing the activities of its personnel and 
will hold itself responsible for any misbehaviour. 

The Contractor will treat as confidential all data and information about 
MSEDCL, obtained in the execution of his responsibilities, in strict confidence 
and will not reveal such information to any other party without the prior 
written approval of MSEDCL. 

MSEDCL, in no case will be responsible for any accident fatal or non-fatal, 
caused to any workman or outsider in course of transport or execution of 
work. All the expenditure including treatment or compensation will be 
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entirely borne by the Contractor. The Contractor shall also be responsible for 
any claims of the workers including PF, Gratuity, ESI & other legal obligations. 

The Contractor should provide its employees photo identity cards to be 
properly displayed during duty hours. No extra payments shall be claimed by 
the contractor or its deployed staff for such item.  

The Contractor should carry out Infrastructure development for release of 
new connections (RCI and others)in Phaltan Division of Satara Circle 
strictly in accordance with the Terms & Conditions of the contract and 
without any defects. 

a. MSEDCL reserve the right to depute engineer officers from his/ her office 
for the supervision and inspection at the time of implementation of the 
contract. The bidder should submit report to the concerned engineer 
officer regarding the implementation of the contract. 

b. If any defect is noticed within guarantee period of specified in this 
document, same will have to be replaced by the Contractor at his own 
expenses. 

c. The contractor shall not be responsible for the failed equipment which are 
already in guarantee period. However, if the earlier contractor whose 
equipment under guarantee period is not ready/unable to carry out the 
work then in such cases the failed equipment will be attended by the 
empanelled contractor. The incurred expenditure will be recovered from 
the previous contractor. 

d. The successful bidder should indicate the name and address of their 
nearest centre that can take up immediate action on complaint. 

15. Implementation schedule and process: 
 

The work should be implemented by the Contractor as per the following 
implementation schedule: - 

 
(i) The work as per schedule of Infrastructure development for release 

of new connections (RCI and others) in Phaltan Division of Satara 
Circle shall be carried out by Agency and will enter on MSEDCL web 
portal with photographs of works carried out. The Contractor shall 
complete the work as per the schedule of works and within the 
specified period. 
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(ii) MSEDCL will approve the works carried by agency after due 
verification& same will be intimated through system for further 
payment. 

(iii) If Contractor fails to perform the activities within time period from 
intimation, the Notice to Correct Work shall be issued along with 
extended time to complete the work and penalty will be levied as per 
Tender condition. 

(iv) In spite of notice to correct works, if Contractor fails to perform/ 
improve the progress of the activities, MSEDCL will get the work done 
by some other empanelled agency and the notice of termination of the 
empanelment shall be issued. 

(v) In case Contractor fails to perform the activities even after repeated 
messages / calls (3 times) from the issue of the Termination of 
Contract Notice, the Empanelment / contract/ work shall be 
terminated and action as per debar policy of MSEDCL will be initiated. 

(vi) The Contractor should take photographs of works carried out along 
with the contractor representative & MSEDCL’s local representative 
and same is to be uploaded in the system. 

16. Payment and Penalty  
 
(i) The Contract Price: 

a) Unless specified otherwise in the MSEDCL Requirements, Bidders 
shall quote for the entire facilities on a “single point responsibility” 
basis such that the total bid price covers all the Contractor's 
obligations mentioned in or to be reasonably inferred from the Bid 
documents in respect of carrying out Infrastructure development 
for release of new connections (RCI and others)in Phaltan 
Division of Satara Circle along with provision of data transfer 
directly to MSEDCL Portal as described in the Bid document on 
“Partial Turnkey” Contract Basis.  

b) The Bidders shall mention the details of GST with Government 
Notification in Price Schedule. Bidder shall note that the actual 
applicable taxes shall be paid to Contractor. 

c) Such Bidder that has quoted the lowest price (exclusive of all the 
taxes) against the individual capacity shall be declared as the 
preferred Bidder (the “First Selected Bidder”).  
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d) The Bidder shall quote rates clearly and no alterations or additions 
shall be made to the Price schedule. 

e) The rates and prices quoted by the bidder shall remain fixed and 
valid for the duration of the contract and would not be subject to 
variation on Payment terms.  

(ii) Billing procedure: 
a) The works as per work order shall be carried out by Agency and will 

enter on MSEDCL web portal with photographs of works carried out. 
The contractor may submit request for JM to concerned Executive 
engineer, O & M division with copy to Section Engineer.  

b) The concerned Section Engineer will carry out the JM and point out 
defects if any to the Contractor within 3 days from the completion of 
work.  

c) After rectifying defects if any, the contractor will submit Invoice    
document to the concerned Section Engineer for JMC of rectified 
work    and will upload the same on web portal. 

d) The Sub Divisional officer (O&M) after due scrutiny will clear the 
JMC. and forward to the Executive Engineer within 2 days from the 
receipt of the JMC. 

e) The Executive Engineer, O&M Division will submit technically 
scrutinised & audited Invoices to WM Section and WM Section will 
transfer money to the contractor’s account within 7 days from the 
receipt of the JMC from SDO. 

(iii) Payment procedure: 

The running account bills shall be based on Joint Measurement (JM 
conducted jointly by contractors authorised representative & 
MSEDCLs engineer in charge of the section. ( in who’s jurisdiction 
work is executed). 

a) 90% payment against cost of materials and services including 
the civil works if any , commensurate with the progress achieved 
and feeding of online NSC through ERP as per actual work on the 
basis of JM carried out by representative of Contractor & 
Employer. 

b) Balance 10 % payment shall be made to the contractor after 
completion of 100 % work along with final bill on receipt of NOC 
from concerned Section officer & EE confirming all defects 
noticed are made good by the contractor & no any sort of work is 
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balance or left in completed by the contractor and No Claim 
certificate from the Contractor. 

c) Running Account bills are applicable to this scheme. 
d) Running account bills will be allowed only on completed & 

commissioned works & only two RA bill in a month subject to 
minimum value of 25 Lakhs per RA bill. 

e) The Contractor shall pay all the duties and taxes in consequence 
of his obligations under the Contract. 

f) Any quantities which may be set out in the Schedule of 
Prices/Activity Schedule are only estimated quantities and are 
not to be taken as the actual and correct quantities of the Works 
to be executed by the Contractor in fulfilment of his obligations 
under the Contract. 

g) No bills shall be released against supply of material till erection 
and commissioning of the materials. 

 
(iv) Taxation 

a) The price bid by the Contractor shall except GST, includes all 
customs duties, import duties, business taxes, income tax, and 
any other taxes, duties or levies that may be levied in 
accordance to the laws and regulations in being as of the date 
28 days prior to the closing date for submission of bids in India 
on the Contractor's Equipment, Plant, materials and supplies 
(permanent, temporary and consumable) acquired for the 
purpose of the Contract and on the services performed under 
the Contract. Nothing in the Contract shall relieve the 
Contractor from its responsibility to pay any tax that may be 
levied in India on profits made by it in respect of the Contract. 

The Bidders shall mention the details of GST with Government 
Notification in Price Schedule. Bidder shall note that the actual 
applicable taxes shall be paid to Contractor. 

b) The bidder should also note that MSEDCL will discharge its tax 
liability under the most beneficial scheme for availing the 
maximum cost advantage. Bidder should therefore take 
GST/any tax refund / rebate to which they may be legally 
entitled into consideration while offering their quoted rates/ 
prices. 

(v) Penalty for Delay: 
a) In the event that the Contractor's progress during the execution 

of the Contract falls behind the scheduled timeline, and it 
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becomes evident that the projected completion date may 
surpass the Intended Completion Date, then the Contractor 
shall become liable to pay interim penalties for such default to 
the MSEDCL at the rates 0.1% per week or part thereof of 
contract price excluding QV, GST and provisional sum (if any)  
for that section of the works that have not been completed 
within agreed time. 

b) If the values of the interim payments are not sufficient to 
recover such interim penalties, then the Employer may, at his 
sole discretion, recover the outstanding amount of such 
penalties by invoking the Contractor’s bank guarantee provided 
as a security deposit If the contractor fails to provide necessary 
Spares and Consumables, Tools & Plants and if found working 
in violation of Safety and other statutory Regulations, penalty 
of Rs 1,000/- (Rupees One thousand only) per such instance 
shall be levied. 

c) The Penalty for the delay applicable to activities will not be 
attributed to the contractor subject to the condition specified in 
the Section-III, GCC. “Force Majeure” and the mutually agreed 
genuine causes brought on the records thereof by the 
contractor. 

17. Penalty for non-executed work:  
        In case the contractor does not execute allotted work as per the work order 

then empanelment will be cancelled and PBG will be forfeited. MSEDCL will 
reserve the right to execute the work from the another contractor at the 
RISK & COST of the defaulter contractor. 

18. Liquidated Damages of delay 
i)  The Contractor shall pay to the MSEDCL Liquidated damages for delay 

to be calculated at a rate of 0.5% (Half percent) of the value of the works 
(activity wise) delayed excluding QV, GST and provisional sum (if any) 
for every week or part of the week which shall elapsed between the 
stipulated time for completion of the works and date stated in taking 
over of the certificate of the works. 

ii) The Liquidated Damages for the delay applicable to individual activity 
shall not be attributed to the contractor subject to the condition 
specified in the “Force Majeure” and the mutually agreed genuine causes 
brought on the record there of by the contractor. 

iii) Further Liquidated Damages for the works not executed due to the 
reasons attributed to the contractor, Maximum 10% on value of 
unexecuted work shall be levied in addition to RISK AND COST. 
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19. Variations 
i) In case it is determined that any extra item, which is not appearing in 

any of the cost data sheets forming part of the bidding document, is 
necessary and required for the satisfactory operation of the completed 
work as determined by the MSEDCL Representative, then in such case 
the Contractor shall submit a proposal to the MSEDCL Representative 
for approval of suitable rate for such item. Such a proposal shall be 
accompanied by all supporting documents. Provision for such extra 
item shall not be made by the Contractor unless it is approved by the 
MSEDCL 

ii) Quantities as provided in the Contract are the best estimates for the 
purpose of submitting the lump-sum percentage bid. The Contractor 
shall be required to execute the work at the quoted rates set out in 
Schedules of prices. 

iii) The Sub Activities are mentioned in the cost data sheets for individual 
activity will be paid on executed quantities. 
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SECTION - IV 

FORM AND APPENDIX OF TECHNICAL AND PRICE PROPOSAL 

Form of Technical Proposal 
(On Bidder’s Letterhead) 

To, 

Maharashtra State Electricity Distribution Company Ltd. 
Represented by the: 
Executive Engineer,  
Maharashtra State Electricity Distribution Co. Ltd., 
Phaltan Division, Dist. Satara, Pin 415523 
 
Name of Contract: Empanelment of Agencies for Infrastructure development for 

release of new connections (RCI and others) in Phaltan 
Division of  Satara Circle.  

 
Sir, 
 

We have understood and checked these documents and have not found any 
errors in them. We accordingly offer to attend Infrastructure development for 
release of new connections (RCI and others) in Phaltan Division of Satara 
Circle with guarantee period of 5 Years, (two years defect liability towards works 
and 5 years towards major equipment installed) and as described in the Bid 
document “Partial Turnkey Contracts” as well as remedy any defects and 
guarantee the entire completed facilities against any defects in materials, 
workmanship and equipment for period specified in Bid Documents, after 
completion, fit for its purpose in conformity with these documents and the 
enclosed Proposal. 

We hereby declare that we accept all the terms, conditions, specifications 
and all other matters set forth in sections and agree that these will form a part of 
the Contract if we are selected for award of empanelment. 

We have submitted price bids for Tender No.T-21/2023-24. We have 
submitted complete details of our technical and financial capabilities for 
establishing our eligibility to undertake works on all these tenders. However, we 
hereby confirm that we accept that the MSEDCL decision on our eligibility to 
undertake the works in accordance with the requirements set out in the Invitation 
for Bids will be final and binding on us, and that we will not raise any objection 
should MSEDCL decide to reject our Bid for one or more Tenders on the grounds 
that we do not satisfactorily meet the minimum qualifying criteria. 
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This Bid and your written acceptance shall be the basis for Contract 
Agreement. We understand that you are not bound to accept the lowest or any bid 
you receive or assign any reason thereof for the rejection. 

We agree to keep this bid open for acceptance for a period of 60 days from 
the date of opening thereof and also agree not to make any modification in the 
terms and conditions on our own accord. We further agree to sign an Agreement to 
abide by the Conditions of Contract and carry out all works according to specific 
clauses. 

We accept that Dispute Resolution procedures, General Conditions of 
Contract, will be used for settling any disputes that cannot be mutually agreed 
with MSEDCL, and confirm that we specifically agree that Arbitration proceedings 
will be applicable for resolving any disputes. 

 
Yours faithfully, 
 
 
Signature & Seal of company 
. 

in the capacity of duly authorized to sign bids for and on behalf of 
 
Address: 
      . 

.  
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CHECK LIST OF DOCUMENTS TO BE ENCLOSED 

Sr. 
No. 

Name of Documents Attached Remark 

1. Bidder’s Information Sheet Appendix–I(A) Yes No 

2. Firm’s Profile at a Glance Appendix–I(B) Yes No 

3. Financial Status Appendix–I(C) Yes No 

4. Annual Turnover Appendix–I(D) Yes No 

5. 
Self-Certification of No Bar/ non-failure/ 
blacklisted  

Yes No 

6. 
Scan copy of Form of EMD/Bid Security 
Appendix–III 

Yes No 

7. Installation and performance credentials  Yes No 

8. Experience in Similar works Appendix-II Yes No 

9. 
Form of Consent for Lowest Matching Offer 
Appendix-IV (optional) 

Yes No 

10. 
Power of attorney in the name of the person 
authorized to sign Bid document 

Yes No 

11. 
Receipt of Payment made by the bidder against 
the Bid Fees 

Yes No 

12. 
Tender Document signed by bidder on each page 
along with Price Schedule Format. 

Yes No 

13. Form of Technical Proposal Yes No 

 

Bidder’s Signature: 
(Seal)  
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1. Form of  Price Proposal and Appendix to Price Proposal (to be submitted 
along with Price Schedule) 

 
FORM OF PRICE PROPOSAL 

(On Bidder’s Letter head) 
To, 

Maharashtra State Electricity Distribution Company Ltd. 
Represented by the: 
Executive Engineer,  
Maharashtra State Electricity Distribution Co. Ltd., 
Phaltan Division/Division, Dist. Satara, Pin- 415523 
 
Name of Contract: Empanelment of Agencies for Infrastructure development for 

release of new connections (RCI and others)in Phaltan 
Division of Satara Circle.  

 
Sir, 
 

We have understood and checked these documents and have not found any 
errors in them. We accordingly offer to execute and complete and guarantee the 
said Works and remedy any defects, fit for its purpose in conformity with these 
documents and the enclosed proposal, for the rate as per Price Schedule exclusive 
of all the GST in accordance with the terms and conditions of the Contract. The 
above amounts are in accordance with the Price Schedules herewith enclosed 
which form a part of this bid. 

We agree to abide by this Bid for the period of60 days after the date of 
opening of the Technical Proposal, and it shall remain binding upon us and may be 
accepted at any time before that date. We acknowledge that the Appendix to Price 
Proposal and Appendix to Technical Proposal form part of our Bid. 

If our Bid is accepted, we will provide the specified Security Deposit / PBG. 
We will commence the Works as soon as possible after receiving the Work Order 
after our empanelment and complete the Works in accordance with the above 
document and Work Order within time. 

Unless and until a formal Agreement is prepared and executed, this Bid, 
together with your written acceptance thereof, shall constitute a binding contract 
between us. 

Yours faithfully 

Signature 

Seal in the capacity duly authorized  

to sign bids for and on behalf of 
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APPENDIX TO PRICE PROPOSAL 

Description Tender No. 

Employer's Name 
and Address 

Maharashtra State Electricity Distribution Co. Ltd. 
Represented by the:  

Executive Engineer, 
Maharashtra State Electricity Distribution Co. Ltd. 

 

Contractor's Name 
and Address 

(To be completed by the Bidder before the Bid is submitted) 

Name and Address 
of the MSEDCL 
Representative 

Executive Engineer (O&M) of Concerned Division. 

 
CHECK LIST OF DOCUMENTS TO BE ENCLOSED 

Sr. 
No. 

Name of Documents Attached Remark 

1. Form of Price Proposal & Appendix to Price Proposal Yes No 

2. Price Schedule  Yes No 

 

 

 

 

Signature of Bidder: 

     . 
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APPENDIX- I (A) 
BIDDER’S INFORMATION SHEET 

To establish its qualifications to perform the contract the Bidder shall provide the 
information requested in the corresponding Information Sheets included 
hereunder. 
 

Bidder’s legal name  

Bidder’s UIN No.  

Bidder’s registration certificates for 
GST and registration certificates under 
the applicable PF and labour laws. 

 

Bidder’s authorized representative 
(Name, address, telephone numbers, 
fax numbers, e-mail address) 

 

Attached are copies of the necessary original documents. 
1 
2 
3 
4 
5 
6 

 
Signature of Bidder 

Name  

Designation  

Date:  
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APPENDIX- I (B) 
FIRM PROFILE AT A GLANCE 

Sr. 
No. 

Particulars Details 

1 Name & Mailing Address of firm   

2 Contact Person Name, Designation & 
Contact No. 

  

3 E-mail Address for correspondence   
4 Firm Website Address   
5 Firm Status (Private/ Proprietor)   
6 PAN/ TAN No.   

7 Bidder’s UIN No. (Unique 
Identification Number)  

8 Firm Registration No    

9 

Bidder’s registration certificates for 
GST and registration certificates 
under the applicable PF and labour 
laws. 

 

10 Turnover 2019-20, 2020-21, 2021-
22& 2022-23 (in Crore Rs.) 

 

11 Net worth  
12 Special Remarks if any  

Attached are copies of the necessary original documents. 
1. 
2. 
3. 
4. 
5. 
 

It is certified that the information provided above is true to the best of my 
knowledge and belief. If any information found to be concealed, suppressed or 
incorrect at later date, our tender shall be liable to be rejected and our company 
may be debarred from executing any business with MSEDCL. 

Signature of Bidder 

Name  

Designation  

Date:  
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APPENDIX- I (C) 
FINANCIAL STATUS 

Each Bidder must fill in this form including private/ public limited company. 
 

Sr. 
No. 

Particulars 
Financial Data for Previous 3 

Years [Rs. in Lacs] 
2020-21 2021-22 2022-23 

1 Total Assets    
2 Current Assets    
3 Total Liabilities    
4 Long Term Loans    
5 Current Liabilities    
6 Profits Before Taxes    
7 Profits After Taxes    
8 Net Worth     

 
9 Available Working Capital     

10 Annual Turnover 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attached are copies of the audited balance sheets, including all 
related notes, and income statements for the three years of FY 2020-
21, 2021-22&2022-23. 

Applicant’s Auditor 
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APPENDIX- I (D) 
ANNUAL TURNOVER 

. 

Year Rs in Lacs. 

2020-21  

2021-22  

2022-23  

The information supplied should be the Annual Turnover of the Bidder in terms of 
the amounts billed to clients for each year for work in progress or completed. 

 

Signature of Applicant         Certified by Applicant’s Auditor 

 

  (Affix Stamp) 
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   APPENDIX- II 
EXPERIENCE  

 

Sr. 
No. Nature of Work 

Year wise order amount of 
works in Lakhs 

Experience 
certificate 

attached at 
page No. … 2020-21 2021-22 2022-23 

            
            
            
            
            
            
            
            
            
            
            
            
            

 

 

Signature of Bidder 

Name  

Designation  

Company  

Date 
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APPENDIX- III 
FORM OF EARNEST MONEY DEPOSIT/ BID SECURITY 

(BANK GUARANTEE) 

 
WHEREAS, _____________________________________ [Name of Bidder] (hereinafter 

called “the Bidder”) has submitted his bid dated ______________ , for Empanelment of 
Contractorsfor Infrastructure development for release of new connections (RCI 
and others) in Phaltan Division of Satara Circle with guarantee period of 1 Year for 
materials from the date of commissioning and as described in the Bidding Data in 
MSEDCL under “Partial Turnkey Contracts” basis under bid package number Bid 
No: _____________________________________  (hereinafter called “the Bid”) for works of 
Infrastructure development for new connection in Phaltan Division of Satara 
Circle .  

Know all people by these presents that We __________________________ [Name of 
Bank] of having our registered office at _______________________ (hereinafter called 
“the Bank”) are bound unto the Maharashtra State Electricity Distribution 
Company Limited in the sum of Rs. __________________ (Rupees 
________________________________________ only) for which payment well and truly to be 
made to the MSEDCL. The Bank binds himself, its successors and assigns by these 
presents. This guarantee will be payable at our branch office at 
_____________________________________________ [Address of branch office], sealed with the 
Common Seal of the said Bank this _______ day of _____________. 

The conditions of this obligation are: 

1) If the Bidder withdraws his Bid during the period of Bid validity specified in the 
Form of Bid; or 

2) If the Bidder refuses to accept the correction of errors in his Bid; or 

3) If the Bidder is determined at any time prior to award of contract to have 
engaged in corrupt or fraudulent practices in competing for the contract; or 

4) If the Bidder, having been notified of the acceptance of his Bid by MSEDCL 
during the period of Bid validity: 

a. fails or refuses to execute the Form of Contract Agreement in accordance 
with the Instructions to Bidders, if required; or 

b. fails or refuses to furnish the Security deposit, in accordance with the 
Instructions to Bidders. 

We undertake to pay to MSEDCL the above amount upon receipt of its first written 
demand, without MSEDCL having to substantiate his demand, provided that in its 
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demand MSEDCL will note that the amount claimed by him is due to him owing to 
the occurrence of one or all of the above conditions. 

This Guarantee will remain in force up to 60 days after the deadline for 
submission of bids as such deadline is stated in the Instructions to Bidders or as it 
may be extended by MSEDCL, notice of which extension(s) to the Bank is hereby 
waived. Any demand in respect of this Guarantee should reach the Bank not later 
than the above date. 

 

Date         

 

Signature of Bank’s authorized officer 

Seal 

 

Signature of Bank’s Second authorized officer 

Seal 
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APPENDIX- IV 
FORM OF CONSENT FOR LOWEST MATCHING OFFER 

(Optional paper –Bidder may not submit if do not want to match with L1) 

 

Applicable for interested successful bidders (subject to fulfilment of conditions 
mentioned in Section –II Information and Instructions to Bidders  

To, 

Maharashtra State Electricity Distribution Company Ltd. 
Represented by the: 
Executive Engineer,  
Maharashtra State Electricity Distribution Co.Ltd., 
Phaltan Division, Dist. Satara, Pin. 415523 
 
Name of Contract: Empanelment of Agencies for Infrastructure development for 
release of new connections (RCI and others) in Phaltan Division.  
 
Confirmation for accepting empanelment by Matching Rates with Lowest Acceptable 
Bidder: 
We do hereby confirm, 
1. I/We hereby agree to match L-1 rate discovered in the Bid by MSEDCL. No further 

confirmation is required. 

2. All the terms & conditions would be applicable to me. 

 
Signature of Bidder 
Name  

Date                                                                                                Designation  
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ANNEXURE- A 

LIST OF MANPOWER ESSENTIAL FOR TECHNICAL QUALIFICATION 

 

Sr.no Designation Manpower Work Education 
Qualification and 

experienced 

1 Supervisor 2 Nos. Supervision & 
Coordination 
with MSEDCL 
Engineer-in-
charge. 

Degree/ Diploma in 
Electrical Engineering 
with 05 years practical 
experience in 
Substation work. 

2 Electrician/ 
Technician 

4Nos. Carrying out 
Preventive & 
Breakdown 
Maintenance 
work 

ITI Trade in Electrical 
with 05 years practical 
experience in 
Operation & 
Maintenance of 
substation 
equipment(s) 

3 Helper 8 Nos. Assistance to 
Technicians/ 
Electrician/ 
Cable Jointer for 
Carrying out 
Preventive 
Maintenance 
work 

10th Class Pass with 
03 year’s experience 
and basic Knowledge 
of Electrical 
Equipment and wiring. 

4 Unskilled 
Labour 

6 Nos. Assistance 
substation work 

Having experience in 
substation work . 
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ANNEXURE-B 

LIST OF TOOLS AND PLANTS (T&P) ESSENTIAL FOR TECHNICAL QUALIFICATION 

Sr.No. Name of Tools and Plants No.(s) 

1 Insulation Tester. (Megger)      ( 500-5000 V) 01 

2 Earth Insulation Tester with suitable probes. 01 

3 Multi-meter (digital) 01 

4 Portable AC current injection set - Low voltage (0 to 40V, 0-
100 amp) 01 

5 Set of flexible wires of suitable current rating and connector 
clips 01 

6 Clamp On meter (Tong Tester) 01 

7 Oil BDV Tester set 01 

8 Screw Driver set- 6"-12", Transparent Insulated Green Head, 
Non sparking type with insulated blades. 02 

9 Hammer- Cross/Ball Pin with wooden handle,   
200gm/500gm/800gm 03 

10 Pliers- Combination pliers 150/160/170mm 03 

11 Nose Pliers 02 

12 Hacksaw 02 

13 spanner set 02 

14 Ratchet Set 01 

15 Chain Pulleys 01 

16 Fibre Ladders of suitable sizes 01 

17 Crimping Tools 01 

18 Air Blower 01 

19 Vacuum Cleaner 01 

20 Tap kit with handles 01 

21 Vehicle for transportation-LMV 01 

22 Crowbars/Tikas/Phavda/Ghamela LS 

23 Gas cutter/welding machine/Drill machine/Cutter machine 01 each 
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24 Tripot 01 

25 Come-along clamp 01 

26 Safety belt/Zoola/Helmet/Earthing rod LS 

27 Turfer machine(5T/10T) 01 

28 Discharge Rod (Earthing Rod) HT & LT 02 (Each) 

29 Hand Gloves 2 Pairs 

30 Safety Shoes 2 Pairs 

31 Safety Zoola 02 

32 Safety Helmet 05 
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ANNEXURE-C 

LIST OF MAJOR MATERIAL 

(To be provided by MSEDCL. If not provided by MSEDCL, contractor to procure 
and use in such instances, the cost of such material procured by Contractor shall 
be reimbursed as per prevailing cost data  of MSEDCL along with price variation 
(PV) if any) 

Sr No Description of Material 
1 33 kV C. T. (400-200/1-1-1) 
2 C.T.-33KV200-100/1-1-1A/3Core 
3 CT 200-100/1-1 A , 33 KV 
4 22 KV C.T. Three core. 
5 CT 200-100/1-1 A , 22 KV 
6 11 KV CT 600 - 300 / 5 - 5 Outdoor 
7 11 KV CT 600 - 300 / 5 - 5 Indoor 
8 CT - 11 KV 400 - 200 - 100/ 5-5-5 A / 3 Core I/D 
9 11 KV CT 400 - 200 / 5 - 5 Outdoor 

10 11 KV CT 400 - 200 / 5 - 5 Indoor 

11 CT 200 -100 / 5 - 5 Amp11 KV 1 Ph. Oil filled Out Door Type with Terminal 
connections 

12 100/1-1 A, 11 KV CT 
13 33 KV P.T. 
14 22 KV P.T. 
15 11 KV PT  
16 22 kV, Single phase, outdoor NCT 
17 11 KV Neutral CT Outdoor type with Relay 
18 11 kV, Single phase, outdoor NCT 
19 11 KV R.V.T. 

20 11 KV 3 Phase, Residual voltage Transformer with terminal connectors. 

21 Armoured Copper control cable 19C X 2.5 Sq mm 
22 Armoured Copper control cable 12C X 2.5 Sq mm 
23 Armoured Copper control cable 7Cx2.5 sq.mm. 
24 Armoured Copper control cable 4C X 2.5 Sq mm 
25 Armoured Copper control cable 2Cx2.5 sq.mm. 
26 Armoured Copper control cable 2Cx4 sq.mm. 
27 33 kV 1000 MVA 1600 Amp.IN Door Type VCB 
28 22 kV 1000 MVA 1600 Amp.IN Door Type VCB 
29 33 KV VCB complete  1600 Amp (O.D.) 
30 22 KV VCB complete  1600 Amp (O.D.) 
31 22 KV VCB complete  800 Amp (O.D.) 
32 11 KV VCB 400 A Indoor 
33 11 KV VCB 400 A Outdoor 
34 11 KV VCB 800 A Indoor 
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35 11 KV VCB 800 A Outdoor 

36 11 kv 250 MVA OD Switchgears comprising of 1 Incomer and 3 single feeder 
with associated OD panels, Islators, C.T. & P.T. etc. 

37 11kV I D switchgear (2 I/c+1 B/c+8O/G) 

38 
11 KV 250 MVA OD switchgear comprising of 2 incomer & 4 single feeders 
with associated OD panels , Isolators CT & PT etc 

39 11 KV 250 MVA OD Single Feeder with Panel , Isolator CT etc 
40 11 KV 250 MVA O.D. Switch gear with one I/C+ one O/G 
41 11 KV 250 MVA O.D. Switch gear with one I/C+ three O/G 

42 22 kv 500 MVA OD Switchgears comprising of 1 Incomer and 3 single feeder 
with associated OD panels, Isolators, C.T. & P.T. etc. 

43 11kV 250 MVA OD switchgear comprising of one incomer and 3 single 
feeders withassociated outdoor panels 

44 11 KV 250 MVA OD switchgear comprising of one incomer ,3 O/G & 1 B/C 
with associated OD panels, Isolators, CT & PT etc. 

45 11 KV 500 MVA ID switchgear comprising of one incomer ,3 O/G & 1 B/C 
with associated OD panels, Isolators, CT & PT etc. 

46 11 KV OD type VCB with directional relay with Bus coupler complete 
47 11 KV VCB With C.T.; P.T& Panel Indoor 
48 11KV HT O.S.F. 
49 11kV I D switchgear (1 I/c+1 B/c+4O/G) 

50 
11 KV 250 MVA Indoor Switch Gears comprising of 2 Incomer and 6 Single 
feeder & Bus Coupler  with associated C.R Panels, V.C.B. for Incoming & Bus 
Coupler for Feeder 

51 Automatic capacitor switch 11 KV 
52 C&R panel for 33 KV for feeder breaker 
53 C&R panel for 33 KV Transformer with 1 Amp. Relay 
54 33 KV Transformer CR Panel With 1 Amp relay 
55 C&R panel for 33 KV Transformer with Diff. Protection 
56 33 KV Transformer CR Panel With Differential 
57 CR Panel for 33/22 KV line breaker with 1/5A relay 
58 C&R panel for 22 KV feeder breaker 
59 C&R panel for 22 KV Transformer with 1 A relay 
60 22 KV Transformer CR Panel With 1 Amp relay 
61 C&R panel for 22 KV Transformer with Diff. Protection 
62 Control C&R Panel 22 KV for feeder with accessories. 
63 Replacement of Control Panel 22 KV 
64 CR Panel for 11 KV Capacitor bank with relay 
65 C&R  Panel  for  11 kV Outgoing  Feeder OD 

66 
Control Panel complete with NDR,UV,OV & 2 O/C + 1 E/F  and Time delay 
relay  and accessories. 

67 11 KV Annunciator Panel 

68 30 Volt Non directional type Electronic Static relay  
(Numeric Relay) 

69 Clamps for 33 KV C.T. 
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70 Clamps for 33 KV Isolator 
71 Clamps for 33 KV P.T. 
72 Clamps for 33 KV V.C.B. 
73 Clamp for 22 KV VCB 
74 Clamps for 22 KV C.T. 
75 Clamps for 22 KV Isolator 
76 Clamps for 22 KV P.T. 
77 Clamp for 22 KV VCB 
78 Clamps for 22 KV C.T. 
79 Clamps for 22 KV Isolator 
80 Clamps for 22 KV P.T. 
81 Clamp for PT 
82 Clamp for CT 
83 30 V, 100 AH Lead Acid Battery  sets 
84 Battery chargers suitable  for above 
85 Battery set 30 Volt, 100 AH with Battery charger 
86 Disc Insulator 
87 Pin Insulators 
88 Isolators 
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ANNEXURE-D 

LIST OF MINOR AND CONSUMABLE  MATERIAL 

(Which shall be used by Bidder from his own resources without any extra cost.) 

Sr. No. Particular 
1 CRC (Electrical contact cleaner) 
2 M-Seal 
3 PVC Tape 
4 Cotton waste 
5 Cloths 
6 Nut Bolt of various sizes 
7 Grease / jelly 
8 Flexible cables / control cables 
9 Hand wire brush 

10 Spray Bottles 
11 HT tape 
12 Lugs of various sizes 
13 Ferrules of various sizes 
14 Anti tracking spray 
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 ANNEXURE   “E” 

Works to be executed under the division during 2024-2025 
 
Sr. 
No. 

Name of Activity Scheme 

1 Development of Infrastructure such as DTC/HT Line/LT 
Line/New service connection 

NSC 

`2 
Development of Infrastructure such as DTC/HT Line/LT 
Line/New service connection DPDC 

3 
Development of Infrastructure such as DTC/HT Line/LT 
Line/New service connection 100% DDF 

4 Development of Infrastructure such as DTC/HT Line/LT 
Line/New service connection 

Others 

TOTAL 
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ACTIVITY SCHEDULE FOR RELEASE OF NEW SERVICE CONNECTIONS 
 

Activity 
No. 

Name of Activities Per Unit Per Unit Rate 
in Rs. In Lakh 

1 33kV New Lines   

0701 
Suspension type with 100 Sq. mm AAAC 
conductor on 152 X 152 mm 12Mtr RSJ  KM 12.328 

0702 
Suspension type with 100 Sq. mm AAAC 
conductor on 152 X 152 mm 13Mtr RSJ  KM 12.845 

0703 Pin type with 100 Sq. mm AAAC conductor 
on 152 X 152 mm 11MtrRSJ poles KM 11.642 

0708 33kV, 3 core X 300 sq. mm XLPE 
Underground Cable 

KM 33.406 

0720 
33 kV, Pin Type with 100 sq. mm AAAC 
Conductor on 152X152, 13 Mtr RSJ Pole KM 10.949 

2 Up gradation of 33kV Lines   

5101 Upgrading of 33 kV lines 80 sq. mm to 100 
sq. mm conductor KM 4.892 

5102 Upgrading of 33 kV lines by AAA 200 sq. 
mm conductor 

KM 9.153 

3 22kV New Lines   

0804 
22kV, Pin type with 100 Sq. mm AAAC 
conductor on 152 X 152 mm 11mtr RSJ  
poles  

KM 12.668 

0806 
22 KV Single circuit Pin type with 
100sq.mm AAAC lines on 152x152 mm 11 
mtr RSJ poles   

KM 12.107 

0807 Suspention type with 100 Sq.mm AAAC 
lines on 152 x 152 mm 11 mtr. RSJ  KM 9.585 

0811 22kv, 3 core X 95 sqmm XLPE 
Underground Cable KM 18.898 

0813 22kv, 3 core X 300 sqmm XLPE 
Underground Cable 

KM 30.253 

4 Up gradation of 22kV Lines   
5202 From 80sqmm to 100 sqmm conductor KM 4.904 
5203 From 0.03 to 55 sqmm conductor KM 3.361 

5 11kV Lines   
5204 From 0.1 to 0.2 sqmm conductor KM 9.316 
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0905 
11kV, Pin type with 100 Sq. mm AAAC   
lines on 152 X 152 mm  11 mtr RSJ  poles  

KM 11.562 

0907 
11kV, Pin type with 55 Sq. mm AAAC 
conductor on 100 X 116 mm  9 mtr RSJ  
poles  

KM 7.070 

0908 
11kV, Pin type with 55 Sq. mm AAAC 
conductor on 9 mtr PSC poles  KM 4.545 

0909 
11kV, Susension type with 100 Sq. mm 
AAAC   lines on 100 X 116 mm  11 mtr RSJ  
poles  

KM 9.981 

0910 
11kV, Suspension type with 55 Sq. mm 
AAAC conductor on 100 X 116 mm  11 mtr 
RSJ  poles  

KM 8.324 

0913 11kV, 3 core X 300 sqmm XLPE 
Underground Cable KM 23.006 

0916 11kV, 3 core X 95 sqmm XLPE 
Underground Cable 

KM 13.961 

6 Up gradation of 11kV Lines 
  

5302 11 KV Line with 100 Sqmm conductor KM 4.389 
5303 11 kv lines with 55 sqmmcond KM 2.846 

7 22/0.4kV DTC   
1001 25 kVA Dist. Transformer centers on 9mtr 

RSJ poles with MCCB Dist box 
No 2.798 

1002 
63 kVA Dist. Transformer centers on 9mtr 
RSJ poles with MCCB Dist box 

No 4.126 

1004 
 100 kVA Dist. Transformer centers on RSJ  
9 mtr 100x116 poles with MCCB Dist box No 5.050 

1005 
 200 kVA Dist. Transformer centers 
on100x116mm, 9 mtr RSJ poles with 
MCCB Dist box 

No 7.392 

1006 
 200 kVA Dist. Transformer centers 
on100x116mm, 11 mtr RSJ poles with 
MCCB Dist box 

No 7.475 

1007  315 kVA Dist. Transformer centers with 9 
mtr DP & plinth mounted No 11.488 

1008  315 kVA Dist. Transformer centers on 11 
mtr RSJ poles with MCCB Dist box 

No 11.127 

1009 
630 KVA, Plinth mounted Distribution 
Transformer Sub-station  

No 16.020 

1010 
 630 kVA Dist. Transformer centers on  
RSJ 11 mtr 100x116 mm poles. No 15.723 

1015 22/0.4 kV, 63 KVA DTC on RSJ pole 9m, 
with KitKat DB No 4.153 
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1016 
22/0.4 kV, 100 KVA DTC on RSJ pole 9m, 
with KitKat DB 

No 4.966 

1017 
22/0.4 kV, 100 KVA DTC on RSJ pole 11m, 
with KitKat DB No 5.128 

8 22/0.4kV DTC Augmentation   
1101 22kV, 63 KVA to 100 KVA No 3.812 
1102 22kV, 100 KVA to 200 KVA No 6.065 
1103 22kV, 100 KVA to 315 KVA No 9.430 
1104 22kV, 200 KVA to 315 KVA No 9.430 
1105 22kV, 200 KVA to 630 KVA No 13.718 
1106 22kV, 315 KVA to 630 KVA No 14.765 
1107 22kV, 500 KVA to 630 KVA No 14.765 

1108 
22kV, from 100, 200 & 315 KVA to 630 
KVA on plinth No 14.451 

1109 22/0.4 kV, 100 KVA to 200 KVA with Kit 
Kat DB (Rural) No 6.076 

9 11/0.4kV DTC 
  

1201  25 kVA Dist. Transformer centers on 9 
mtr RSJ poles with MCCB Dist box 

No 2.158 

1202 
 63 kVA Dist. Transformer centers on 9mtr 
RSJ poles with MCCB Dist box No 2.866 

1203  100 kVA Dist. Transformer centers on 
9mtr RSJ poles with MCCB Dist box 

No 3.375 

1204 
 200 kVA Dist. Transformer centers 
on100x116mm, 9 mtr RSJ poles with 
MCCB Dist box 

No 5.434 

1205 
 200 kVA Dist. Transformer centers on 
100x116mm, 11 mtr RSJ poles with MCCB 
Dist box 

No 5.507 

1206  315 kVA Dist. Transformer centers on 9 
mtr RSJ poles with MCCB Dist box 

No 10.503 

1207  315 kVA Dist. Transformer centers on 11 
mtr RSJ poles with MCCB Dist box 

No 10.501 

1208 
 630 kVA Dist. Transformer centers with 9 
mtr RSJ poles DP & plinth mounted No 14.759 

1212 
 63 KVA Dist. Transformer centerson 
9mtrs 100 X 116 mm RSJ poles with Kit-
kat Dist box. 

No 2.862 

1213 
 100 KVA Dist. Transformer centerson 
9mtrs 100 X 116 mm RSJ poles with Kit-
kat Dist box. 

No 3.362 
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1214  315 kVA Dist. Transformer centers with 9 
mtr DP & plinth mounted 

No 10.550 

1215 63 KVA Dist. Transformer centers on 11 
mtr RSJ poles with MCCB Dist box 

No 2.941 

1216 
100 KVA Dist. Transformer centers on 11 
mtr RSJ poles with MCCB Dist box No 3.450 

1217 25 KVA DTC on RSJ, 110 X 116, 11 mtr 
with MCCB DB No 2.201 

1218 25 KVA DTC on RSJ, 110 X 116, 9 mtr with 
Kit Kat DB 

No 1.976 

1219 
63 KVA DTC on RSJ, 110 X 116, 11 mtr 
with Kit Kat DB 

No 2.776 

1220 
100 KVA DTC on RSJ, 110 X 116, 11 mtr 
with Kit Kat DB No 3.259 

1221 11/0.4 kV, 1 X 630 KVA Indoor type with 
RMU with Builtup Room No 22.764 

1222 11/0.4 kV, 2 X 630 KVA Indoor type with 
RMU with Builtup Room 

No 39.823 

1223 11/0.4 kV, 1 X 630 KVA Indoor type with 
RMU without Room cost – Indoor 

No 19.375 

1224 
11/0.4 kV, 2 X 630 KVA Indoor type with 
RMU without Room cost – Indoor No 35.380 

1225 11/0.4 kV, 2 X 315 KVA Indoor type with 
RMU without Room 

No 15.927 

1226 11/0.4 kV, 2 X 315 KVA Indoor type with 
RMU without Room 

No 27.863 

1227 Providing additional 11/0.4 kV, 1 X 315 
KVA Transformer in existing substation 

No 15.617 

1228 
Providing additional 11/0.4 kV, 1 X 630 
KVA Transformer in existing substation No 19.375 

1229 Providing additional 11/0.4 kV, 1 X 995 
KVA Transformer in existing substation No 24.227 

10 11/0.4kV DTC Augumentation 
  

1301  63 kVA to 100 kVA No 2.289 
1302 100 kVA to 200 kVA    No 4.097 
1303 100 KVA to 315 KVA No 9.325 
1304 200 KVA to 315 KVA No 9.289 
1305 315 KVA to 630 KVA No 13.013 
1306 200 kVA to 630 kVA  No 13.013 

1307 
Augmentation of existing DTC to 11/0.4 
kV, 100 KVA with Rural KitKat DB 

No 2.637 

1308 
Augmentation of existing DTC to 11/0.4 
kV, 200 KVA with Rural KitKat DB No 4.472 
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1309 11/0.4 kV, 315 KVA to 11/0.4 kV, 630 KVA 
(Indoor) 

No 13.018 

1310 11/0.4 kV, 630 KVA to 11/0.4 kV, 995 KVA 
(Indoor) 

No 17.870 

11 LT Line 3 Ph   

1401 
 3 phase 4 wire on PSC pole 8 mtr with Ant 
conductor for phase & Gnat for neutral 
with 200 Kg pole 

KM 3.234 

1401A 
 4 phase 4 wire on PSC pole 8 mtr with Ant 
conductor for phase & Gnat for neutral 
with 140 Kg pole 

KM 3.126 

1402 
 3 phase 4 wire on PSC pole 8 mtr with 
Gnat conductor for  phase & neutral with 
200 Kg 

KM 2.506 

1402A 
 4 phase 4 wire on PSC pole 8 mtr with 
Gnat conductor for  phase & neutral with 
140 Kg 

KM 2.420 

1403 3.5 X 70 sqmm XLPE Underground Cable KM 4.332 
1404 3.5 X 95 sqmm XLPE Underground Cable KM 6.724 
1405 3.5 X 120 sqmm XLPE Underground Cable KM 3.234 
1406 3.5 X 185 sqmm XLPE Underground Cable KM 9.720 
1407 3.5 X 300 sqmm XLPE UG Cable KM 13.915 
1408 3.5 X 240 sqmm XLPE UG Cable KM 12.135 

1409 
3 1/2C X 16 Sq mm Underground LT PVC 
Armoured Cable  

KM 1.841 

1410 
3 1/2C X 35 Sq mm Underground LT PVC 
Armoured Cable  KM 2.739 

1411 3 1/2C X 50 Sq mm Underground LT PVC 
Armoured Cable  KM 3.363 

1412 3 1/2C X 120 Sq mm Underground LT 
XLPE Armoured Cable  

KM 6.648 

1413 
3 1/2C X 70 Sq mm Underground LT XLPE 
Armoured Cable  KM 4.271 

1414 
3 1/2C X 95 Sq mm Underground LT XLPE 
Armoured Cable KM 1.585 

1415 2 Core 2.5 mm Underground   KM 1.932 
1416  2 Core  4 mm Underground   KM 1.565 

1417 1.1 KV 2 X 16 sqmm XLPE Underground 
Cable KM 1.841 

1418 1.1 KV 4 X 16 sqmm XLPE Underground 
Cable 

KM 4.932 
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1420 
 3 phase 5 wire with AAC ANT conductor 
for phase and AAC GNAT for neutral using 
RSJ pole 125 x 75 mm 9 mtr. 

KM 4.395 

1423 
3 Phase, 4 Wire LT line with ANT for 
Phase & GNAT for Neutral on RSJ 125 X 
75, 9 mtr 

KM 4.395 

1424 
3 Phase, 4 Wire LT line with ANT for 
Phase & GNAT for Neutral on RSJ 125 X 
75, 8 mtr 

KM 4.181 

1425 
3 Phase, 5 Wire LT line with ANT for 
Phase & GNAT for Neutral on PSC Pole, 8 
mtr, 200 Kg. 

KM 3.704 

1425A 
5 Phase, 5 Wire LT line with ANT for 
Phase & GNAT for Neutral on PSC Pole, 8 
mtr, 140 Kg. 

KM 3.596 

12 LT Line 1 Ph   

1501 
3 wire on PSC pole 8 mtr with Ant 
conductor for phase Gnat conductor for 
neutral, 200 Kg Pole 

KM 2.398 

1501A 
4 wire on PSC pole 8 mtr with Ant 
conductor for phase Gnat conductor for 
neutral, 140 Kg Pole 

KM 2.280 

1502 
2 wire on PSC pole 8 mtr with Gnat 
conductor for phase & neutral, 200 Kg 
pole 

KM 2.011 

1502A 
3 wire on PSC pole 8 mtr with Gnat 
conductor for phase & neutral, 140 Kg 
pole 

KM 1.893 

1503 
LT  lines  1 phase 2 wire on 9 mtr RSJ 
poles with AAAC 34 sq. mm. for phase. 
Gnet for neutral 

KM 2.716 

1504 
1 Phase, 2 Wire LT Line with ANT for 
Phase & GNAT for Neutral on PSC Pole, 8 
mtr., 200 Kg 

KM 1.855 

1504A 
2 Phase, 2 Wire LT Line with ANT for 
Phase & GNAT for Neutral on PSC Pole, 8 
mtr., 140 Kg 

KM 1.769 

1505 
1 Phase, 2 Wire LT Line with ANT for 
Phase & GNAT for Neutral on RSJ Pole 125 
X 70, 8 mtr. 

KM 2.713 

13 LT Feeder Pillar   

2001 Supply erection ,testing & Commissioning 
of LT 6 way F.P. 

No 0.555 
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2001A Supply erection ,testing & Commissioning 
of LT 8 way F.P. 

No 0.702 

2002 Supply erection ,testing & Commissioning 
of LT 4 way F.P. 

No 0.453 

2003 
Supply erection ,testing & Commissioning 
of LT Mini F.P. No 0.223 

14 Ring Main Unit   

6201A 11 kV SF6, Motorized, SCADA Compatible 
RMU 3 Iso + 1 Br  

No 6.53 

6202A 11 kV SF6, Motorized, SCADA Compatible 
RMU 2 Iso + 1 Br  

No 5.31 

6203A 11 kV SF6, Motorized, SCADA Compatible 
RMU 2 Iso + 2 Br  

No 7.21 

6204A 11 kV SF6, Motorized, SCADA Compatible 
RMU 3 Iso + 2 Br  

No 10.16 

6205A 11 kV SF6, Motorized, SCADA Compatible 
RMU 2 Iso + 3 Br  

No 11.10 

6206A 22 kV SF6, Motorized, SCADA Compatible 
RMU 2 Iso + 1 Br  

No 7.28 

6207A 22 kV SF6, Motorized, SCADA Compatible 
RMU 2 Iso + 2 Br  

No 9.92 

6208A 22 kV SF6, Motorized, SCADA Compatible 
RMU 3 Iso + 2 Br  

No 7.70 

6209A 22 kV SF6, Motorized, SCADA Compatible 
RMU 2 Iso + 3 Br  

No 7.76 

15 
Service Connection   

8001 1 Ph Service Connection   

8002 3 Ph Service Connection   

 
 

  

 
 
Note: 

1. The Activity wise BOQ is attached herewith in separate Excel sheet. 
2. If the Material is provided by MSEDCL, then the said material with cost will be 

deducted from the BOQ, accordingly the above rate will be change and work 
order will be given. And if the material is provided by the Agency,   then the 
above rate will remain unchanged. 
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OFFICE OF THE (PHALTAN DIVISION) 

MSEDCL, PHALTAN, 

DIST.SATARA, Pin Code –415523. 

 

TENDER NO. EE/PHL/T-21/23-24 

 

(PRICE BID) 

 

Empanelment of Agencies for Infrastructure development for release of new 
connections (RCI and others) in Phaltan Division of Satara Circle under 

Baramati Zone. 

 

E.M.D. Rs. 25,000/- (Rs-Twenty-Five thousand only) 
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UNDERTAKING 

 

 I / we hereby undertake to abide by the following condition of the Tender: That 

the EMD deposited against the above-mentioned tender shall be liable for forfeiture in 

full, if either: - 

 

1) I / we withdraw my / our tender before the company finalized the decision of 

acceptance the tender. 

2) In case my / our tender is accepted by the company and I / we fail to pay the 

PBG/Security Deposit as per Tender conditions against this tender within 

stipulated period. 

 

 

 

 

Place :                                                                    Signature of Tenderer   

 

Date:                                                                          
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LETTER TO THE EXECUTIVE ENGINEER 

 

To, 

The Executive Engineer,  

Maharashtra State Electricity Distribution Co. Ltd., 

Phaltan Division, Dist-Satara, Pin-415523. 

 

Dear Sir,  

 

I/We agree for the rates tendered by me/us subject to the condition of the 

tender and for which I/We have carefully read and which I/We have thoroughly 

understood and to which I/We hereby agree.  

I/We hereby agree to keep this offer open for 60 days after the returnable date 

of the Tenders and shall be bound by communication of acceptance dispatched within 

the prescribed time.  

       Yours faithfully,  

 

DATE:  

 

Name & Address of the Tenderer.  

 

 

Seal and Signature of the Tenderer.  
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PRICE BID 

Infrastructure development for release of new connections (RCI and others) 

Description % Rate for Year 2024-25 

Charges to wards supply, test, 
transport, construction, erection, 
testing and commissioning of new 
HT line, Distribution Transformer, 

LT line and other allied works 

 

 

1. While quoting the rates the bidder should refer Annexure E. 
2. The work can go up beyond estimated quantity. The estimated quantities are 

taken from previous year base data of interruptions. 
3. The rates quoted should be inclusive of consumable items as per Annexure-D. 
4.  The cost of transportation of material will be reimbursed by MSEDCL on the 

cost of materialas per prevailing cost data, at a rate of 4% on material supplied 
by contractor and at a rate of 1% for material supplied by MSEDCL and towards 
crediting of old material to store. 

5. If the Cost of any material /equipment is not available in the Cost Data, the same 
shall be taken from the work executed in the adjoining Division/Circle. 

6. The major material will be provided by MSEDCL such as Insulators, CT/PT, 
conductor, AB Switch, Isolator, RMU, Poles, Cables, etc if available. However, in 
case these materials are not available with MSEDCL, the same will be supplied 
by the contractor @ rate of prevailing cost data of MSEDCL. 

7. Old / Damaged cables / materials removed from site shall be credited to 
Divisional Stores by the Agency. 

8. Applicable rate of G.S.T. _______________% (as per notification published). 
 

 

Seal and Signature of the Tenderer. 
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LIST OF SERVICES

SR.
NO.

SERVICE NAME
ACTIVITY
NUMBER

REQ. QTY VERSION
MATERIAL

TYPE
UOM SAC CODE

1
Service Conn labor

charges for 1 Ph
PM.HTLC33.1

31
EA 995461 100 null
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Required Documents (To be uploaded online)

Sr. No. NAME SECTION ITEM DESCRIPTION

1 Price Bid Price Section
Service Conn
labor charges

Price Bid

2 Technical documents
Technical
Section

Service Conn
labor charges

Technical documents

3 Commercial documents
Commercial
Section

Commercial documents
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