
Maharashtra State Electricity Distribution Co. Ltd.

22-01-2025 02:08:54Tender Details

 Tender Code EE/Panvel R/T-04 NSC /2025-26 VERSION- 2

Tender Type Works Tender

Type Of Bid Two Bid

Description Empanelment of Agencies for Infrastructure
development for release of new connections
/enhancement of load   (RCI and other except
Ag)in Panvel R Division Pen Circle for 1 year i.e.
FY 2025-26

Estimated Cost (In Lakhs)

Basis of prices NA

Tender Validity NA

Delivery Requirement (In Months) NA

Tender Fee (In INR) 10000

GST In INR (@18% on Tender Fee: SAC No. 1800

Tender on rate contract basis NO

11800Total Tender Fee Amount including GST in INR.

Contact
Komal K Bhakare , 9029162781
,eepanvelr2@mahadiscom.in

Pre-Qualifying Req Executive Engineer
Maharashtra State Electricity Distribution Co. Ltd.
Panvel – R Division
Bhingari, Panvel, Dist- Raigad -410 206
(Maharashtra)
Email ID:eepanvelr2@gmail.com

Budget Type Revenue

Scheme Code NA

Scheme Name NA

Department Technical

Office Type DIVISION

Location Type Panvel Rural Division

Designation Assistant Engineer(Distribution)

Pre-Bid Meeting Address Executive Engineer
Maharashtra State Electricity Distribution Co. Ltd.
Panvel – R Division
Bhingari, Panvel, Dist- Raigad -410 206
(Maharashtra)
Email ID:eepanvelr2@gmail.com

Bid Opening Address Executive Engineer
Maharashtra State Electricity Distribution Co. Ltd.
Panvel – R Division
Bhingari, Panvel, Dist- Raigad -410 206
(Maharashtra)
Email ID:eepanvelr2@gmail.com

Version No 2
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Bid End Date 10-02-2025 11:00

Techno-Commercial Bid opening on 10-02-2025 16:00

Price Bid opening on Will be declared later

NOCall for Deviation

 Is Annexure C1 Applicable NA

Pre-Bid Meeting Date 28-01-2025 11:00

Annexure C1 Opening Date NA

Is Manufacturer Applicable NO

Is Trader Applicable NO

Minimum % of Offered Quantity NA

Is Power Supplier Applicable NO

Tender Sale Start Date 21-01-2025 10:00

Tender Sale End Date 09-02-2025 23:00

Bid Start Date 21-01-2025 11:00

Winner Selection Date Will be declared later

Can Bidder Opt EMD Exemption N
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1  Breakdown Maintenance of HTOH/UG 
 

 

 
 

 

MAHARASHTRA STATE ELECTRICITY DISTRIBUTION 

COMPANY LIMITED 

 
 
 
 
 
 
 
 
 
 
 
 

(A Governmentof MaharashtraUndertaking) 
CINNO.: U40109MH20055GC153645 

 
 
 

TENDER DOCUMENT  

Empanelment of Agencies for Infrastructure development for release of new 

connections/ enhancement of load  (RCI and others except Ag) in Panvel R 

Division Pen Circle. 
 

          EE/Panvel R/T-04(NSC) /2025-26 

https://works.mahadiscom.in/eTender/etender 
 

Executive Engineer 

Maharashtra State Electricity Distribution Co. Ltd. 

Panvel – R Division 

Bhingari, Panvel, Dist- Raigad -410 206 (Maharashtra) 

Email: eepanvelr2@gmail.com 
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SECTION-I 

BID INVITATION 

1. Introduction 

The Maharashtra State Electricity Distribution Company Ltd. (MSEDCL), 

represented by the Executive Engineer, Panvel R wishes to intend for 

“Empanelment of Agencies for Infrastructure development for release of 

new connections /enhancement of load   (RCI and other except Ag)in 

Panvel R Division Pen Circle for 1 year i.e. FY 2025-26 and as described in 

the Bidding Data under single point responsibility “Partial Turnkey 

Contracts”. 

  

2. Brief description for the Bidding Process: 

a. The Executive Engineer, Panvel R on behalf of MSEDCL, invites eligible 

bidders to submit a bid in accordance with the provisions of this Tender 

Document. In this Tender Document, the term "Bidder", which 

expression shall, unless repugnant to the context, include all parties who 

have submitted bids in response to this Tender Document within the 

stipulated time. 

b. The Bidders shall submit the bids in two parts by following e-tendering 

process as described in Bid document. First part comprises of the 

technical bid and the second part comprises of the commercial/ price bid 

in accordance with this Tender Document.  

c. Bidder shall not upload commercial/price bid along with technical bid 

documents together. Such bid shall be rejected, and bidder shall be 

disqualified from the bidding process. 

d. In terms of the Tender Document, a Bidder will be required to deposit, 

along with its Bid, a bid security as Earnest Money Deposit (EMD). 

e. MSEDCL will open the technical bids of all bidders and financial bids of 

only technically qualified bidders would be opened. 

f. The Bidder’s Names, Bid prices and the presence or absence of the 

requisite and such other details as MSEDCL, at its discretion, may or may 

not consider along with the reasons will be declared at the time of 

opening. 

g. It is the bidders’ responsibility to verify the MSEDCL e-tender website for 

the latest information related to this tender Notice. The MSEDCL shall 

not be responsible for any information if not received by the bidder.  
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BIDDING INFORMATION 

1 
Tender Reference 

No. 
EE/Panvel R/T-04(NSC) /2025-26 

2 
Sale of Tender Form 

on weblink 
21.01.2025 to 10.02.2025 

2 
Last date & Time for 

submission of Bids 
10.02.2025, 11:00 Hrs 

3 
Date of Pre-Bid 
Meeting 

28.01.2025, 15:00 Hrs 

4 

Date & Time of 

opening of 

Technical Bid 

10.02.2025, 16:00 Hrs 

5 
Address for 

communication 

Executive Engineer 

Maharashtra State Electricity Distribution Co. Ltd. 

Panvel – R Division 

Bhingari, Panvel, Dist- Raigad -410 206 (Maharashtra) 

Email ID:eepanvelr2@gmail.com 

6 
Tender processing 

fee 

Rs. 10000/- + 18% GST as applicable(Non-

refundable & Non-Transferable) 

7 
Earnest Money 

Deposit (EMD) 

Rs. 25,000/- only(can be paid by either DD in 

favour of MSEDCL or through RTGS in bank 

account number-------- of ------bank) 

8 

Performance Bank 

Guarantee in lieu of 

Security Deposit 

The successful bidder shall furnish the 

performance Bank guarantee within 14 

calendar days from the issue of the 

empanelment offer letter in the form of an 

unconditional and irrevocable Bank 

Guarantee for an amount of  5% of each work 

order issued by concern (after empanelment 

denominated solely in INR payable and 

claimed at Panvel issued either by a 

Nationalized or Scheduled Bank located in 

Maharashtra & acceptable to MSEDCL and 

valid for the period for 3 year. During contract 

period, at any time the value of PBG should 

not be less than 5% of the value of executed 

works. In case the PBG amount is less than 5% 
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of the value of executed works the contractor 

will have to submit additional PBG so as to 

make the total value of PBG at least equal to 

5% of value of the executed quantity. 

Note: 

1. The date & time of opening of Price Bid will be informed by ane-mail. 

2. The empanelment is for 1 year but may further be extended if 

required  at the discretion of the MSEDCL at the discovered rate(L-1) 

only. 

3. Eligible bidders shallupload the Bids through e-tender portal of  

MSEDCL:  http://works.mahadiscom.in/eTender/etenderdetails can 

be obtained from https://www.mahadiscom.in. 
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SECTION-II 

INSTRUCTION TO BIDDERS 

The Executive Engineer Panvel R Division, on behalf of MSEDCL invites bids 

from eligible bidders for empanelment along with rates for1 year i.e. FY 2025-

2026. 3to 5No’s. of agencies shall be empanelled for each subdivision. Preference 

shall be given as per the sequence of the discovered rate & in case of the same 

rates if quoted by the agencies then the preference shall be given for the agencies 

with more experience. 

1. Scope of Contract: 

The Scope of contract is as below: 

The Nodal officer of this tender is Executive Engineerof the concern Division. 

A. To carry out Empanelment of Agencies for Infrastructure development 

for release of new connections/ enhancement of load  (RCI and others 

except Ag) in Panvel R Division Pen Circle. Major material required under 

contracts as per list enclosed (Annexure C) shall be supplied or provided by 

MSEDCL; and contractor will have to supply minor items in nature of 

consumable only. 

B. In case any major material is not available with MSEDCL the same shall be 

supplied by the contractor at the prevailing cost data of MESDCL. The non 

availability of major material if any shall be certified by nodal officer 

&Additional Executive Engineer(MM). 

C. Detailed execution Plan for timely implementation of work is to be 

submitted by the contractor immediately after allotment of work order. 

D. The selected bidder shall have his office and personnel within the 

jurisdiction of the works for attending the emergency services. 

E. The empanelment of contractor shall be for 1 year period i.e. FY 2025-26, 

However the performance of the empanelled agencies will be reviewed on 

quarterly basis and poor/non performing contractor shall be terminated/ 

blacklisted of its work with proper justified reason and providing 

opportunity for explanation to bidder. 

F. Bids shall be complete and cover all works described in the price schedule. 

Any item of works required for complete usable system shall be deemed to 

be included in bidder’s scope irrespective of whether it is specifically 

mentioned or not in the price schedules; the same canbe brought to notice of 

Tendering authority during Pre-Bid meeting. 
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G. Bidder should note that obtaining permissions from statutory bodies 

wherever required for execution of works, shall be entirely in bidder’s 

scope. However, MSEDCL will extend its maximum support for obtaining 

these permissions. 

H. Partial bids, or bids which do not cover the entire scope of the works will be 

treated as incomplete and not responsive to the terms and conditions of 

bidding and are liable to be rejected. 

2. Eligibility and qualifying criteria: 
 
The Bidder shall meet following minimum eligibility criteria for participation in 
the bid. 
 
A. Technical Qualification: 

 
(i) The bidder should be a licensed electrical contractor having 

minimum 5 year experience in Design, Supply, Erection, Testing, 

Commissioning of electrical distribution & sub-transmission 

infrastructure works, which includes 33/22/11kV HT overhead and 

underground lines, LT overhead and underground lines, Distribution 

Transformer centers in MSEDCL/ any state utility including 

Distribution Franchise (DF)/ Public Sector undertaking  like MIDC/ 

PWD/ Municipal Corporations/ Councils/ CIDCO/ MHADA, etc. 

(ii) The bidder should have an experience (during last 5 years) of 

execution of full turnkey or partial turnkey contracts of minimum 30 

Km.HT/LT overhead line or minimum10 Km.HT/LT underground 

cable and for Distribution transformers, the bidder should have an 

experience of execution of full turnkey or partial turnkey contracts of 

minimum 20 Nos of Distribution Transformer (during last 3 years). 

(iii) All the components of electrical works mentioned above should be in 

successful operation for at least one (1) year as on date of submission 

of bid. 

Work experiences of the bidder as per above shall be considered only if the 

works have been executed under Govt./semi-Govt./autonomous body of 

Central/State Govt./Electricity Power Utility/ Public works, Distribution 

franchisee appointed by MSEDCL and under Dedicated Distribution Facility 

(DDF) scheme work approved by MSEDCL. The work experience under DDF 

scheme will be considered only if approved by Competent Authority in 

MSEDCL i.e., concerned EE / SE. 

B. Financial Qualification:  

EE/Panvel R/T-04 NSC /2025-26 Version-2

Page 9 of 75



Maharashtra State Electricity Distribution Company Limited 

 

8 Infrastructure development for release of new connections 

 

(i) The Bidder should have executed similar* works during the last 3 

financial years minimum - 

One work order / contract for equivalent to amount of Rs. 35Lakhs 

Or 

Two work orders / contracts equivalent to amount of Rs.20 Lakhs each  

Or  

Three work orders / contracts equivalent to an amount of 

Rs.15Lakhseach. 

*Similar works are construction erection testing commissioning and 

maintenance of HT/LT overhead lines/underground cables and DTC 

mentioned in technical qualification. 

(ii) The bidder should have an average annual financial turnover of Rs.60 

Lakhs during any of last three financial years. 

(iii) The bidder shall have a positive net worth during any of last three 

financial years. 

 

C. The Bidder should have GST/PAN Registration Certificate. 
D. The Bidder should deploy sufficient manpower to carry out the allotted 

work.However, the contractor should provide the manpower as specified in 

Annexure-A 

E. The Bidder should have PF Registration. 

F. The Bidder should have taken Group Insurance Cover for his Employees.   

G. The Bidder should have the required tools and equipment for these works. 
The minimum qualification requirements are outlined in Annexure-B. 
 

3. Instructions to bidders: 

A. (a)All bids must be accompanied by EMD as specified in the Tender 

Notification (Section–I) and uploaded on or before the prescribed date 

and time given in Section–I of this document. Bids submitted without 

EMD will be summarily rejected. Bidder shall upload the required 

documents through electronic mode as part of their proposal. 

  (b) The Bidder shall also upload copies of 

(i) Central and State GST registration Certificate 

(ii) PAN issued by appropriate authority. 

(iii) Income Tax returns of previous three assessment years. 

B. The Bid uploaded by the Bidder and all correspondence and documents in 

relation to the bid shall be in English Language. For more details refer 

Clause8 of this section. 

C. Bids may also be submitted by consortium / joint venture wherein-  

a) Only 1 Joint venture/ consortium is allowed to participate in the bid. 

Also, if it is found that the same agency has participated in the same 
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tender with multiple bidders, all such bids are likely to be disqualified. 

Further, any agency is not allowed to participate in a Joint venture/ 

consortium for more than of five tenders within MSEDCL. 

b) One of the partners shall be designated as the lead partner by 

consensus among all joint venture partners. The lead partner is 

required to satisfy 70% of the qualifying criteria while the remaining 

30% of the qualifying criteria shall be met by the other consortium 

partner in similar works. 

c) Both partners of the joint venture/Consortium shall be jointly and 

severally liable for the execution of the contract in accordance with its 

terms. A copy of the agreement, containing this provision, entered into 

by the joint venture partners, shall be submitted with the bid. 

d) JV/Consortium partners shall submit power of attorney to legally 

authorized lead partners to incur liabilities and receive instructions for 

and on behalf of all JV partners.  

D. Bidder should upload only those documents which are asked to upload in 
the Tender document. Any extra document may make bid as disqualified 
bid and may be rejected at discretion of MSEDCL. 

E. Technical proposal which are submitted by non-qualified bidder, or which 
are evaluated to be non-responsive shall be deemed to be rejected and will 
not be considered for detailed technical evaluation. 

F. Only bids conforming to minimum eligibility criteria and found to be 
technically responsive will be taken up for further evaluation. During 
evaluation of Bids, MSEDCL, may, at its discretion, ask the bidders for 
clarification of their proposals. 

G. The bidder shall quote their rates considering market and site condition 
and variation in price index etc. The quoted rates by the bidder shall 
remain the same. 

H. MSEDCL will not entertain any claim at any stage from successful bidder on 
the plea of not having sufficient acquainted himself as to site condition 
before submitting price bid etc.  

I. Financial bid of the technically qualified bidders to be opened on selected 
date and the place intimated to technically qualified bidders through e-
mail. 

J. Offers by matching prices with lowest acceptable bidder: 
L-1 Matching rates will be carried out for bidders who gave consent to 
match the L-1 offered rate in the price bid as optional documents. The 
bidder who has not given consent letter in the price bid will not be 
considered. However, if enough bidders are not available then MSEDCL, at 
its discretion, may ask other bidders to match the price of L-1. 
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K. To participate in the tenders of (O&M) Division/Circle, the agency must 
have a registered office within the jurisdiction of the Bhandup concerned  
(O&M) zone. 

L. Irrespective of the participation in various tenders, the  particular qualified 
agency is eligible to receive a maximum of 10 LOEs for each activity (HT/ 
LT /substation / DTC Breakdown/ infrastructure development) within 
MSEDCL. 

M. The work order is not transferable. Subcontracting/Subletting is not 
allowed. 

 
4. Conflict of Interest: 

 

A Bidder shall not have a conflict of interest. Any Bidder found to have a conflict 

of interest shall be disqualified. A Bidder may be considered to have a conflict of 

interest for the purpose of this Bidding process, if the Bidder: 

 
(a) directly or indirectly controls, is controlled by or is under common control 

with another Bidder; or    

(b)  receives or has received any direct or indirect subsidy from another 
Bidder;  

or   

(c)  has the same legal representative as another Bidder;  

or   

(d) has a relationship with another Bidder, directly or through common third 
parties, that puts it in a position to influence the Bid of another Bidder, or 
influence the decisions of the Employer regarding this Bidding process; 

 or     

(e) has a close business or family relationship with a professional staff of the 

MSEDCL who:  

 

i. are directly or indirectly involved in the preparation of the bidding 

document or specifications of the Contract, and/or the Bid evaluation 

process of such Contract;  

or  

ii. would be involved in the implementation or supervision of such 

Contract unless   the   conflict   stemming   from   such relationship has 

been resolved in a manner acceptable to the  Employer  throughout  the 

Bidding process and execution of the Contract. 

 

6.  As an exception to the foregoing Clause above  
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a. Sanctions: Firms, blacklisted by the Employer/ CPSEs or any of their 
subsidiaries / Government of India/ Government of any State] / any 
Regulatory Authority, as on the date of submission of Bid are not eligible to 
bid.    

b.  Suspension : Firm,  under suspension by the Employer as the result of the 
operation of a Bid–Securing Declaration or Proposal-Securing Declaration, 
shall not be eligible to bid.   

c. Prohibitions : Firms, and individuals of a country or goods/ workservices 

manufactured/ produced in a country shall  be ineligible, if as a matter of 

law or official regulations, the Government of India prohibits commercial 

relations with that country 

 
7. MSEDCL reserve rights to reject or accept any or all bids wholly or partly 

without assigning any reason on the ground considered advantageous to 
MSEDCL. 

 
8.    Language of Bid: 

The Bid shall be uploaded in English Language. Supporting documents and 

printed literature which are in another language shall be accompanied by an 

accurate translation in the English language duly authenticated and certified 

by the bidder.  

9. Documents Comprising the Bid: 

The Bid prepared by the Bidder shall be uploaded in ‘Two parts viz.  Technical 

Bid and FinancialBid. Bids shall be electronically submitted online in the E-

tender platform and the documents shall be scanned and submitted. 

 

Part-I:  Technical Bid 

Bidder shall submit relevant certificates to demonstrate the financial, technical 

capabilities & eligibility criteria prescribed under this Tender Document. In 

this regard the Bidder shall upload following minimum documents/ 

information (form of consent of Lowest matching offer is optional)for technical 

or financial evaluation. 

i. Bidder’s Information sheet (Appendix-I(A)) 

ii. Firm’s Profile at a Glance (Appendix-I(B)) 

iii. Financial Status (Appendix-I(C)) 

iv. Annual turnover (Appendix-I(D)) 

v. Installation and performance credentials  

vi. Experience (Appendix-II) 

vii. Form of Earnest Money Deposit / Bid Security (Appendix-III). 

viii. Form of consent of Lowest matching Offer (Appendix-IV)(optional) 
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Part-II: Financial bid 

(i) The bidder shall submit the price schedule as furnished in the tender 

document. Each entry in the price bid form should be filled. 

(ii) The bidder shall quote the rates for each schedule inclusive of 

Installation/Handling of material/Equipment testing, commissioning 

and consumable. Taxes as applicable will be paid extra. 

(iii) Prices shall be quoted in Indian Rupees. 

 

(iv) For Technical specifications, and cost data please refer MSEDCL website 
i.e.  

https://www.mahadiscom.in/supplier/#. 
 
(v) Any Financial Bid uploaded with conditions different from the tender 

specification will be rejected. 
 

10.Earnest Money Deposit (E.M.D.): 

 

A. The Bidder shall furnish along with the Technical Proposal, an E.M.D. of 

Rs. 25,000.00(Rs. Twenty-Five Thousand only).Pay able either by DD in 

favour of MSEDCL or in the form of account transfer through RTGS/NEFT 

into........... Bank...................... Branch........................ Account No...............IFCS 

Code……….. 

B. Any bid not accompanied by an acceptable E.M.D. shall be rejected by 

MSEDCL as non-responsive. 

C. The E.M.D. of the successful bidder will be returned when the bidder has 

signed the Contract Agreement and furnished the required Performance 

Bank Guarantee. 

D. The E.M.D. of the unsuccessful bidders will be returned as promptly as 

possible, after finalization of empanelment. 

(i) If a Bidder withdraws his Bid during the period of Bid validity 

Specified by the Bidder on the Bid Form its E.M.D. will be forfeited. 

(ii) If the successful Bidder fails to furnish performance security in 

accordance with Clause24of this Section - II of this Section, its EMD 

will be forfeited. 

11. Period of Validity of Bid: 

A. In somecircumstances, MSEDCL may solicit the Bidder’s consent to 

extend the period of validity. The consent for extension, if any, shall be 
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given in writing. The EMD provided under clause (10) of this Section – II 

above shall also be suitably extended. A Bidder extending the bid validity 

will not be permitted and modify its original bid. 

B. Bids shall remain valid for 60 days after the date of opening of Technical 

Bid. A Bid valid for a shorter period shall be rejected by MSEDCL as non-

responsive. 

12. Amendment to Bid document: 

A. At any time prior to the deadline for submission of bids, MSEDCL may, for 

any reason, whether at its own initiative or in response to a clarification 

requested by a prospective bidder, modify the Bid documents by issuing 

addenda. 

B. Any addendum thus issued shall be treated as  part of the Bid documents 

pursuant to Sub-Clause (A) above and shall be communicated through the 

website: - http://works.mahadiscom.in/eTender/etender 

13. Format of Bid 

A. The bid shall be signed by a person or persons duly authorized to sign on 

behalf of the bidder. The bidder shall submit declaration to confirm that 

he has read and accepted all the contents and conditions contained in 

entire bid document including financial bid containing price proposal.  

B. Bidder must give clear page numbers to each page of his offer and a detail 

index should be provided indicating the page numbers for each relevant 

document comprising his offer. Checklists for documents and data to be 

furnished by the Bidders have been given elsewhere in the Bid document, 

separately for Technical Proposal and Price Proposal. Bidders must fill in 

these checklists clearly indicating whether corresponding document is 

submitted or not and if submitted, the relevant page number. If a 

document is not found at the corresponding page number given in the 

index, it will be concluded that the said document is not submitted by the 

Bidder. 

14. Mode of submission of bids: 

A. The Bids shall be submitted electronically in the e-tender portal only. 

B. Bids sent by any other mode like in person, post, e-mail will not be 

considered& rejected. 

C. MSEDCL may at its discretion require any Bidder to submit the hard copy 

of any of the document submitted on e-tender platform. 
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15. Submission of Bids: 

Sealing and Marking of Bids:  

The bidder shall scan all the documents forming part of the bidder’s 

Technical Proposal and price proposal and convert the same into PDF 

format. The size of the Technical Proposal/Price Proposal in PDF format 

shall not exceed 5 MB. In case the size of the PDF document exceeds 5 MB, 

the PDF document shall be split up into suitable number of files of size of 5 

MB or less each. There after each file shall be numbered as “Tech_(Number 

& Name of Document).pdf”. Then these files shall be digitally signed using 

the software provided by MSEDCL during registration of the bidder. The 

digitally signed document files shall be uploaded by the bidder on the “e-

tendering” web site of MSEDCL. 

16. Deadline for Submission of Bids: 

(i) Bids must be uploaded by the bidder through e-tender process not 

later than the time and date specified in the invitation for Bids. 

(ii) The MSEDCL may, at the discretion, extend this deadline for 

submission of bids by issuing an addendum. 

17. Clarification of Bids: 

During evaluation of Bids, MSEDCL may, at its discretion, ask the Bidder for 

a clarification of its bid. The request for clarification and the response shall 

be in writing on e-mail id mentioned in Section-I of the bid and no change in 

prices or substances of the Bid shall be sought, offered or permitted. 

18. Acceptance or Rejection of Bids: 

A. MSEDCL reserves the right to accept or reject any bid or all the bids and 

to annul the bidding process and reject all bids at any time prior to award 

of contract, without thereby incurring any liability or any obligation to 

inform the affected bidder or bidders of the grounds for the said action. 

B. Incomplete bid or bid with incomplete information/Documentsor bid 

which is not substantially responsive as determined by MSEDCLare liable 

for rejection. 

19. Preliminary Examination of Price Bid: 

Upon examination of bid, Arithmetical errors found if any will be rectified 

on the following basis. If there is a discrepancy between the unit price and 

the total price that is obtained by multiplying the unit price and quantity, 

the unit price shall prevail and the total price shall be corrected. If there is a 
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discrepancy between words and figures, the lower of the two will prevail. If 

the Bidder does not accept the correction of errors, its bid will be rejected. 

20. Opening and Evaluation of Proposals: 

A. Opening of Pre-Qualification cum Technical Proposals: 

a. MSEDCL will open the Technical Proposals on the date and time 

designated in the E-Tender Notice/ Bid Document.  

b. The time and date of the opening of the Price Bids will be informed 

through auto generated email to technically qualified bidders. 

B. Examination of Technical Proposals and Determination of 

Responsiveness: 

a. A technical/ tender committee shall evaluate the Bids submitted by 

bidders for a detailed scrutiny. During evaluation of Bids, MSEDCL, 

may, at its discretion, ask the bidders for clarification of their 

proposals. 

b. Notwithstanding the above, MSEDCL reserves the right to accept 

minor deviations which do not materially affect the substantial 

responsiveness of the Bid, whose rectification would not affect 

unfairly the competitive position of other bidders, and which can be 

rectified after award of contract without change to the price, scope, 

quality or performance of the Works. 

C. Clarification of Technical Proposals and Contacting MSEDCL: 

a. MSEDCL can seek any clarification / document required for technical 

qualification before opening the Price Bid. The bidder to submit the 

clarification regarding the documents submitted with the Technical 

Proposal, same shall be uploaded on the portal or to be submitted by 

e-mail. 

b. Any effort by the bidder to influence MSEDCL in evaluation of 

Technical Proposals, bid comparison or MSEDCL decisions on 

acceptance or rejection of bids may result in the rejection of the 

bidder’s bid and forfeiture of the bid security in accordance with the 

provisions. 

D. Financial Evaluation: 

The "Price bids" of only those bidders shall be opened, who qualifies the 

“Prequalification cum Technical Bid". The price bids of the eligible 

bidders will then be evaluated in the manner provided below. 
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E. Determination of the Lowest quoted price against the scope of work 

a. The evaluation for lowest offer will be done based on the percentage 

rates quoted by the Bidders for one year against the price schedule 

accordingly L-1 Bidder shall be determined. MSEDCL at sole 

discretion, if found necessary, may negotiate the offer of “ L-1 

bidder”. 

b. In case of ratequoted in words and figure are different, the lowest of 

the two shall be considered (i.e., which is beneficial to MSEDCL)  

F. Offers by matching prices with lowest acceptable bidder: 

On declaration of the L-1 bidder, exercise of matching prices shall be 

carried out as below. 

a. The bidders who have given optional consent (Appendix-IV) would 

automatically be considered as bidders matched with L1 and would 

be considered for empanelment.  

b. If sufficient number of bidders is not available at L1 after 

considering optional consent, MSEDCL may invite the remaining 

successful bidders who have not given their consent to match the 

quote of the lowest acceptable L-1 Bidder. 

c. If the other bidder/s give consentto accept order at such lowest 

acceptable price, such bidders shall also be considered 

forempanelment.  

d. MSEDCL reserves the rights to empanel the agencies at sole 

discretion subject to matching the quote of the L-1 Bidder. 

21. Notification of Empanelment 

A. Prior to expiration of the period of bid validity prescribed by MSEDCL, 

MSEDCL will notify the successful bidder, that his bid has been accepted 

and his name is empanelled for to attend Infrastructure development 

for release of new connections (RCI and others)in Panvel R 

Division,Pen  Circle for 1 year on the rates offered by him.  

B. The notification of empanelment will constitute the formation of the 

Contract. Further, the name of empanelled contractors will be hosted on 

MSEDCL website. 

C. Upon notification of empanelment as above MSEDCL will promptly 

notify the other bidders that their bids have been unsuccessful. 

D. After empanelment the detail work orders will be issued subsequently 

as and when need arise during the time agency is empanelled. 
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22. Signing of Contract 

A. At the same time that MSEDCL notifies the successful bidder that its bid 

has been accepted, MSEDCL will send the bidder the Form of Contract, 

incorporating all agreements between the parties. 

B. Within 14 days of receipt of the Letter of Empanelment, the successful 

bidder shall sign the Form of Contract on Stamp Paper (non-judicial) 

borne by the bidder as per the rate specified in Bombay Stamp Act 1958 

issued in Maharashtra and return it to MSEDCL. 

C. The incidental expenses of execution of agreement shall be borne by the 

successful Bidder(s). 

23. Performance Bank Guarantee (PBG) in lieu of Security Deposit: 

A. The successful bidder shall furnish the performance Bank guarantee 

within 14 calendar days from the issue of the empanelment offer letter in 

the form of an unconditional and irrevocable Bank Guarantee for an 

amount of 5% of each work order issued by concern (after 

empanelment) denominated solely in INR payable and claimed at Panvel 

issued either by a Nationalized or Scheduled Bank located in 

Maharashtra & acceptable to MSEDCL and valid for the period for 5 year. 

B. During contract period, at any time the value of PBG should not be less 

than 5% of the value of executed works. In case the PBG amount is less 

than 5% of the value of executed works the contractor will have to 

submit additional PBG so as to make the total value of PBG at least equal 

to 5% of value of the executed quantity. 

C. The defect liability period of the works including the material shall be 24 

(Twenty-Four) months for material other than distribution Transformer, 

cable, RMU and defect liability for distribution transformer, cable, RMU 

shall be 36 (thirty six) months starting from the date of completion of 

project and acceptance by Employers representative. The performance 

guarantee shall be valid for the full value and for the full period of 

contract including 60 days for a claim period after the end of guarantee 

period and shall be extendable for the further period if so required. 

D. Prior to making a claim under the Performance Bank Guarantee, MSEDCL 

or MSEDCL representative shall, in every case, notify the Contractor 

stating the nature of the default for which the claim is to be made. 

E. The Performance Bank Guarantee will be generally released to the 

Contractor within 7 working days after completion of all works, 

successful commissioning of all section/facilities, and making good all 
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defects brought to notice during Guarantee period (defect liability 

period) or the issue of the Final Contract Completion Certificate 

whichever is later. 

24. Forfeiture of Performance Bank Guarantee 

A. The performance Bank Guarantee submitted in lieu of security deposit 

specified in the clause 23will be liable to be forfeited if 

i. The contractor fails to initiate the works after award of contract. 

 or 

ii. The progress of works lagging behind the intended progress of 

works. 

or 

iii. The contract is terminated due to the reasons attributed to the 

contractor. 

 or 

iv. The quality of material is not as per standard or if the works is not 

carried out as per standard method of construction, or not observing 

the rules and regulations. 

B. The performance bank Guarantee shall not be forfeited unless the 

opportunity of being heard has been reasonably given to the party and 

no sign of improvement has been observed. 

25. Corrupt or Fraudulent Practices 

A. The Maharashtra State Electricity Distribution Company Ltd. requires 

that the bidders observe the highest standard of ethics during the 

procurement and execution of such contracts. In pursuance of this policy, 

MSEDCL defines for the purposes of this provision, the terms set forth 

below as follows: 

a. “Corrupt practice” means behaviour on the part of officials in the 

public or private sectors by which they improperly and unlawfully 

enrich themselves and/ or those close to them, or induce others to 

do so, by misusing the position in which they are placed, and it 

includes the offering, giving, receiving or soliciting of anything of 

value to influence the action of any such official in the 

procurement process or in contract execution; and 

b. “Fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of MSEDCL and includes collusive 

practice among bidders (prior to or after bid submission) 
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designed to establish bid prices at artificial non-competitive levels 

and to deprive MSEDCL of the benefits of free and open 

competition. 

B. MSEDCL will reject a proposal for award if it determines that the bidder 

recommended for award is engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

C. MSEDCL will declare a firm ineligible, either indefinitely or for a 

specific period of time, to be awarded an MSEDCL contract if at any 

time if it is found that the firm has engaged in corrupt or fraudulent 

practices in competing for, or in executing, an MSEDCL Assignment. 

 

26. Change in Laws and Regulations  

If, after the date seven (07) days prior to the date of Bid Opening, any law, 

regulation, ordinance, order or by-law having the force of law is enacted, 

promulgated, abrogated or changed in India (which shall be deemed to 

include any change in interpretation or application by the competent 

authorities) that subsequently affects the costs and expenses of the 

Contractor and/or the Time for Completion, the Contract Price shall be 

correspondingly increased or decreased, and/or the Time for Completion 

shall be reasonably adjusted to the extent that the Contractor has thereby 

been affected in the performance of any of its obligations under the 

Contract. However, these adjustments would be restricted to direct 

transactions between MSEDCL and the Contractor and not on procurement 

of raw materials, intermediary components etc. by the Contractor for which 

MSEDCL shall be the sole judge. Notwithstanding the foregoing, such 

additional or reduced costs shall not be separately paid or credited if the 

same has already been accounted for in the price adjustment provisions 

where applicable to the Contract Agreement. 

27. Process for empanelment of agencies subdivision wise at division level: 

(i) The empanelment of agencies for infrastructure development work for 

new connection shall be done by Executive Engineers (O & M) division / 

Nodal Officer after floating of tenders of empanelment. 

(ii) The Executive Engineer will empanel 3to 5 Nos. of agencies for each 

subdivision. 

(iii) The Executive Engineer will give sub-division wise allotment of agencies. 

(iv) The detail sub-division wise work order shall be given by the respective 

division through ERP only. 
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(v) In the detail work order, Period for completion of work for New 

Connection (including Temporary Connection)/Additional Load/ 

Reduction of Load shall be mentioned as per Maharashtra Electricity 

Regulatory Commission (Standards of Performance of Distribution 

Licensees, Period for Giving Supply and Determination of Compensation) 

Regulations, 2021, shall be mentioned as follows 

Sr. 

No 
Particular Period (Duration of completion) 

1 
In case connection is to be 

from existing network 

(1) Municipal Corporation within 

Metropolitan Area – Seven (7) Days 

(2) Urban Areas except Municipal  

Corporation in Metropolitan Area–  

Fifteen (15) Days  

(3) Rural Areas – Thirty (30) Day 

2 

Where extension or 

augmentation of 

distributing main is 

required 

Three (3) months 

3 

Where commissioning of 

new sub-station forming a 

part of the distribution 

system is required 

One (1) year 

 

(vi) After completion of work, the contractor should submit the bill through 

ERP and upload the checklist and photographs in the system. 

(vii) The allotment of sub-division to the empanel agency may be changed at 

discretion of MSEDCL. The services of the empanelled contractor may be 

utilized by MSEDCL in nearby O&M sub-division/ Division during 

emergencies like major breakdown, flood, and natural calamities with the 

consent of Agency. 

(viii) The Executive Engineer (O &M) division will be the Nodal officer and 

single point communication person for this contract. For all 

communications, please refer e-mail ID given in section-I.  
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(ix) The Empanelled agencies shall provide adequate manpower / materials in 

case of situations like Agitation / Disaster / Natural Calamities, etc. 

(x) The empanelment of contractor is applicable for release of new 

connection under NSC scheme, DPDC works, 100% DDF works and all the 

infrastructure work under any scheme. 
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SECTION – III 

GENERAL CONDITIONS OF CONTRACT (GCC) 

The following are the General Conditions of Contract. 

In this Contract, the following terms shall be interpreted as indicated: 

1. THE CONTRACT 

A. Definitions 

In the Contract (as defined below) the words and expressions defined 

below shall have the meanings assigned to them, except where the 

context requires otherwise: 

a. Dates, Times and Periods 

i. "Commencement Date" means the date of issue of work 

order by the concern Executive Engineer 

ii. "Contract Period" means the period from the 

Commencement Date to the date of completion of the 

guarantee period. 

iii. “Defect Correction / Liability Period” means the period for 

correction of the Defect by the Contractor, beginning from 

receipt of the Notice of Defect from MSEDCL by the Contractor 

and extending up to days thereafter. 

iv. “Defect Notice Period” means the period after observation of 

the Defect within which MSEDCL should notify the Contractor 

about the Defect. Notification of the Defect will normally be 

made immediately after its observation. 

v. “Guarantee Period” means the time as stated in the Appendix 

to Tender for guaranteeing the Plant, Equipment, and 

Materials against defects in materials, workmanship and 

manufacturing defects, calculated from the date upon which 

the entire Works (completion and commissioning of all the 

useful Sections in all respect) have been completed as 

certified by MSEDCL Representative. The term “Defects 

Liability Period” is synonymous with the term “Guarantee 

Period”. 

b. Documents 
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i. "Contract" means the agreement if any to be entered into by 

MSEDCL with the contractor and shall include these 

Conditions of Contract, MSEDCL Requirements, the Tender, 

the Contractor's Proposal, the Schedules, the Letter of Award 

and such further documents as may be expressly incorporated 

in the Letter of Award or Contract Agreement (if completed) 

and any further conditions which may be specifically agreed 

to between the parties as forming the part of contract. 

ii. "MSEDCL's Requirements" means the description of the 

scope, standards, design criteria (if any) and program of work, 

as included in the Contract, and any alterations and 

modifications thereto in accordance with the Contract. The 

Conditions of Contract, Technical Specifications, Drawings, 

Appendix to tender and all other information contained in the 

Bid documents form an integral part of MSEDCL 

Requirements. 

iii. "Letter of Empanelment / award" means the formal 

acceptance by MSEDCL of the tender. The term “Letter of 

Empanelment / award” is synonymous with the term “Notice 

of Empanelment / Award”. 

iv. “Rate Contracts”: The Rate Contract is a contract under 

which, during the period of its currency, the contractor 

engages to supply materials on demand, irrespective of 

quantity, at fixed unit rates or prices, within a given period of 

the receipt of such demand. 

v. "Tender/ Expression of Interest (EoI)" means the 

Contractor's priced offer to MSEDCL for the works, as 

accepted by the Letter of Award. The word 'tender’ is 

synonymous with 'bid'. 

c. Money and Payments 

i. "Contract Price" means the sum stated in the Letter of 

awardas payable to the Contractor for the design, execution, 

testing, commissioning and completion of the Works and the 

remedying of any defects in accordance with the provisions of 

the Contract, including guarantee of the Works and plant 

during the defects liability period. 

ii. "Cost" means all expenditure properly incurred (or to be 

incurred) by the Contractor, whether on or off the Site, 
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including overhead and similar charges, but does not include 

profit. 

d. Other Definitions 

i. "Contractor's Equipment" means all machinery, apparatus 

and other things (other than Temporary Works) required for 

the execution, completion and guarantee of the Works and the 

remedying of any defects, but does not include Plant and 

Equipment, Materials, or other things intended to form or 

forming part of the Permanent Works. 

ii. “Defect” means any part of the Works not completed in 

accordance with the Specifications and terms and conditions 

of Contract, including any Works or part thereof which 

becomes faulty during the Guarantee (Defects Liability) 

Period. 

iii.  “Guarantee" means the supply of all things necessary so as to 

remedy any defects in workmanship, materials, plant and 

equipment and guarantee proper operation of the constructed 

facilities for the period of 1 year after completion of the 

Works, all in accordance with the conditions of the Contract. 

"Materials" means things of all kinds (other than Plant) to be 

provided and incorporated in the Permanent Works by the 

Contractor, including the supply-only items (if any) which are 

to be supplied by the Contractor as specified in the Contract. 

iv. "Site" means the places provided by MSEDCL where the 

Works are to be executed at the locations identified and to 

which Plant/substation and Materials are to be delivered and 

any other places as may be designated in the Contract as 

forming part of the Site. 

v. “Specifications” mean and include collectively all the terms 

and stipulations contained in the bid document including the 

Conditions of Contract, technical provisions and annexure 

thereto, addenda and lists of corrections, amendments and 

clarifications, as well as any variations issued by MSEDCL 

Representative during the course of the Contract. 

vi. "Works" means the Permanent Works and the Temporary 

Works or either of them as appropriate, including supply, 

transportation, construction, erection, testing, pre- 

commissioning, maintenance. 
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e. Persons 

i. “MSEDCL” means Maharashtra State Electricity Distribution 

Company Limited; a company incorporated under the 

Company’s Act 1956 after the restructuring of the erstwhile 

Maharashtra State Electricity Board having its registered 

office at Plot No. G-9, Prakashgad, Bandra (East), Mumbai 400 

051. 

ii. “Arbitrator” means a person agreed by the parties to act as 

Arbitrator or a person appointed by MSEDCL to settle any 

dispute or differences between MSEDCL and the Contractor 

and named as such is specified Tender and shall include 

“Principal Arbitrator”. 

iii. “Contractor/ Agency” means the entity supplying the goods 

and services under this contract. 

iv. "Contractor's Representative" means the person (if any) 

named as such in the Contract or other person appointed from 

time to time by the Contractor. 

v. "Empanelled Contractor" means the person who’s Bid has 

been accepted by MSEDCL and the legal successors in title to 

such person, but not (except with the consent of MSEDCL) any 

assignee of such person. 

vi. "MSEDCL Representative" means the person appointed by 

MSEDCL to act as Representative for the purposes of the 

Contract and named as specified, or other person appointed 

from time to time by MSEDCL and notified as such to the 

Contractor. 

vii. “Inspecting Authority” shall mean any Engineering person or 

personnel authorized by MSEDCL to supervise and inspect. 

f. Tests and Completion 

i. “Commissioning” means completion of work & putting the 

facility/ System in the successful operation. The term 

“Commissioning” is synonymous with the term “Energization”, 

as commonly used in the industry. 

ii. "Final Contract Completion Certificate" means the 

certificate issued by MSEDCL Representative upon 

satisfactory completion of the guaranteed responsibilities. 
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iii. "Taking-Over Certificate" means a certificate issued by the 

Engineer when the Works, have been completed in 

accordance with the Contract. 

g. Contract Agreement 

A Contract Agreement shall be provided separately. 

h. Priority of Documents 

The documents forming the Contract are to be taken as mutually 

explanatory of one another. If there is an ambiguity or discrepancy 

in the documents, MSEDCL shall issue any necessary clarification or 

instruction to the Contractor, and the priority of the documents shall 

be as follows: 

i. The Contract Agreement. 

ii. The Letter of Empanelment; 

iii. The Bid (accepted Price Proposal); 

iv. The Conditions of Contract,; 

v. MSEDCL Requirements (including Specifications and 

Drawings); and 

vi. The Contractor's Proposal (Technical Proposal, including 

completed Schedules). 

i. Communications 

i. Wherever provision is made for giving or issue of any notice, 

instruction, consent, approval, certificate or determination by 

any person, unless otherwise specified such communication 

shall be in writing and shall not be unreasonably withheld or 

delayed. 

ii. Wherever provision is made for a communication to be 

"written" or "in writing", this means any hand-written, type-

written or printed communication. 

iii. All certificates, notices or written orders to be given to the 

Contractor by MSEDCL or MSEDCL Representative, and all 

notices to be given to MSEDCL or to MSEDCL Representative by 

the Contractor, shall be sent by air/ mail or one of the agreed 

systems of electronic transmission. The addresses for the 

receipt of such communications shall be as stated in the 

Appendix to Technical Proposal. 
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j. Works review coordination meetings between MSEDCL 

Representative and Contractor shall be conducted on a monthly 

basis or as and when required by MSEDCL, at locations decided by 

MSEDCL, to review the Contractor’s progress and plans for 

completing the remaining Works, to deal with matters affecting the 

progress of the Works, and to decide on responsibility for actions 

required to be taken. MSEDCL Representative shall prepare the 

Minutes of Meeting and provide copies for the records of all 

attendees. Decisions taken and instructions issued during the 

coordination meetings, as recorded in the Minutes, shall have the 

same force and effect as if they were written communications. 

k. Compliance with Statutes, Regulations and Laws 

The Contractor shall, in all matters arising in the performance of the 

Contract, comply with, give all notices under, and pay all fees 

required by the provisions of any national or state statute, ordinance 

or other law, or any regulation of any legally constituted public 

authority having jurisdiction over the Works. The Contractor shall 

obtain all permits, licenses or approvals required for implementing, 

testing and commissioning any part of the Works in reasonable time 

taking account of the times for completion of the Works, and the 

costs of any such permits, licenses or approvals shall be included in 

the Contract Price for the relevant Activity. MSEDCL and the 

Contractor shall comply with the laws of India and the State of 

Maharashtra. 

l. Labour laws 

The Contractor shall comply with all the relevant labour laws applying to his 

employees and shall duly pay and afford to them all their legal 

rights. The Contractor shall require all such employees to obey all 

applicable laws and regulations concerning safety at work. 

Contractor shall deposit the labour cess as per Building and Other 

Constructions workers, Welfare Cess Act 1996 to State Government 

(if applicable) otherwise same shall be deducted from RA (Running 

Account) bill and shall be deposited to Government Authority. 

2. Manner of Execution 

Execution of work shall be carried out in the approved manner as outlined 

in the technical specifications or where not outlined, in accordance with 

relevant BIS/ Indian Standard Specifications, to the reasonable satisfaction 

of MSEDCL. 
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a) The Contractor should successfully complete the works within 

timeframe set out by MSEDCL.  MSEDCL shall not be responsible for 

any loss or damage of any material when carrying Infrastructure 

development for release of new connections (RCI and others)in 

Panvel R Division of Pen Circle.  

b) Undertake necessary activities during the guarantee period as set out 

in this Contract. 

3. Standards 

The materials / spares supplied under this contract shall confirm to the 

Standards mentioned in the technical specification as per the MSEDCL 

requirements. The material supplied by the Contractor under the contract 

shall be fully insured by the Contractor in Indian Rupees against any loss or 

damage incidental to manufacture or acquisition, transportation, storage till 

handing over the complete system to the beneficiary and the contract price 

shall include the same. 

4. Transportation and Insurance on material during transit 

Where the Contractor is required under the contract to transport the goods 

to specified locations defined as Works sites and transport to such places 

including insurance, shall be arranged by the Contractor, as specified below. 

All major materials will be transported from Division store and old material 

is to be credited to Division Store. 

(i) The cost of transportation of material will be reimbursed by MSEDCL on 

the cost of material as per prevailing cost data at a rate of 4% on the 

material supplied by contractor and at a rate of 1% for material supplied 

by MSEDCL including crediting the old material to store.  

(ii) The insurance will be paid extra at a rate 1 % on the material cost as per 

cost data.  

5. Payment: 

Payment will be made to the Contractor as per Section III. 

6. Sub-contracts: 

Subcontract is not allowed. 

7. Notice to Correct  

If the contractor fails to carry out any of the obligations, or if the Contractor 

is not executing the works in accordance with the Contract, the MSEDCL 
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may give notice to the contractor requiring him to make good such failure 

and remedy the same within a specified reasonable time. 

8. Termination of works: 

a) MSEDCL may request, by notice, to order the Contractor to suspend 

performance of any or all of its obligations under the Contract. Such notice 

shall specify the obligation of which performance is to be suspended, the 

effective date of the suspension and the reasons, therefore. The Contractor 

shall thereupon suspend performance of such obligation (except those 

obligations necessary for the care or preservation of the Facilities) until 

ordered in writing to resume such performance by MSEDCL. 

b) During the period of suspension, the Contractor shall not remove from the 

Site any Plant and Equipment, any part of the Facilities or any Contractor’s 

Equipment, without the prior written consent of MSEDCL. 

9. Removing from empanelment for default: 

The Empanelled Agencies have to execute the works as per the Work 

Order(s) issued by MSEDCL. MSEDCL without prejudice to any other remedy 

for breach of contract, by written notice of default sent to the Contractor, 

terminate the contract (empanelment) in whole or part: 

a. In case the contractor defaults on following events on three successive 

occasions, the contract order is liable for cancellation of empanelment 

after issue of termination notice. 

I. If Empanelled Agencies do not execute work allotted to them as 

per the Work Order issued by MSEDCL or his representative 

within stipulated time. 

OR 

II. If Empanelled Agencies delays in the execution of work allotted to 

them as per the Work order issued by MSEDCL or his 

representative  

OR 

III. If the assets serviced by Empanelled Agencies under this Contract 

fails/ breaks down within the guarantee period.  

OR 

IV. If the successful bidder(s) do not follow statutory rules & 

regulations related to Safety/ Construction practices / Labour 

Laws as issued by MSEDCL & other statutory authorities e.g. CEA/ 

Electrical Inspectorate, etc. 

OR  
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V. If the Empanelled Agencies deploy less and/or unskilled      

manpower than specified under this tender Document.  

 

b. If found executing the works through subcontractor. 

c. If contractor fails to replace substandard material or to rectify poor 

quality of works within 2 weeks from notice given to him. 

d. If the Contractor/ Agency, in the judgment of MSEDCL has engaged in 

corrupt or fraudulent practices in competing for or in executing the 

contract. 

10. Force Majeure 

Notwithstanding the provisions of conditions of contract, the Contractor 

shall not be liable for Penalty or termination for default, forfeiture of his/ 

her performance security, if and to the extent that, its delay in performance 

or other failure to perform its obligations is the result of an event of Force 

Majeure. 

For purposes of this Clause "Force Majeure" means an event beyond the 

control of the Contractor and not involving the Contractor/ Agencies fault or 

negligence and not forcible. Such event may include, but are not limited to, 

acts of MSEDCL either in its sovereign or contractual capacity, wars or 

revolutions, fires, floods, epidemics, quarantine restrictions and freight 

embargoes. 

If a Force Majeure situation arises, the Contractor shall promptly notify 

MSEDCL in writing of such conditions and the cause thereof. Unless 

otherwise directed by MSEDCL in writing, the Contractor shall continue to 

perform its obligations as far as is reasonably practical and shall seek all 

reasonable alternative means for performance not prevented by the Force 

Majeure. 

11. Debarring the Agencies from business dealing with MSEDCL  

In case of failure on part of successful bidder at any stage of tendering and 

execution, the bidder/ contractor may be debarred as per MSEDCL debar 

policy provided on MSEDCL website link. 

(https://www.mahadiscom.in/supplier/wp-

content/uploads/2022/09/Debar-blacklist-policy-Circular-dt150922.pdf) 

12. Settlement of Disputes 

Dispute Resolution Committee 
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All disputes and differences of any kind whatsoever arising out of or in 

connection with the contract, whether during the progress of the work or 

after its completion and whether before or after the determination of the 

contract, shall be referred by the contractor to the Executive Engineer of 

Division/Supdt. Engineer of Circle. 

The Three Member Dispute Resolution Committee shall be constituted 

with one member representing the bidder & the two members of MSEDCL 

(including one member from Account Department).  

The Committee shall (within l20 days) after receipt of the contractor’s 

representation make and notify decisions of all matters referred to by the 

contractor in writing. 

In case the Dispute resolution committee fails to resolve the dispute, the 

matter shall be resolved by arbitration as stipulated under the arbitration 

act 1996. 

a) Notices  

Any notice given by one party to the other pursuant to this contract shall 

be sent to other party in writing or by cable, telex or facsimile, E-mail and 

confirmed in writing to the other party's address specified. 

A notice shall be effective when delivered or date on the notice, 

whichever is later. 

For the purpose of all notice, the following shall be the address of the 

MSEDCL. 

Office of the ExecutiveEngineer 

Maharashtra State Electricity Distribution Co. Ltd. 

Panvel R Division, Pen Circle, 

                                        Dist.-Raigad _, Pin-410 206_,  

                                   Email: eepanvelr2@gmail.com 

Contractor: Name & Postal Address, contact nos., fax no. etc. (To be filled 

in at the time of contract signature) 

b) Arbitration 

In case the Dispute resolution committee fails to resolve the dispute, 

the matter shall be resolved by arbitration in the manner provided 

herein below: 

The arbitration shall be conducted by three arbitrators, one each to be 

nominated by the Contractor and MSEDCL and the third to be 
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appointed by both the arbitrators in accordance with the Indian 

Arbitration Act. If either of the parties fails to appoint its arbitrator 

within sixty (60) days after receipt of a notice from the other party 

invoking the Arbitration clause, the arbitrator appointed by the party 

invoking the arbitration clause shall become the sole arbitrator to 

conduct the arbitration. 

The language of the arbitration proceedings and that of the documents 

and communications between the parties shall be English. The 

arbitration shall be conducted at Division Headquarterin accordance 

with the provisions of the Indian Arbitration and Conciliation Act, 1996 

or any statutory modification thereof.  

The decision of the majority of the arbitrators shall be final and binding 

upon the parties. In the event of any of the aforesaid arbitrators dying, 

neglecting, resigning or being unable to act for any reason, it will be 

lawful for the party concerned to nominate another arbitrator in place 

of the outgoing arbitrator. 

During settlement of disputes and arbitration proceedings, both parties 

shall be obliged to carry out their respective obligations under the 

Contract. 

c) Disputes 

Any disputes or differences arising under, out of or in connection with 

this tender or contract if not concluded shall be subject to jurisdiction 

of courts in respective Division area. The Indian Law shall govern the 

contract. 

MSEDCL and the Contractor shall make every effort to resolve amicably 

by direct informal negotiation any disagreement or dispute arising 

between them. 

i. If, after thirty (30) days, the parties have failed to resolve their 

dispute by such mutual consultation, then either MSEDCL or the 

Contractor may give notice to the other party of its intention to 

commence arbitration, as hereinafter provided, as to the matter in 

dispute, and no arbitration in respect of this matter may be 

commenced unless such notice is given. 

ii. Any dispute or difference in respect of which a notice of intention 

to commence arbitration has been given in accordance with this 

Clause shall be finally settled by arbitration. Arbitration may be 

commenced at any time during the validity of rate contract. 
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iii. Arbitration proceeding shall be conducted in accordance with the 

rules of procedure specified. 

13. Agreement: 

a) The successful Bidder(s) shall execute an agreement for the fulfilment 

of the contract on non-judicial stamp paper as per Maharashtra Stamp 

Act purchase within the state of Maharashtra as per the format 

provided separatelywithin 14 days from date of receipt of LOE. 

b) The incidental expenses of execution of agreement shall be borne by 

the successful Bidder(s). 

14. Contractor Obligations: 

The Contractor is obliged to work closely with MSEDCL staff, act within its 

own authority and abide by directives issued by MSEDCL and implementation 

activities. 

The Contractor will abide by the job safety measures given on MSEDCL 

website(https://www.mahadiscom.in/consumer/wp-

content/uploads/2018/03/SurakshaDeepSurakshaPustika.pdf  ) and will free 

MSEDCL from all demands or responsibilities arising from accidents or loss of 

life the cause of which is the Contractor negligence. The Contractorwill pay all 

indemnities arising from such incidents and will not hold MSEDCL 

responsible or obligated. 

The Contractor is responsible for managing the activities of its personnel and 

will hold itself responsible for any misbehaviour. 

The Contractor will treat as confidential all data and information about 

MSEDCL, obtained in the execution of his responsibilities, in strict confidence 

and will not reveal such information to any other party without the prior 

written approval of MSEDCL. 

MSEDCL, in no case will be responsible for any accident fatal or non-fatal, 

caused to any workman or outsider in course of transport or execution of 

work. All the expenditure including treatment or compensation will be 

entirely borne by the Contractor. The Contractorshall also be responsible for 

any claims of the workers including PF, Gratuity, ESI & other legal obligations. 

The Contractor should provide its employees photo identity cards to be 

properly displayed during duty hours. No extra payments shall be claimed by 

the contractor or its deployed staff for such item.  

The Contractor should carry out Infrastructure development for release of 

new connections (RCI and others)in Panvel R Division of Pen Circle strictly 
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in accordance with the Terms & Conditions of the contract and without any 

defects. 

a. MSEDCL reserve the right to depute engineer officers from his/ her office 

for the supervision and inspection at the time of implementation of the 

contract. The bidder should submit report to the concerned engineer 

officer regarding the implementation of the contract. 

b. If any defect is noticed within guarantee period of specified in this 

document, same will have to be replaced by the Contractor at his own 

expenses. 

c. The contractor shall not be responsible for the failed equipment which are 

already in guarantee period. However, if the earlier contractor whose 

equipment under guarantee period is not ready/unable to carry out the 

work then in such cases the failed equipment will be attended by the 

empanelled contractor. The incurred expenditure will be recovered from 

the previous contractor. 

d. The successful bidder should indicate the name and address of their 

nearest centre that can take up immediate action on complaint. 

15. Implementation schedule and process: 

 

The work should be implemented by the Contractor as per the following 

implementation schedule: - 

 

(i) The work as per schedule of Infrastructure development for release 

of new connections (RCI and others)in Panvel R Division of Pen 

Circle shall be carried out by Agency and will enter on MSEDCL web 

portal with photographs of works carried out. The Contractor shall 

complete the work as per the schedule of works and within the 

specified period. 

(ii) MSEDCL will approve the works carried by agency after due 

verification& same will be intimated through system for further 

payment. 

(iii) If Contractor fails to perform the activities within time period from 

intimation, the Notice to Correct Work shall be issued along with 

extended time to complete the work and penalty will be levied as per 

Tender condition. 

(iv) Inspiteof notice to correct works, if Contractor fails to perform/ 

improve the progress of the activities, MSEDCL will get the work done 
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by some other empanelled agency and the notice of termination of the 

empanelment shall be issued. 

(v) In case Contractor fails to perform the activities even after repeated 

messages / calls (3 times) from the issue of the Termination of 

Contract Notice, the Empanelment / contract/ work shall be 

terminated and action as per debar policy of MSEDCL will be initiated. 

(vi) The Contractor should take photographs of works carried out along 

with the contractor representative & MSEDCL’s local representative 

and same is to be uploaded in the system. 

16. Payment and Penalty  

 

(i) The Contract Price: 

a) Unless specified otherwise in the MSEDCL Requirements, Bidders 

shall quote for the entire facilities on a “single point responsibility” 

basis such that the total bid price covers all the Contractor's 

obligations mentioned in or to be reasonably inferred from the Bid 

documents in respect of carrying out Infrastructure development 

for release of new connections (RCI and others)in Panvel R 

Division of Pen Circle along with provision of data transfer directly 

to MSEDCL Portal as described in the Bid document on “Partial 

Turnkey” Contract Basis.  

b) The Bidders shall mention the details of GST with Government 

Notification in Price Schedule. Bidder shall note that the actual 

applicable taxes shall be paid to Contractor. 

c) Such Bidder that has quoted the lowest price (exclusive of all the 

taxes) against the individual capacity shall be declared as the 

preferred Bidder (the “First Selected Bidder”).  

d) The Bidder shall quote rates clearly and no alterations or additions 

shall be made to the Price schedule. 

e) The rates and prices quoted by the bidder shall remain fixed and 

valid for the duration of the contract and would not be subject to 

variation on Payment terms.  

(ii) Billing procedure: 

a) The works as per work order shall be carried out by Agency and will 

enter on MSEDCL web portal with photographs of works carried out. 

The contractor may submit request for JM to concerned Executive 

engineer, O & M division with copy to Section Engineer.  
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b) The concerned Section Engineer will carry out the JM and point out 

defects if any to the Contractor within 3 days from the completion of 

work.  

c) After rectifying defects if any, the contractor will submit Invoice    

document to the concerned Section Engineer for JMC of rectified 

work    and will upload the same on web portal. 

d) The Sub Divisional officer (O&M) after due scrutiny will clear the 

JMC. and forward to the Executive Engineer within 2 days from the 

receipt of the JMC. 

e) The Executive Engineer, O&M Division will submit technically 

scrutinised & audited Invoices to WM Section and WM Section will 

transfer money to the contractor’s account within 7 days from the 

receipt of the JMC from SDO. 

(iii) Payment procedure: 

The running account bills shall be based on Joint Measurement (JM 

conducted jointly by contractors authorised representative & 

MSEDCLs engineer in charge of the section. ( in who’s jurisdiction 

work is executed). 

a) 90% payment against cost of materials and services including 

the civil works if any , commensurate with the progress achieved 

and feeding of online NSC through ERP as per actual work on the 

basis of JM carried out by representative of Contractor & 

Employer. 

b) Balance 10 % payment shall be made to the contractor after 

completion of 100 % work along with final bill on receipt of NOC 

from concerned Section officer & EE confirming all defects 

noticed are made good by the contractor & no any sort of work is 

balance or left in completed by the contractor and No Claim 

certificate from the Contractor. 

c) Running Account bills are applicable to this scheme. 

d) Running account bills will be allowed only on completed & 

commissioned works & only two RA bill in a month subject to 

minimum value of 25 Lakhs per RA bill. 

e) The Contractor shall pay all the duties and taxes in consequence 

of his obligations under the Contract. 

f) Any quantities which may be set out in the Schedule of 

Prices/Activity Schedule are only estimated quantities and are 

not to be taken as the actual and correct quantities of the Works 
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to be executed by the Contractor in fulfilment of his obligations 

under the Contract. 

g) No bills shall be released against supply of material till erection 

and commissioning of the materials. 

 

(iv) Taxation 

a) The price bid by the Contractor shall except GST, includes all 

customs duties, import duties, business taxes, income tax, and 

any other taxes, duties or levies that may be levied in 

accordance to the laws and regulations in being as of the date 

28 days prior to the closing date for submission of bids in India 

on the Contractor's Equipment, Plant, materials and supplies 

(permanent, temporary and consumable) acquired for the 

purpose of the Contract and on the services performed under 

the Contract. Nothing in the Contract shall relieve the 

Contractor from its responsibility to pay any tax that may be 

levied in India on profits made by it in respect of the Contract. 

The Bidders shall mention the details of GST with Government 

Notification in Price Schedule. Bidder shall note that the actual 

applicable taxes shall be paid to Contractor. 

b) The bidder should also note that MSEDCL will discharge its tax 

liability under the most beneficial scheme for availing the 

maximum cost advantage. Bidder should therefore take 

GST/any tax refund / rebate to which they may be legally 

entitled into consideration while offering their quoted rates/ 

prices. 

(v) Penalty for Delay: 

a) In the event that the Contractor's progress during the execution 

of the Contract falls behind the scheduled timeline, and it 

becomes evident that the projected completion date may 

surpass the Intended Completion Date, then the Contractor 

shall become liable to pay interim penalties for such default to 

the MSEDCL at the rates 0.1% per week or part thereof of 

contract price excluding QV, GST and provisional sum (if any)  

for that section of the works that have not been completed 

within agreed time. 

b) If the values of the interim payments are not sufficient to 

recover such interim penalties, then the Employer may, at his 

sole discretion, recover the outstanding amount of such 

penalties by invoking the Contractor’s bank guarantee provided 
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as a security deposit If the contractor fails to provide necessary 

Spares and Consumables, Tools & Plants and if found working 

in violation of Safety and other statutory Regulations, penalty 

of Rs 1,000/- (Rupees One thousand only) per such instance 

shall be levied. 

c) The Penalty for the delay applicable to activities will not be 

attributed to the contractor subject to the condition specified in 

the Section-III, GCC. “Force Majeure” and the mutually agreed 

genuine causes brought on the records thereof by the 

contractor. 

17. Penalty for non-executed work:  

In case the contractor does not execute allotted work as per the work order then 

empanelment will be cancelled and PBG will be forfeited. MSEDCL will 

reserve the right to execute the work from the another contractor at the 

RISK & COST of the defaulter contractor. 

18. Liquidated Damages of delay 

i)  The Contractor shall pay to the MSEDCL Liquidated damages for delay 

to be calculated at a rate of 0.5% (Half percent) of the value of the works 

(activity wise) delayed excluding QV, GST and provisional sum (if any) 

for every week or part of the week which shall elapsed between the 

stipulated time for completion of the works and date stated in taking 

over of the certificate of the works. 

ii) The Liquidated Damages for the delay applicable to individual activity 

shall not be attributed to the contractor subject to the condition 

specified in the “Force Majeure” and the mutually agreed genuine causes 

brought on the record thre of by the contractor. 

iii) Further Liquidated Damages for the works not executed due to the 

reasons attributed to the contractor, Maximum 10% on value of 

unexecuted work shall be levied in addition to RISK AND COST. 

19. Variations 

i) In case it is determined that any extra item, which is not appearing in 

any of the cost data sheets forming part of the bidding document, is 

necessary and required for the satisfactory operation of the completed 

work as determined by the MSEDCL Representative, then in such case 

the Contractor shall submit a proposal to the MSEDCL Representative 

for approval of suitable rate for such item. Such a proposal shall be 

accompanied by all supporting documents. Provision for such extra 

item shall not be made by the Contractor unless it is approved by the 

MSEDCL 
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ii) Quantities as provided in the Contract are the best estimates for 

thepurpose of submitting the lump-sum percentage bid. The 

Contractor shall be required to execute the work at the quoted rates set 

out in Schedules of prices. 

iii) The Sub Activities are mentioned in the cost data sheets for individual 

activity will be paid on executed quantities. 
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SECTION - IV 

FORM AND APPENDIX OF TECHNICAL AND PRICE PROPOSAL 

Form of Technical Proposal 

(On Bidder’s Letterhead) 

To, 

Maharashtra State Electricity Distribution Company Ltd. 
Represented by the: 
Executive Engineer,  
Maharashtra State Electricity Distribution Co. Ltd., 
Panvel R Division, Dist.Raigad, Pin 410 206 
 
Name of Contract: Empanelment of Agencies for Infrastructure development for 

release of new connections (RCI and others)in Panvel R 
Division of Pen Circle.  

 
Sir, 
 

We have understood and checked these documents and have not found any 

errors in them. We accordingly offer to attend Infrastructure development for 

release of new connections (RCI and others) in Panvel R Division of Pen Circle 

with guarantee period of 5 Years, (two years defect liability towards works and 5 

years towards major equipment installed) and as described in the Bid 

document“Partial Turnkey Contracts” as well as remedy any defects and guarantee 

the entire completed facilities against any defects in materials, workmanship and 

equipment for period specified in Bid Documents, after completion, fit for its 

purpose in conformity with these documents and the enclosed Proposal. 

We hereby declare that we accept all the terms, conditions, specifications 

and all other matters set forth in sections and agree that these will form a part of 

the Contract if we are selected for award of empanelment. 

We have submitted price bids for Tender No. ___. We have submitted 

complete details of our technical and financial capabilities for establishing our 

eligibility to undertake works on all these tenders. However, we hereby confirm 

that we accept that the MSEDCL decision on our eligibility to undertake the works 

in accordance with the requirements set out in the Invitation for Bids will be final 

and binding on us, and that we will not raise any objection should MSEDCL decide 

to reject our Bid for one or more Tenders on the grounds that we do not 

satisfactorily meet the minimum qualifying criteria. 
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This Bid and your written acceptance shall be the basis for Contract 

Agreement. We understand that you are not bound to accept the lowest or any bid 

you receive or assign any reason thereof for the rejection. 

We agree to keep this bid open for acceptance for a period of 60 days from 

the date of opening thereof and also agree not to make any modification in the 

terms and conditions on our own accord. We further agree to sign an Agreement to 

abide by the Conditions of Contract and carry out all works according to specific 

clauses. 

We accept that Dispute Resolution procedures, General Conditions of 

Contract, will be used for settling any disputes that cannot be mutually agreed 

with MSEDCL, and confirm that we specifically agree that Arbitration proceedings 

will be applicable for resolving any disputes. 

 

Yours faithfully, 
 
 
Signature & Seal of company 
. 

in the capacity of duly authorized to sign bids for and on behalf of 
 
Address: 
      . 

.  
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CHECK LIST OF DOCUMENTS TO BE ENCLOSED 

Sr. 

No. 
Name of Documents Attached Remark 

1. Bidder’s Information Sheet Appendix–I(A) Yes No 

2. Firm’s Profile at a Glance Appendix–I(B) Yes No 

3. Financial Status Appendix–I(C) Yes No 

4. Annual Turnover Appendix–I(D) Yes No 

5. 
Self-Certification of No Bar/ non-failure/ 
blacklisted  

Yes No 

6. 
Scan copy of Form of EMD/Bid Security 
Appendix–III 

Yes No 

7. Installation and performance credentials  Yes No 

8. Experience in Similar works Appendix-II Yes No 

9. 
Form of Consent for Lowest Matching Offer 
Appendix-IV (optional) 

Yes No 

10. 
Power of attorney in the name of the person 
authorized to sign Bid document 

Yes No 

11. 
Receipt of Payment made by the bidder against 
the Bid Fees 

Yes No 

12. 
Tender Document signed by bidder on each page 
along with Price Schedule Format. 

Yes No 

13. Form of Technical Proposal Yes No 

 

Bidder’s Signature: 

(Seal)  
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1. Form of Price Proposal and Appendix to Price Proposal (to be submitted 
along with Price Schedule) 

 
FORM OF PRICE PROPOSAL 

(On Bidder’s Letter head) 

To, 

Maharashtra State Electricity Distribution Company Ltd. 
Represented by the: 
Executive Engineer,  
Maharashtra State Electricity Distribution Co. Ltd., 
Panvel R Division, Dist.Raigad, Pin 410 206 
 
Name of Contract: Empanelment of Agencies for Infrastructure development for 

release of new connections (RCI and others)in Panvel R 
Division of Pen Circle.  

 
Sir, 
 

We have understood and checked these documents and have not found any 

errors in them. We accordingly offer to execute and complete and guarantee the 

said Works and remedy any defects, fit for its purpose in conformity with these 

documents and the enclosed proposal, for the rate as per Price Schedule exclusive 

of all the GST in accordance with the terms and conditions of the Contract. The 

above amounts are in accordance with the Price Schedules herewith enclosed 

which form a part of this bid. 

We agree to abide by this Bid for the period of60 days after the date of 

opening of the Technical Proposal, and it shall remain binding upon us and may be 

accepted at any time before that date. We acknowledge that the Appendix to Price 

Proposal and Appendix to Technical Proposal form part of our Bid. 

If our Bid is accepted, we will provide the specified Security Deposit / PBG. 

We will commence the Works as soon as possible after receiving the Work Order 

after our empanelment and complete the Works in accordance with the above 

document and Work Order within time. 

Unless and until a formal Agreement is prepared and executed, this Bid, 

together with your written acceptance thereof, shall constitute a binding contract 

between us. 

Yours faithfully 

Signature 

Seal in the capacity duly authorized  

to sign bids for and on behalf of 
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APPENDIX TO PRICE PROPOSAL 

Description Tender No. EE/Panvel R/T-04(NSC) /2025-26 

Employer's Name 
and Address 

Maharashtra State Electricity Distribution Company Ltd. 
Represented by the: 
ExecutiveEngineer,  
Maharashtra State Electricity Distribution Co. Ltd., 
Panvel R Division, Dist.Raigad, Pin 410 206 

 

Contractor's Name 
and Address 

(To be completed by the Bidder before the Bid is submitted) 

Name and Address 
of the MSEDCL 
Representative 

Executive Engineer (O&M) of Concerned Division. 

 

CHECK LIST OF DOCUMENTS TO BE ENCLOSED 

Sr. 

No. 
Name of Documents Attached Remark 

1. Form of Price Proposal & Appendix to Price Proposal Yes No 

2. Price Schedule  Yes No 

 

 

 

 

Signature of Bidder: 

     . 
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APPENDIX- I (A) 

BIDDER’S INFORMATION SHEET 

To establish its qualifications to perform the contract the Bidder shall provide the 

information requested in the corresponding Information Sheets included 

hereunder. 

 

Bidder’s legal name  

Bidder’s UIN No.  

Bidder’s registration certificates for 
GST and registration certificates under 
the applicable PF and labour laws. 

 

Bidder’s authorized representative 

(Name, address, telephone numbers, 

fax numbers, e-mail address) 

 

Attached are copies of the necessary original documents. 
1 

2 

3 

4 

5 

6 

 

Signature of Bidder 

Name  

Designation  

Date:  
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APPENDIX- I (B) 

FIRM PROFILE AT A GLANCE 

Sr. 
No. 

Particulars Details 

1 Name & Mailing Address of firm   

2 
Contact Person Name, Designation & 
Contact No. 

  

3 E-mail Address for correspondence   

4 Firm Website Address   

5 Firm Status (Private/ Proprietor)   

6 PAN/ TAN No.   

7 
Bidder’s UIN No. (Unique 
Identification Number)  

8 Firm Registration No    

9 

Bidder’s registration certificates for 
GST and registration certificates 
under the applicable PF and labour 
laws. 

 

10 
Turnover 2021-22, 2022-23 & 2023-
24 (in Crore Rs.) 

 

11 Net worth  
12 Special Remarks if any  

Attached are copies of the necessary original documents. 

1. 
2. 
3. 
4. 
5. 
 

It is certified that the information provided above is true to the best of my 

knowledge and belief. If any information found to be concealed, suppressed or 

incorrect at later date, our tender shall be liable to be rejected and our company 

may be debarred from executing any business with MSEDCL. 

Signature of Bidder 

Name  

Designation  

Date:  
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APPENDIX- I (C) 

FINANCIAL STATUS 

Each Bidder must fill in this form including private/ public limited company. 
 

Sr. 

No. 
Particulars 

Financial Data for Previous 3 
Years [Rs. in Lacs] 

2021-22 2022-23 2023-24 

1 Total Assets    

2 Current Assets    

3 Total Liabilities    

4 Long Term Loans    

5 Current Liabilities    

6 Profits Before Taxes    

7 Profits After Taxes    

8 Net Worth     
 

9 
Available Working Capital     

10 Annual Turnover 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attached are copies of the audited balance sheets, including all 

related notes, and income statements for the three years of FY 2021-

22, 2022-23&2023-24. 

Applicant’s Auditor 
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APPENDIX- I (D) 

ANNUAL TURNOVER 

. 

Year Rs in Lacs. 

2021-22  

2022-23  

2023-24  

The information supplied should be the Annual Turnover of the Bidder in terms of 

the amounts billed to clients for each year for work in progress or completed. 

 

Signature of Applicant         Certified by Applicant’s Auditor 

 

  (Affix Stamp) 
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APPENDIX- II 

EXPERIENCE  
 

Sr. 
No. 

Nature of Work 

Year wise order amount of 
works in Lakhs 

Experience 
certificate 

attached at 
page No. … 2021-22 2022-23 2023-24 

            

            

            

            

            

            

            

            

            

            

            

            

            

 

 

Signature of Bidder 

Name  

Designation  

Company  

Date 
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APPENDIX- III 

FORM OF EARNEST MONEY DEPOSIT/ BID SECURITY 

(BANK GUARANTEE) 

 

WHEREAS, _____________________________________ [Name of Bidder] (hereinafter 

called “the Bidder”) has submitted his bid dated ______________ , for Empanelment of 

Contractorsfor Infrastructure development for release of new connections (RCI 

and others)in _____________Division of ______________Circlewith guarantee period of 1 

Year for materials from the date of commissioning and as described in the Bidding 

Data in MSEDCL under “Partial Turnkey Contracts” basis under bid package 

number Bid No: _____________________________________  (hereinafter called “the Bid”) for 

works of Infrastructure development for new connectionin _____________Division 

of ______________Circle .  

Know all people by these presents that We __________________________ [Name of 

Bank] of having our registered office at _______________________ (hereinafter called 

“the Bank”) are bound unto the Maharashtra State Electricity Distribution 

Company Limited in the sum of Rs. __________________ (Rupees 

________________________________________ only) for which payment well and truly to be 

made to the MSEDCL. The Bank binds himself, its successors and assigns by these 

presents. This guarantee will be payable at our branch office at 

_____________________________________________ [Address of branch office], sealed with the 

Common Seal of the said Bank this _______ day of _____________. 

The conditions of this obligation are: 

1) If the Bidder withdraws his Bid during the period of Bid validity specified in the 

Form of Bid; or 

2) If the Bidder refuses to accept the correction of errors in his Bid; or 

3) If the Bidder is determined at any time prior to award of contract to have 

engaged in corrupt or fraudulent practices in competing for the contract; or 

4) If the Bidder, having been notified of the acceptance of his Bid by MSEDCL 

during the period of Bid validity: 

a. fails or refuses to execute the Form of Contract Agreement in accordance 

with the Instructions to Bidders, if required; or 

b. fails or refuses to furnish the Security deposit, in accordance with the 

Instructions to Bidders. 

We undertake to pay to MSEDCL the above amount upon receipt of its first written 

demand, without MSEDCL having to substantiate his demand, provided that in its 
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demand MSEDCL will note that the amount claimed by him is due to him owing to 

the occurrence of one or all of the above conditions. 

This Guarantee will remain in force up to 60 days after the deadline for 

submission of bids as such deadline is stated in the Instructions to Bidders or as it 

may be extended by MSEDCL, notice of which extension(s) to the Bank is hereby 

waived. Any demand in respect of this Guarantee should reach the Bank not later 

than the above date. 

 

Date         

 

Signature of Bank’s authorized officer 

Seal 

 

Signature of Bank’s Second authorized officer 

Seal 
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APPENDIX- IV 

FORM OF CONSENT FOR LOWEST MATCHING OFFER 

(Optional paper –Bidder may not submit if do not want to match with L1) 

 

Applicable for interested successful bidders (subject to fulfilment of conditions 

mentioned in Section –II Information and Instructions to Bidders  

To, 

Maharashtra State Electricity Distribution Company Ltd. 
Represented by the: 
 
ExecutiveEngineer,  
Maharashtra State Electricity Distribution Co. Ltd., 
Panvel R Division, Dist.Raigad, Pin 410 206 
 
 
Name of Contract: Empanelment of AgenciesforInfrastructure development for 

release of new connections (RCI and others) in Panvel R Division.  

 

Confirmation for accepting empanelment by Matching Rates with Lowest Acceptable 

Bidder: 

We do hereby confirm, 

1. I/We hereby agree to match L-1 rate discovered in the Bid by MSEDCL. No further 

confirmation is required. 

2. All the terms & conditions would be applicable to me. 

 

Signature of Bidder 

Name  

Date                                                                                                Designation  
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                                                                                                                              ANNEXURE- A 

LIST OF MANPOWER ESSENTIAL FOR TECHNICAL QUALIFICATION 

 

Sr.no Designation Manpower Work Education 
Qualification and 

experienced 

1 Supervisor 2 Nos. Supervision & 
Coordination 
with MSEDCL 
Engineer-in-
charge. 

Degree/ Diploma in 
Electrical Engineering 
with 05 years practical 
experience in 
Substation work. 

2 Electrician/ 
Technician 

4Nos. Carrying out 
Preventive & 
Breakdown 
Maintenance 
work 

ITI Trade in Electrical 
with 05 years practical 
experience in 
Operation & 
Maintenance of 
substation 
equipment(s) 

3 Helper 8 Nos. Assistance to 
Technicians/ 
Electrician/ 
Cable Jointer for 
Carrying out 
Preventive 
Maintenance 
work 

10th Class Pass with 
03 year’s experience 
and basic Knowledge 
of Electrical 
Equipment and wiring. 

4 Unskilled 
Labour 

6 Nos. Assistance 
substation work 

Having experience in 
substation work . 
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ANNEXURE-B 

LIST OF TOOLS AND PLANTS (T&P) ESSENTIAL FOR TECHNICAL QUALIFICATION    

    

Sr.No. Name of Tools and Plants No.(s) 

1 Insulation Tester. (Megger)      ( 500-5000 V) 01 

2 Earth Insulation Tester with suitable probes. 01 

3 Multi-meter (digital) 01 

4 Portable AC current injection set - Low voltage (0 to 40V, 0-
100 amp) 

01 

5 Set of flexible wires of suitable current rating and connector 
clips 

01 

6 Clamp On meter (Tong Tester) 01 

7 Oil BDV Tester set 01 

8 Screw Driver set- 6"-12", Transparent Insulated Green Head, 
Non sparking type with insulated blades. 

02 

9 Hammer- Cross/Ball Pin with wooden handle,   
200gm/500gm/800gm 

03 

10 Pliers- Combination pliers 150/160/170mm 03 

11 Nose Pliers 02 

12 Hacksaw 02 

13 spanner set 02 

14 Ratchet Set 01 

15 Chain Pulleys 01 

16 Fibre Ladders of suitable sizes 01 

17 Crimping Tools 01 

18 Air Blower 01 

19 Vacuum Cleaner 01 

20 Tap kit with handles 01 

21 Vehicle for transportation-LMV 01 

22 Crowbars/Tikas/Phavda/Ghamela LS 
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23 Gas cutter/welding machine/Drill machine/Cutter machine 01 each 

24 Tripot 01 

25 Come-along clamp 01 

26 Safety belt/Zoola/Helmet/Earthing rod LS 

27 Turfer machine(5T/10T) 01 

28 Discharge Rod (Earthing Rod) HT & LT 02 (Each) 

29 Hand Gloves 2 Pairs 

30 Safety Shoes 2 Pairs 

31 Safety Zoola 02 

32 Safety Helmet 05 
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ANNEXURE-C 

LIST OF MAJOR MATERIAL        

(To be provided by MSEDCL. If not provided by MSEDCL, contractor to procure 

and use in such instances, the cost of such material procured by Contractor shall 

be reimbursed as per prevailing cost data  of MSEDCL along with price variation 

(PV) if any) 

Sr No Description of Material 

1 33 kV C. T. (400-200/1-1-1) 

2 C.T.-33KV200-100/1-1-1A/3Core 

3 CT 200-100/1-1 A , 33 KV 

4 22 KV C.T. Three core. 

5 CT 200-100/1-1 A , 22 KV 

6 11 KV CT 600 - 300 / 5 - 5 Outdoor 

7 11 KV CT 600 - 300 / 5 - 5 Indoor 

8 CT - 11 KV 400 - 200 - 100/ 5-5-5 A / 3 Core I/D 

9 11 KV CT 400 - 200 / 5 - 5 Outdoor 

10 11 KV CT 400 - 200 / 5 - 5 Indoor 

11 
CT 200 -100 / 5 - 5 Amp11 KV 1 Ph. Oil filled Out Door Type with Terminal 
connections 

12 100/1-1 A, 11 KV CT 

13 33 KV P.T. 

14 22 KV P.T. 

15 11 KV PT  

16 22 kV, Single phase, outdoor NCT 

17 11 KV Neutral CT Outdoor type with Relay 

18 11 kV, Single phase, outdoor NCT 

19 11 KV R.V.T. 

20 11 KV 3 Phase, Residual voltage Transformer with terminal connectors. 

21 Armoured Copper control cable 19C X 2.5 Sq mm 

22 Armoured Copper control cable 12C X 2.5 Sq mm 

23 Armoured Copper control cable 7Cx2.5 sq.mm. 

24 Armoured Copper control cable 4C X 2.5 Sq mm 

25 Armoured Copper control cable 2Cx2.5 sq.mm. 
26 Armoured Copper control cable 2Cx4 sq.mm. 

27 33 kV 1000 MVA 1600 Amp.IN Door Type VCB 

28 22 kV 1000 MVA 1600 Amp.IN Door Type VCB 

29 33 KV VCB complete  1600 Amp (O.D.) 

30 22 KV VCB complete  1600 Amp (O.D.) 

31 22 KV VCB complete  800 Amp (O.D.) 

32 11 KV VCB 400 A Indoor 
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33 11 KV VCB 400 A Outdoor 

34 11 KV VCB 800 A Indoor 

35 11 KV VCB 800 A Outdoor 

36 11 kv 250 MVA OD Switchgears comprising of 1 Incomer and 3 single feeder 
with associated OD panels, Islators, C.T. & P.T. etc. 

37 11kV I D switchgear (2 I/c+1 B/c+8O/G) 

38 
11 KV 250 MVA OD switchgear comprising of 2 incomer & 4 single feeders 
with associated OD panels , Isolators CT & PT etc 

39 11 KV 250 MVA OD Single Feeder with Panel , Isolator CT etc 

40 11 KV 250 MVA O.D. Switch gear with one I/C+ one O/G 

41 11 KV 250 MVA O.D. Switch gear with one I/C+ three O/G 

42 
22 kv 500 MVA OD Switchgears comprising of 1 Incomer and 3 single feeder 
with associated OD panels, Isolators, C.T. & P.T. etc. 

43 
11kV 250 MVA OD switchgear comprising of one incomer and 3 single 
feeders withassociated outdoor panels 

44 
11 KV 250 MVA OD switchgear comprising of one incomer ,3 O/G & 1 B/C 
with associated OD panels, Isolators, CT & PT etc. 

45 
11 KV 500 MVA ID switchgear comprising of one incomer ,3 O/G & 1 B/C 
with associated OD panels, Isolators, CT & PT etc. 

46 11 KV OD type VCB with directional relay with Bus coupler complete 

47 11 KV VCB With C.T.; P.T& Panel Indoor 

48 11KV HT O.S.F. 
49 11kV I D switchgear (1 I/c+1 B/c+4O/G) 

50 
11 KV 250 MVA Indoor Switch Gears comprising of 2 Incomer and 6 Single 
feeder & Bus Coupler  with associated C.R Panels, V.C.B. for Incoming & Bus 
Coupler for Feeder 

51 Automatic capacitor switch 11 KV 

52 C&R panel for 33 KV for feeder breaker 

53 C&R panel for 33 KV Transformer with 1 Amp. Relay 

54 33 KV Transformer CR Panel With 1 Amp relay 

55 C&R panel for 33 KV Transformer with Diff. Protection 

56 33 KV Transformer CR Panel With Differential 

57 CR Panel for 33/22 KV line breaker with 1/5A relay 

58 C&R panel for 22 KV feeder breaker 

59 C&R panel for 22 KV Transformer with 1 A relay 

60 22 KV Transformer CR Panel With 1 Amp relay 

61 C&R panel for 22 KV Transformer with Diff. Protection 

62 Control C&R Panel 22 KV for feeder with accessories. 

63 Replacement of Control Panel 22 KV 

64 CR Panel for 11 KV Capacitor bank with relay 

65 C&R  Panel  for  11 kV Outgoing  Feeder OD 

66 
Control Panel complete with NDR,UV,OV & 2 O/C + 1 E/F  and Time delay 
relay  and accessories. 

67 11 KV Annunciator Panel 
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68 30 Volt Non directional type Electronic Static relay  
(Numeric Relay) 

69 Clamps for 33 KV C.T. 

70 Clamps for 33 KV Isolator 

71 Clamps for 33 KV P.T. 

72 Clamps for 33 KV V.C.B. 

73 Clamp for 22 KV VCB 

74 Clamps for 22 KV C.T. 

75 Clamps for 22 KV Isolator 

76 Clamps for 22 KV P.T. 

77 Clamp for 22 KV VCB 

78 Clamps for 22 KV C.T. 

79 Clamps for 22 KV Isolator 

80 Clamps for 22 KV P.T. 
81 Clamp for PT 

82 Clamp for CT 

83 30 V, 100 AH Lead Acid Battery  sets 

84 Battery chargers suitable  for above 

85 Battery set 30 Volt, 100 AH with Battery charger 

86 Disc Insulator 
87 Pin Insulators 
88 Isolators 
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ANNEXURE-D 

LIST OF MINOR AND CONSUMABLE  MATERIAL  

(Which shall be used by Bidder from his own resources without any extra cost.)
   

Sr. No. Particular 

1 CRC (Electrical contact cleaner) 

2 M-Seal 

3 PVC Tape 

4 Cotton waste 

5 Cloths 

6 Nut Bolt of various sizes 

7 Grease / jelly 

8 Flexible cables / control cables 

9 Hand wire brush 

10 Spray Bottles 

11 HT tape 

12 Lugs of various sizes 

13 Ferrules of various sizes 

14 Anti tracking spray 
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ANNEXURE   “E” 

Works to be executed under the division during 2025-2026 
 

Sr. 
No. 

Name of Activity Scheme 

1 
Development of Infrastructure such as DTC/HT Line/LT 
Line/New service connection 

NSC 

`2 
Development of Infrastructure such as DTC/HT Line/LT 
Line/New service connection 

DPDC 

3 
Development of Infrastructure such as DTC/HT Line/LT 
Line/New service connection 

100% DDF 

4 
Development of Infrastructure such as DTC/HT Line/LT 
Line/New service connection 

Others 

TOTAL 
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ACTIVITY SCHEDULE FOR RELEASE OF NEW SERVICE CONNECTIONS 

 

Activity 
No. 

Name of Activities Per Unit 
Per Unit Rate 
in Rs. In Lakh 

1 33kV New Lines 
  

0701 
Suspension type with 100 Sq. mm AAAC 
conductor on 152 X 152 mm 12 Mtr RSJ  

KM 12.577 

0702 
Suspension type with 100 Sq. mm AAAC 
conductor on 152 X 152 mm 13 Mtr RSJ  

KM 13.090 

0703 
Pin type with 100 Sq. mm AAAC conductor 
on 152 X 152 mm 11 Mtr RSJ poles 

KM 11.849 

0708 
33kV, 3 core X 300 sq. mm XLPE 
Underground Cable 

KM 34.075 

0720 
33 kV, Pin Type with 100 sq. mm AAAC 
Conductor on 152X152, 13 Mtr RSJ Pole 

KM 11.060 

2 Up gradation of 33kV Lines 
  

5101 
Upgrading of 33 kV lines 80 sq. mm to 100 
sq. mm conductor 

KM 5.041 

5102 
Upgrading of 33 kV lines by AAA 200 sq. 
mm conductor 

KM 9.220 

3 22kV New Lines 
  

0804 
22kV, Pin type with 100 Sq. mm AAAC 
conductor on 152 X 152 mm 11 mtr RSJ  
poles  

KM 12.880 

0806 
22 KV Single circuit Pin type with 
100sq.mm AAAC lines on 152x152 mm 11 
mtr RSJ poles   

KM 12.319 

0807 
Suspention type with 100 Sq.mm AAAC 
lines on 152 x 152 mm 11 mtr. RSJ  

KM 9.816 

0811 
22kv, 3 core X 95 sqmm XLPE 
Underground Cable 

KM 19.370 

0813 
22kv, 3 core X 300 sqmm XLPE 
Underground Cable 

KM 30.606 

4 Up gradation of 22kV Lines 
  

5202 From 80sqmm to 100 sqmm conductor KM 5.054 

5203 From 0.03 to 55 sqmm conductor KM 3.444 

5 11kV Lines 
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5204 From 0.1 to 0.2 sqmm conductor KM 9.410 

0905 
11kV, Pin type with 100 Sq. mm AAAC   
lines on 152 X 152 mm  11 mtr RSJ  poles  

KM 11.759 

0907 
11kV, Pin type with 55 Sq. mm AAAC 
conductor on 100 X 116 mm  9 mtr RSJ  
poles  

KM 7.226 

0908 
11kV, Pin type with 55 Sq. mm AAAC 
conductor on 9 mtr PSC poles  

KM 4.786 

0909 
11kV, Susension type with 100 Sq. mm 
AAAC   lines on 100 X 116 mm  11 mtr RSJ  
poles  

KM 10.192 

0910 
11kV, Suspension type with 55 Sq. mm 
AAAC conductor on 100 X 116 mm  11 mtr 
RSJ  poles  

KM 8.482 

0913 
11kV, 3 core X 300 sqmm XLPE 
Underground Cable 

KM 23.522 

0916 
11kV, 3 core X 95 sqmm XLPE 
Underground Cable 

KM 14.361 

6 Up gradation of 11kV Lines 
  

5302 11 KV Line with 100 Sqmm conductor KM 4.545 

5303 11 kv lines with 55 sqmm cond   KM 2.935 

7 22/0.4kV DTC 
  

1001 
25 kVA Dist. Transformer centers on 9mtr 
RSJ poles with MCCB Dist box 

No 2.964 

1002 
63 kVA Dist. Transformer centers on 9mtr 
RSJ poles with MCCB Dist box 

No 4.410 

1004 
 100 kVA Dist. Transformer centers on RSJ  
9 mtr 100x116 poles with MCCB Dist box 

No 5.419 

1005 
 200 kVA Dist. Transformer centers 
on100x116mm, 9 mtr RSJ poles with 
MCCB Dist box 

No 7.969 

1006 
 200 kVA Dist. Transformer centers 
on100x116mm, 11 mtr RSJ poles with 
MCCB Dist box 

No 8.052 

1007 
 315 kVA Dist. Transformer centers with 9 
mtr DP & plinth mounted 

No 12.446 

1008 
 315 kVA Dist. Transformer centers on 11 
mtr RSJ poles with MCCB Dist box 

No 12.045 

1009 
630 KVA, Plinth mounted Distribution 
Transformer Sub-station  

No 17.347 

1010 
 630 kVA Dist. Transformer centers on  
RSJ 11 mtr 100x116 mm poles. 

No 17.017 
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1015 
22/0.4 kV, 63 KVA DTC on RSJ pole 9m, 
with KitKat DB 

No 4.440 

1016 
22/0.4 kV, 100 KVA DTC on RSJ pole 9m, 
with KitKat DB 

No 5.334 

1017 
22/0.4 kV, 100 KVA DTC on RSJ pole 11m, 
with KitKat DB 

No 5.495 

8 22/0.4kV DTC Augmentation 
  

1101 22kV, 63 KVA to 100 KVA No 4.159 

1102 22kV, 100 KVA to 200 KVA No 6.619 

1103 22kV, 100 KVA to 315 KVA No 10.324 

1104 22kV, 200 KVA to 315 KVA No 10.324 

1105 22kV, 200 KVA to 630 KVA No 14.982 

1106 22kV, 315 KVA to 630 KVA No 16.177 

1107 22kV, 500 KVA to 630 KVA No 16.177 

1108 
22kV, from 100, 200 & 315 KVA to 630 
KVA on plinth 

No 15.752 

1109 
22/0.4 kV, 100 KVA to 200 KVA with Kit 
Kat DB (Rural) 

No 6.631 

9 11/0.4kV DTC 
  

1201 
 25 kVA Dist. Transformer centers on 9 
mtr RSJ poles with MCCB Dist box 

No 2.272 

1202 
 63 kVA Dist. Transformer centers on 9mtr 
RSJ poles with MCCB Dist box 

No 2.925 

1203 
 100 kVA Dist. Transformer centers on 
9mtr RSJ poles with MCCB Dist box 

No 3.445 

1204 
 200 kVA Dist. Transformer centers 
on100x116mm, 9 mtr RSJ poles with 
MCCB Dist box 

No 5.550 

1205 
 200 kVA Dist. Transformer centers on 
100x116mm, 11 mtr RSJ poles with MCCB 
Dist box 

No 5.622 

1206 
 315 kVA Dist. Transformer centers on 9 
mtr RSJ poles with MCCB Dist box 

No 11.371 

1207 
 315 kVA Dist. Transformer centers on 11 
mtr RSJ poles with MCCB Dist box 

No 11.369 

1208 
 630 kVA Dist. Transformer centers with 9 
mtr RSJ poles DP & plinth mounted 

No 15.978 

1212 
 63 KVA Dist. Transformer centers on 9 
mtrs 100 X 116 mm RSJ poles with Kit-kat 
Dist box. 

No 2.920 
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1213 
 100 KVA Dist. Transformer centers on 9 
mtrs 100 X 116 mm RSJ poles with Kit-kat 
Dist box. 

No 3.431 

1214 
 315 kVA Dist. Transformer centers with 9 
mtr DP & plinth mounted 

No 11.420 

1215 
63 KVA Dist. Transformer centers on 11 
mtr RSJ poles with MCCB Dist box 

No 3.000 

1216 
100 KVA Dist. Transformer centers on 11 
mtr RSJ poles with MCCB Dist box 

No 3.520 

1217 
25 KVA DTC on RSJ, 110 X 116, 11 mtr 
with MCCB DB 

No 2.306 

1218 
25 KVA DTC on RSJ, 110 X 116, 9 mtr with 
Kit Kat DB 

No 2.080 

1219 
63 KVA DTC on RSJ, 110 X 116, 11 mtr 
with Kit Kat DB 

No 2.827 

1220 
100 KVA DTC on RSJ, 110 X 116, 11 mtr 
with Kit Kat DB 

No 3.318 

1221 
11/0.4 kV, 1 X 630 KVA Indoor type with 
RMU with Builtup Room 

No 25.109 

1222 
11/0.4 kV, 2 X 630 KVA Indoor type with 
RMU with Builtup Room 

No 43.705 

1223 
11/0.4 kV, 1 X 630 KVA Indoor type with 
RMU without Room cost – Indoor 

No 21.381 

1224 
11/0.4 kV, 2 X 630 KVA Indoor type with 
RMU without Room cost – Indoor 

No 38.915 

1225 
11/0.4 kV, 2 X 315 KVA Indoor type with 
RMU without Room 

No 17.652 

1226 
11/0.4 kV, 2 X 315 KVA Indoor type with 
RMU without Room 

No 30.774 

1227 
Providing additional 11/0.4 kV, 1 X 315 
KVA Transformer in existing substation 

No 17.310 

1228 
Providing additional 11/0.4 kV, 1 X 630 
KVA Transformer in existing substation 

No 21.381 

1229 
Providing additional 11/0.4 kV, 1 X 995 
KVA Transformer in existing substation 

No 26.643 

10 11/0.4kV DTC Augumentation 
  

1301  63 kVA to 100 kVA No 2.345 

1302 100 kVA to 200 kVA    No 4.196 

1303 100 KVA to 315 KVA No 10.185 

1304 200 KVA to 315 KVA No 10.144 

1305 315 KVA to 630 KVA No 14.215 

1306 200 kVA to 630 kVA  No 14.215 
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1307 
Augmentation of existing DTC to 11/0.4 
kV, 100 KVA with Rural KitKat DB 

No 2.696 

1308 
Augmentation of existing DTC to 11/0.4 
kV, 200 KVA with Rural KitKat DB 

No 4.578 

1309 
11/0.4 kV, 315 KVA to 11/0.4 kV, 630 KVA 
(Indoor) 

No 14.184 

1310 
11/0.4 kV, 630 KVA to 11/0.4 kV, 995 KVA 
(Indoor) 

No 19.446 

11 LT Line 3 Ph 
  

1401 

 L.T. LINE 3 ph 4 W. -WIND PRESSURE 
ZONE - With AAAC 55 sqmm for phase & 
ACSR Weasel for neutral with PSC Pole 8 
Mtr (200 KG) 

KM 3.332 

1401A 

  L.T. LINE 3 ph 4 W. -WIND PRESSURE 
ZONE - With AAAC 55 aqmm for phase & 
ACSR Weasel for neutral with PSC Pole 8 
Mtr (140 KG) 

KM 3.260 

1402 
 3 phase 4 wire on PSC pole 8 mtr with 
ACSR Weasel conductor for  phase & 
neutral with 200 Kg 

KM 2.564 

1402A 
 4 phase 4 wire on PSC pole 8 mtr with 
ACSR Weasel conductor for  phase & 
neutral with 140 Kg 

KM 2.506 

1403 3.5 X 70 sqmm XLPE Underground Cable KM 4.403 

1405 3.5 X 120 sqmm XLPE Underground Cable KM 6.820 

1406 3.5 X 185 sqmm XLPE Underground Cable KM 9.858 

1407 3.5 X 300 sqmm XLPE UG Cable KM 14.095 

1408 3.5 X 240 sqmm XLPE UG Cable KM 12.301 

1409 
3 1/2C X 16 Sq mm Underground LT PVC 
Armoured Cable  KM 1.871 

1410 
3 1/2C X 35 Sq mm Underground LT PVC 
Armoured Cable  KM 2.788 

1411 
3 1/2C X 50 Sq mm Underground LT PVC 
Armoured Cable  KM 3.422 

1412 
3 1/2C X 120 Sq mm Underground LT 
XLPE Armoured Cable  KM 6.742 

1413 
3 1/2C X 70 Sq mm Underground LT XLPE 
Armoured Cable  KM 4.340 

1415 
2 Core 2.5 mm Underground   

KM 1.695 

1416  2 Core  4 mm Underground   KM 2.073 

1417 
1.1 KV 2 X 16 sqmm XLPE Underground 
Cable 

KM 1.601 
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1418 
1.1 KV 4 X 16 sqmm XLPE Underground 
Cable KM 1.871 

1420 
 3 phase 5 wire with AAC AAAC 55 sqmm 
conductor for phase and ACSR Weasel for 
neutral using RSJ pole 125 x 75 mm 9 mtr. 

KM 5.024 

1423 

  L.T. LINE 3 ph 4 W. on 125 X 70mm, 9m 
RSJ pole With AAAC 55 sqmm for phase & 
ACSR Weasel for neutral 

KM 4.453 

1424 
L.T. LINE 3 ph 4 W. on 125 X 70mm, 8m 
RSJ pole With AAAC 55 sqmm for phase & 
ACSR Weasel for neutral 

KM 4.240 

1425 
3 phase 5 wire LT line with AAAC 55 
sqmm for phase and ACSR Weasel for 
neutral on PSC pole, 8 mtr., 200 Kg 

KM 3.828 

1425A 

3 phase 5 wire LT line with AAAC 55 
sqmm for phase and ACSR Weasel for 
neutral on PSC pole, 8 mtr., 140 Kg 

KM 3.756 

12 LT Line 1 Ph 
  

1501 
3 wire on PSC pole 8 mtr with Ant 
conductor for phase Gnat conductor for 
neutral, 200 Kg Pole 

KM 2.444 

1501A 
4 wire on PSC pole 8 mtr with Ant 
conductor for phase Gnat conductor for 
neutral, 140 Kg Pole 

KM 2.364 

1502 
2 wire on PSC pole 8 mtr with Gnat 
conductor for phase & neutral, 200 Kg 
pole 

KM 2.029 

1502A 
3 wire on PSC pole 8 mtr with Gnat 
conductor for phase & neutral, 140 Kg 
pole 

KM 1.949 

1503 
LT  lines  1 phase 2 wire on 9 mtr RSJ 
poles with AAAC 34 sq. mm. for phase. 
Gnet for neutral 

KM 2.708 

1504 
1 Phase, 2 Wire LT Line with ANT for 
Phase & GNAT for Neutral on PSC Pole, 8 
mtr., 200 Kg 

KM 1.879 

1504A 
2 Phase, 2 Wire LT Line with ANT for 
Phase & GNAT for Neutral on PSC Pole, 8 
mtr., 140 Kg 

KM 1.821 

1505 
1 Phase, 2 Wire LT Line with ANT for 
Phase & GNAT for Neutral on RSJ Pole 125 
X 70, 8 mtr. 

KM 2.716 

13 LT Feeder Pillar 
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2001 
Supply erection ,testing & Commissioning 
of LT 6 way F.P. 

No 0.627 

2001A 
Supply erection ,testing & Commissioning 
of LT 8 way F.P. 

No 0.795 

2002 
Supply erection ,testing & Commissioning 
of LT 4 way F.P. 

No 0.511 

2003 
Supply erection ,testing & Commissioning 
of LT Mini F.P. 

No 0.248 

14 Ring Main Unit 
  

6201 
Replacement of 3 Panel Ring Main Unit 
with 4 Panel Ring Main Unit, 11 kV 

No 7.689 

6202 
11 kV SF6, Motorized, SCADA Compatible 
RMU 3 Iso + 1 Br  

No 
8.455 

6202A 
11 kV SF6, Motorized, SCADA Compatible 
RMU 3 Iso + 2 Br  

No 
12 

6203 
11 kV SF6, Motorized, SCADA Compatible 
RMU 2 Iso + 2 Br  

No 
10.06 

6203A 
11 kV SF6, Motorized, SCADA Compatible 
RMU 2 Iso + 1 Br  

No 
7.3 

6203B 
11 kV SF6, Motorized, SCADA Compatible 
RMU 2 Iso + 3 Br  

No 
13.28 

6204 
22 kV SF6, Motorized, SCADA Compatible 
RMU 3 Iso + 2 Br  

No 
13.31 

6204A 
22 kV SF6, Motorized, SCADA Compatible 
RMU 2 Iso + 1 Br  

No 
8.09 

6204B 
22 kV SF6, Motorized, SCADA Compatible 
RMU 2 Iso + 2 Br  

No 
10.42 

6204C 
22 kV SF6, Motorized, SCADA Compatible 
RMU 2 Iso + 3 Br  

No 
14.94 

15 Service Connection 
  

8001 1 Ph Service Connection   

8002 3 Ph Service Connection   

 
 

  

 
Note: 

1. The Activity wise BOQ is attached herewith in separate Excel sheet. 
2. If the Material is provided by MSEDCL, then the said material with cost will be 

deducted from the BOQ, accordingly the above rate will be changeand work 
order will be given. And if the material is provided by the Agency,   then the 
above rate will remain unchanged. 
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 OFFICE OF THE EXECUTIVE ENGINEER (Panvel Rural Division) 

MSEDCL, Bhingari, 

Vidyutnagar, Tal. Panvel, 

DIST.Raigad, Pin Code –410206. 

 

 

TENDER NO. EE/Panvel R/T-04(NSC) /2025-26 

 

(PRICE BID) 

 

Empanelment of Agencies forInfrastructure development for release of new 

connections (RCI and others) in Panvel R division of Pen Circle under Bhandup 

Zone. 

E.M.D. Rs. 25,000/- (Rs-Twenty-Five thousand only) 

 

 

 

 

  

EE/Panvel R/T-04 NSC /2025-26 Version-2

Page 70 of 75



Maharashtra State Electricity Distribution Company Limited 

 

69 Infrastructure development for release of new connections 

 

 

UNDERTAKING 

 

 I / we hereby undertake to abide by the following condition of the Tender: That 

the EMD deposited against the above-mentioned tender shall be liable for forfeiture in 

full, if either: - 

 

1) I / we withdraw my / our tender before the company finalized the decision of 

acceptance the tender. 

2) In case my / our tender is accepted by the company and I / we fail to pay the 

PBG/Security Deposit as per Tender conditions against this tender within 

stipulated period. 

 

 

 

 

Place :                                                                    Signature of Tenderer   

 

Date:                                                                          
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LETTER TO THE EXECUTIVE ENGINEER 

 

To, 

To, 

The Executive Engineer,  

Maharashtra State Electricity Distribution Co. Ltd., 

Panvel R Division, DIST. Raigad, Pin Code –410206 

 

Dear Sir,  

 

I/We agree for the rates tendered by me/us subject to the condition of the 

tender and for which I/We have carefully read and which I/We have thoroughly 

understood and to which I/We hereby agree.  

I/We hereby agree to keep this offer open for 60 days after the returnable date 

of the Tenders and shall be bound by communication of acceptance dispatched within 

the prescribed time.  

       Yours faithfully,  

 

DATE:  

 

Name & Address of the Tenderer.  

 

 

Seal and Signature of the Tenderer.  

EE/Panvel R/T-04 NSC /2025-26 Version-2

Page 72 of 75



Maharashtra State Electricity Distribution Company Limited 

 

71 Infrastructure development for release of new connections 

 

PRICE BID 

Infrastructure development for release of new connections (RCI and others) 

Description % Rate for Year 2025-26 

Charges towards supply, test, 

transport, construction, erection, 

testing and commissioning of new 

HT line, Distribution Transformer, 

LT line and other allied works 

 

 

1. While quoting the rates the bidder should refer Annexure E. 
2. The work can go up beyond estimated quantity. The estimated quantities are 

taken from previous year base data of interruptions. 
3. The rates quoted should be inclusive of consumable items as per Annexure-D. 
4.  The cost of transportation of material will be reimbursed by MSEDCL on the 

cost of materialas per prevailing cost data, at a rate of 4% on material supplied 
by contractor and at a rate of 1% for material supplied by MSEDCL and towards 
crediting of old material to store. 

5. If the Cost of any material /equipment is not available in the Cost Data, the same 
shall be taken from the work executed in the adjoining Division/Circle. 

6. The major material will be provided by MSEDCL such as Insulators, CT/PT, 
conductor, AB Switch, Isolator, RMU, Poles, Cables, etc if available. However, in 
case these materials are not available with MSEDCL, the same will be supplied 
by the contractor @ rate of prevailing cost data of MSEDCL. 

7. Old / Damaged cables / materials removed from site shall be credited to 
Divisional Stores by the Agency. 

8. Applicable rate of G.S.T. _______________% (as per notification published). 
 

 

Seal and Signature of the Tenderer. 
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LIST OF SERVICES

SR.
NO.

SERVICE NAME
ACTIVITY
NUMBER

REQ. QTY VERSION
MATERIAL

TYPE
UOM SAC CODE

1
Fixing of Mtr box &

conn 1 Ph Rural
PM.LTL
&C.245

Number 995461 1 null
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Required Documents (To be uploaded online)

Sr. No. NAME SECTION ITEM DESCRIPTION

1 Price bid as per SBD Price Section
Fixing of Mtr box
& conn 1 Ph

Price bid as per SBD

2 As per tender Documents
Technical
Section

Fixing of Mtr box
& conn 1 Ph

Technical Section as per tender Documents

3 As per tender Documents
Technical
Section

Fixing of Mtr box
& conn 1 Ph

Tech Document as per tender Docm

4 As per tender Documents
Commercial
Section

Comm Document as per tender Docm

5 As per tender Documents
Commercial
Section

Comm Document as per tender Docm
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