

Sr. No.	ITEMCODE	DESCRIPTION
1	53999110119	DATA INTEGRATOR ENTERPRISE EDITION
2	17007716329	SUPPLY OF WELDING ELCTORDES
3	53203729359	ENVELOPE PLAIN SIZE 16 X6 WHITE PAPER
4	53203729519	CONT RUNNING STATIONARY15?12?60 GSM
5	53601032019	P-P COMP STAT PHOTO MET READ
6	53999100829	CASH COLLECTION REGISTER
7	53999107329	SPLIT AIR CONDITIONER 1 TONE CAPACITY
8	55999007729	TABLE TENNIS BALLS
9	17007716419	SUPPLY OF SUPERBOND WELDING ELCTORDES
10	ADM 001	40202806 Training for MSEDCL Employee
11	ADM 002	40202809 Canteen expenses
12	ADM 003	40202812 Uniform & Livery Expenses
13	ADM 004	40203201 Exp on Outsourced Employees
14	ADM 005	40300310 Transportation charges (R&M)
15	ADM 006	40300311 Loading and Unloading (R&M)
16	ADM 007	40400001 Rent
17	ADM 008	40400902 POSTAGE AND COURIER SERVICES
18	ADM 009	40401201 Legal Charges
19	ADM 010	40401202 Consultancy Charges
20	ADM 011	40401203 Technical Fees
21	ADM 012	40401204 COMMISSION FOR E-AUCTION SER
22	ADM 013	40401205 Remuneration& exp of CGRF
23	ADM 014	40401501 Statutory Auditors Fees
24	ADM 015	40401502 Other Audit Fee
25	ADM 016	40401503 Out of pocket expenditure
26	ADM 017	40401802 Travelling Expenses
27	ADM 018	40401805 Exp on vehicle/taxi hiring
28	ADM 019	40401806 Exp Petrol&Oil for Trucks/ van
29	ADM 020	40401808 Vehicle running Exp Trucks
30	ADM 021	40401810 Transportation charges (Adm)
31	ADM 022	40401811 Loading and Unloading (ADM)
32	ADM 023	40402101 Bank Commission for Coll
33	ADM 024	40402102 Collection charges HDFC
34	ADM 025	40402103 Collection Charges Bill DESK
35	ADM 026	40402104 Dist.CoOpBnk Comm
36	ADM 027	40402106 Co-Op Soci Com for Coll
37	ADM 028	40402107 UrbanCoOpBnk Com for co
38	ADM 029	40402108 Commission for coll-Other
39	ADM 030	40402109 ATOM Tech Comm for coll
40	ADM 031	40402110 Tec-Process sol Ltd col
41	ADM 032	40402401 Fees & Subscription
42	ADM 033	40402403 Printing and Stationery
43	ADM 034	40402404 Advertisement Expenses

44	ADM 035	40402406 Water Charges
45	ADM 036	40402409 Upkeep of office premises
46	ADM 037	40402410 Security Measures for Safety
47	ADM 038	40402412 Meter Reading
48	ADM 039	40402419 Advt-Tender/Notices
49	ADM 040	40604008 Fund raising charges
50	ADM 041	40604008 Fund raising (CF SECTION)
51	ADM 042	40402438 Maintenance Office Equipments
52	ADM 043	40401802 Travelling Exp-airfare incl tax
53	PM.LTL &C.245	Fixing of Mtr box & conn 1 Ph Rural area
54	PM.LTL &C.246	Fixing of Mtr box & conn 1 Ph Urban area
55	PM.LTL &C.247	Fixing of Mtr box & conn 3 Ph Rural area
56	PM.LTL &C.248	Fixing of Mtr box & conn 3 Ph Urban area
57	PM.LTL &C.249	fixing of DTC meterg wth all accessories
58	PM.LTL &C.250	walk down survey in rural area
59	PM.LTL &C.251	walk down survey in urban area
60	PM.LTL &C.252	Taking 1 Ph meter outside with material
61	PM.LTL &C.253	Taking 3 Ph meter outside with material
62	PM.LTL &C.254	Removing DB / DTC Meter
63	PM.LTL &C.255	Removing old fabrication material
64	PM.LTL &C.256	Providing& fix Channel of various sizes
65	PM.LTL &C.257	Providing WP TWin core wire 10.0 sqmm
66	PM.LTL &C.258	Providing WP TWin core wire 2.5 sqmm
67	PM.LTL &C.259	Providing WP TWin core wire 4.0 sqmm
68	PM.LTL &C.260	Providing of LT cable jointing kits
69	PM.LTL &C.261	Fixing of LT cable jointing kits
70	PM.LTL &C.262	Survey for Paid pending Ag Consumers
71	PM.LTL &C.263	Survey for Live Ag Consumers
72	PM.LTL &C.264	Internal Wiring
73	PM.STR.LGT 001	40300114 - st light maint work
74	PM.STR.LGT 002	40300023-LED st. light replacement
75	PM.SUBSTN.001	Complete spray painting of transformer e
76	PM.SUBSTN.002	Dismantling complete transformer, cleani
77	PM.SUBSTN.003	Loading of TF at works-T&P super charges
78	PM.SUBSTN.004	Loading of transformer at site
79	PM.SUBSTN.005	Painting of transformer tank internally
80	PM.SUBSTN.006	Providing insulation between the coils,
81	PM.SUBSTN.007	Providing new leads (Phase & neutral)
82	PM.SUBSTN.008	Providing of new OLTC of same make
83	PM.SUBSTN.009	Reinsulating of L.V. coils with existin
84	PM.SUBSTN.010	Reinsulating of H.V. Coils with existing
85	PM.SUBSTN.011	Replac of OLTC parts-Driving Motor (O/M)
86	PM.SUBSTN.012	Replac of OLTC parts-Energy Accumulator
87	PM.SUBSTN.013	Replac of OLTC parts-Epoxy arm inside

88	PM.SUBSTN.014	Replac of OLTC parts-Epoxy Coated Bush
89	PM.SUBSTN.015	Replac of OLTC parts-Epoxy terminal barr
90	PM.SUBSTN.016	Replac of OLTC parts-Fix contact with Mo
91	PM.SUBSTN.017	Replac of OLTC parts-Lost motion gear
92	CIVIL 21.120	Excavation SSR 21.12
93	CIVIL 21.140	Excavation SSR 21.14
94	CIVIL 21.160	Excavation SSR 21.16
95	CIVIL 21.170	Excavation SSR 21.17
96	CIVIL 21.180	Excavation SSR 21.18
97	CIVIL 21.190	Excavation SSR 21.19
98	CIVIL 21.200	Excavation SSR 21.20
99	CIVIL 21.210	Excavation SSR 21.21
100	CIVIL 21.220	Excavation SSR 21.22
101	CIVIL 21.230	Excavation SSR 21.23
102	CIVIL 21.240	Excavation SSR 21.24
103	CIVIL 21.250	Excavation SSR 21.25
104	CIVIL 21.260	Excavation SSR 21.26
105	CIVIL 21.270	Excavation SSR 21.27
106	CIVIL 21.280	Excavation SSR 21.28
107	CIVIL 21.290	Excavation SSR 21.29
108	CIVIL 21.300	Excavation SSR 21.30
109	CIVIL 21.310	Excavation SSR 21.31
110	CIVIL 21.320	Excavation SSR 21.32
111	CIVIL 21.330	Excavation SSR 21.33
112	CIVIL 21.340	Excavation SSR 21.34
113	CIVIL 21.360	Excavation SSR 21.36
114	CIVIL 21.370	Excavation SSR 21.37
115	CIVIL 21.380	Excavation SSR 21.38
116	CIVIL 21.390	Excavation SSR 21.39
117	CIVIL 21.400	Excavation SSR 21.40
118	CIVIL 22.010	Pile Foundation: Building SSR 22.01
119	CIVIL 22.020	Pile Foundation: Building SSR 22.02
120	CIVIL 22.030	Pile Foundation: Building SSR 22.03
121	CIVIL 22.040	Pile Foundation: Building SSR 22.04
122	CIVIL 22.050	Pile Foundation: Building SSR 22.05
123	CIVIL 22.060	Pile Foundation: Building SSR 22.06
124	CIVIL 22.070	Pile Foundation: Building SSR 22.07
125	CIVIL 22.080	Pile Foundation: Building SSR 22.08
126	CIVIL 22.090	Pile Foundation: Building SSR 22.09
127	CIVIL 22.100	Pile Foundation: Building SSR 22.10
128	CIVIL 22.110	Pile Foundation: Building SSR 22.11
129	CIVIL 22.120	Pile Foundation: Building SSR 22.12
130	CIVIL 22.130	Pile Foundation: Building SSR 22.13
131	CIVIL 22.140	Pile Foundation: Building SSR 22.14

132	CIVIL 22.150	Pile Foundation: Building SSR 22.15
133	CIVIL 22.160	Pile Foundation: Building SSR 22.16
134	CIVIL 22.170	Pile Foundation: Building SSR 22.17
135	CIVIL 22.180	Pile Foundation: Building SSR 22.18
136	CIVIL 22.190	Pile Foundation: Building SSR 22.19
137	CIVIL 42.060	Water Supply Sanitary Fitting SSR 42.06
138	CIVIL 42.070	Water Supply Sanitary Fitting SSR 42.07
139	CIVIL 42.080	Water Supply Sanitary Fitting SSR 42.08
140	CIVIL 42.090	Water Supply Sanitary Fitting SSR 42.09
141	CIVIL 42.100	Water Supply Sanitary Fitting SSR 42.10
142	CIVIL 42.110	Water Supply Sanitary Fitting SSR 42.11
143	CIVIL 42.120	Water Supply Sanitary Fitting SSR 42.12
144	CIVIL 42.120.1	Water Supply Sanitary Fitting SSR 42.12
145	CIVIL 42.130	Water Supply Sanitary Fitting SSR 42.13
146	CIVIL 42.140	Water Supply Sanitary Fitting SSR 42.14
147	CIVIL 42.150	Water Supply Sanitary Fitting SSR 42.15
148	CIVIL 42.160	Water Supply Sanitary Fitting SSR 42.16
149	CIVIL 42.170	Water Supply Sanitary Fitting SSR 42.17
150	CIVIL 42.180	Water Supply Sanitary Fitting SSR 42.18
151	CIVIL 42.190	Water Supply Sanitary Fitting SSR 42.19
152	CIVIL 42.210	Water Supply Sanitary Fitting SSR 42.21
153	CIVIL 42.220	Water Supply Sanitary Fitting SSR 42.22
154	CIVIL 42.230	Water Supply Sanitary Fitting SSR 42.23
155	CIVIL 42.240	Water Supply Sanitary Fitting SSR 42.24
156	CIVIL 42.250	Water Supply Sanitary Fitting SSR 42.25
157	CIVIL 42.260	Water Supply Sanitary Fitting SSR 42.26
158	CIVIL 42.270	Water Supply Sanitary Fitting SSR 42.27
159	CIVIL 42.280	Water Supply Sanitary Fitting SSR 42.28
160	CIVIL 42.290	Water Supply Sanitary Fitting SSR 42.29
161	CIVIL 42.300	Water Supply Sanitary Fitting SSR 42.30
162	CIVIL 42.310	Water Supply Sanitary Fitting SSR 42.31
163	CIVIL 42.320	Water Supply Sanitary Fitting SSR 42.32
164	CIVIL 42.330	Water Supply Sanitary Fitting SSR 42.33
165	CIVIL 42.340	Water Supply Sanitary Fitting SSR 42.34
166	CIVIL 42.350	Water Supply Sanitary Fitting SSR 42.35
167	CIVIL 42.360	Water Supply Sanitary Fitting SSR 42.36
168	CIVIL 42.370	Water Supply Sanitary Fitting SSR 42.37
169	CIVIL 42.380	Water Supply Sanitary Fitting SSR 42.38
170	CIVIL 42.390	Water Supply Sanitary Fitting SSR 42.39
171	CIVIL 42.410	Water Supply Sanitary Fitting SSR 42.41
172	CIVIL 42.420	Water Supply Sanitary Fitting SSR 42.42
173	ADM 044	40402403 Printing and Stationery
174	PM.HTLC22.092	Service for Providing spacers
175	PM.HTLC22.093	Serv for Providing stay insulator

176	PM.HTLC22.094	Serv Providing Strain H/W forAAAC 55Sqmm
177	PM.HTLC22.095	serv Providig strain H/W for Weasel Cond
178	PM.HTLC22.096	Providing WP TWin core wire 10.0 sqmm
179	PM.HTLC22.097	Providing WP TWin core wire 2.5 sqmm
180	PM.HTLC22.098	Providing WP TWin core wire 4.0 sqmm
181	PM.HTLC22.099	PSC pole 8 Rmt erection
182	PM.HTLC22.100	PSC pole 9 Rmt erection
183	PM.HTLC22.101	rection of comp. T/F center
184	PM.HTLC22.102	Re-Excavation of Old Pits
185	PM.HTLC22.103	Removing AB Switch/ HG Fuse
186	PM.HTLC22.104	Removing DB / DTC Meter
187	PM.HTLC22.105	Removing Guarding wire & making coils
188	PM.HTLC22.106	Removing of HT/LT cond. & making coils
189	PM.HTLC22.107	Removing old fabrication material
190	PM.HTLC22.108	Removing old 175X85/100X116/9m PSC pole
191	PM.HTLC22.109	Removing old RSJ 125X75/PSC 8M pole
192	PM.HTLC22.110	Removing Stay from Ground
193	PM.HTLC22.111	Rep of 1 ph meter with conn. rural Area
194	PM.HTLC22.112	Rep of 1 ph meter with conn. Urban Area
195	PM.HTLC22.113	Rep of 3 ph meter with conn. Rural area
196	PM.HTLC22.114	Rep of 3 ph meter with conn. Urban area
197	PM.HTLC22.115	Replacement of DTC above 100 KVA on site
198	PM.HTLC22.116	Replacement of DTC upto 100 KVA on site
199	PM.HTLC22.117	RSJ pole 105 lb/yd rail upto 10 rmt
200	PM.HTLC22.118	RSJ pole 125X75 mm erection
201	PM.HTLC22.119	RSJ pole 152X152 /90 lb/yd rail upto 10m
202	PM.HTLC22.120	RSJ pole 175X85 or 100X116 upto10 M erec
203	PM.HTLC22.121	S/Stn Earthig with Earthing Pwdr CI Pipe
204	PM.HTLC22.122	LOADING & UNLOADING
205	PM.HTLC22.123	LT CABL FAULT DETECT
206	PM.HTLC22.124	REPLACEMNT T/F I/D
207	PM.HTLC22.125	REPLACEMNT T/F O/D
208	PM.HTLC22.126	Suppfull round pipe
209	PM.HTLC22.127	Supphalf round pipe
210	PM.HTLC22.128	Topping of Oil in Dist. T/F.
211	PM.HTLC22.129	Strch,handl -abov120
212	PM.HTLC22.130	Strch,handl -upto120
213	PM.HTLC22.131	Service Conn labor charges for 1 Ph conn
214	PM.HTLC22.132	Service Conn labor charges for 3 Ph conn
215	ADM 045	40402404 Advertisement Expenses
216	ADM 046	40402412 Meter Reading by RF HHU
217	ADM 047	40300310-Transportation charges (R&M)
218	ADM 048	40402408 Expenditure on meetings/confere
219	ADM 049	40402430 Internate & Related Charges

220	ADM 050	40602004-Incentive to Distribution Franc
221	ADM 051	40401812-Maintenance Vehicles
222	CIVIL 001.01	Road Survey and DPR SSR 1.01
223	CIVIL 001.02	Road Survey and DPR SSR 1.02
224	CIVIL 001.03	Road Survey and DPR SSR 1.03
225	CIVIL 001.04	Road Survey and DPR SSR 1.04
226	CIVIL 001.05	Road Survey and DPR SSR 1.05
227	CIVIL 001.06	Road Survey and DPR SSR 1.06
228	CIVIL 001.07	Road Survey and DPR SSR 1.07
229	CIVIL 001.08	Road Survey and DPR SSR 1.08
230	CIVIL 001.09	Road Survey and DPR SSR 1.09
231	CIVIL 001.10	Road Survey and DPR SSR 1.1
232	CIVIL 001.11	Road Survey and DPR SSR 1.11
233	CIVIL 001.12	Road Survey and DPR SSR 1.12
234	CIVIL 001.13	Road Survey and DPR SSR 1.13
235	CIVIL 001.14	Road Survey and DPR SSR 1.14
236	CIVIL 001.15	Road Survey and DPR SSR 1.15
237	CIVIL 001.16	Road Survey and DPR SSR 1.16
238	CIVIL 001.17	Road Survey and DPR SSR 1.17
239	CIVIL 001.18	Road Survey and DPR SSR 1.18
240	CIVIL 001.19	Road Survey and DPR SSR 1.19
241	CIVIL 001.20	Road Survey and DPR SSR 1.2
242	CIVIL 001.21	Road Survey and DPR SSR 1.21
243	CIVIL 001.22	Road Survey and DPR SSR 1.22
244	CIVIL 001.23	Road Survey and DPR SSR 1.23
245	CIVIL 001.24	Road Survey and DPR SSR 1.24
246	CIVIL 001.25	Road Survey and DPR SSR 1.25
247	CIVIL 001.26	Road Survey and DPR SSR 1.26
248	CIVIL 001.27	Road Survey and DPR SSR 1.27
249	CIVIL 001.28	Road Survey and DPR SSR 1.28
250	CIVIL 001.29	Road Survey and DPR SSR 1.29
251	CIVIL 001.30	Road Survey and DPR SSR 1.3
252	CIVIL 001.31	Road Survey and DPR SSR 1.31
253	CIVIL 001.32	Road Survey and DPR SSR 1.32
254	CIVIL 001.33	Road Survey and DPR SSR 1.33
255	CIVIL 001.34	Road Survey and DPR SSR 1.34
256	CIVIL 001.35	Road Survey and DPR SSR 1.35
257	CIVIL 001.36	Road Survey and DPR SSR 1.36
258	CIVIL 22.200	Pile Foundation: Building SSR 22.20
259	CIVIL 22.210	Pile Foundation: Building SSR 22.21
260	CIVIL 22.220	Pile Foundation: Building SSR 22.22
261	CIVIL 22.230	Pile Foundation: Building SSR 22.23
262	CIVIL 22.240	Pile Foundation: Building SSR 22.24
263	CIVIL 22.250	Pile Foundation: Building SSR 22.25

264	CIVIL 22.260	Pile Foundation: Building SSR 22.26
265	CIVIL 22.270	Pile Foundation: Building SSR 22.27
266	CIVIL 22.280	Pile Foundation: Building SSR 22.28
267	CIVIL 22.290	Pile Foundation: Building SSR 22.29
268	CIVIL 22.300	Pile Foundation: Building SSR 22.30
269	CIVIL 22.310	Pile Foundation: Building SSR 22.31
270	CIVIL 22.320	Pile Foundation: Building SSR 22.32
271	CIVIL 22.330	Pile Foundation: Building SSR 22.33
272	CIVIL 22.340	Pile Foundation: Building SSR 22.34
273	CIVIL 22.350	Pile Foundation: Building SSR 22.35
274	CIVIL 22.360	Pile Foundation: Building SSR 22.36
275	CIVIL 22.370	Pile Foundation: Building SSR 22.37
276	CIVIL 22.380	Pile Foundation: Building SSR 22.38
277	CIVIL 22.390	Pile Foundation: Building SSR 22.39
278	CIVIL 22.400	Pile Foundation: Building SSR 22.40
279	CIVIL 22.410	Pile Foundation: Building SSR 22.41
280	CIVIL 22.420	Pile Foundation: Building SSR 22.42
281	CIVIL 22.430	Pile Foundation: Building SSR 22.43
282	CIVIL 22.440	Pile Foundation: Building SSR 22.44
283	CIVIL 22.450	Pile Foundation: Building SSR 22.45
284	CIVIL 22.460	Pile Foundation: Building SSR 22.46
285	CIVIL 22.470	Pile Foundation: Building SSR 22.47
286	CIVIL 22.480	Pile Foundation: Building SSR 22.48
287	CIVIL 22.490	Pile Foundation: Building SSR 22.49
288	CIVIL 22.500	Pile Foundation: Building SSR 22.50
289	CIVIL 22.510	Pile Foundation: Building SSR 22.51
290	CIVIL 22.520	Pile Foundation: Building SSR 22.52
291	CIVIL 22.530	Pile Foundation: Building SSR 22.53
292	CIVIL 22.540	Pile Foundation: Building SSR 22.54
293	CIVIL 22.550	Pile Foundation: Building SSR 22.55
294	CIVIL 22.560	Pile Foundation: Building SSR 22.56
295	CIVIL 22.570	Pile Foundation: Building SSR 22.57
296	CIVIL 22.580	Pile Foundation: Building SSR 22.58
297	CIVIL 42.430	Water Supply Sanitary Fitting SSR 42.43
298	CIVIL 42.440	Water Supply Sanitary Fitting SSR 42.44
299	CIVIL 42.450	Water Supply Sanitary Fitting SSR 42.45
300	CIVIL 42.460	Water Supply Sanitary Fitting SSR 42.46
301	CIVIL 42.470	Water Supply Sanitary Fitting SSR 42.47
302	CIVIL 42.480	Water Supply Sanitary Fitting SSR 42.48
303	CIVIL 42.490	Water Supply Sanitary Fitting SSR 42.49
304	CIVIL 42.500	Water Supply Sanitary Fitting SSR 42.50
305	CIVIL 42.510	Water Supply Sanitary Fitting SSR 42.51
306	CIVIL 42.520	Water Supply Sanitary Fitting SSR 42.52
307	CIVIL 42.530	Water Supply Sanitary Fitting SSR 42.53

308	CIVIL 42.540	Water Supply Sanitary Fitting SSR 42.54
309	CIVIL 42.550	Water Supply Sanitary Fitting SSR 42.55
310	CIVIL 42.560	Water Supply Sanitary Fitting SSR 42.56
311	CIVIL 42.570	Water Supply Sanitary Fitting SSR 42.57
312	CIVIL 42.580	Water Supply Sanitary Fitting SSR 42.58
313	CIVIL 42.590	Water Supply Sanitary Fitting SSR 42.59
314	CIVIL 42.600	Water Supply Sanitary Fitting SSR 42.60
315	CIVIL 42.610	Water Supply Sanitary Fitting SSR 42.61
316	CIVIL 42.620	Water Supply Sanitary Fitting SSR 42.62
317	CIVIL 42.630	Water Supply Sanitary Fitting SSR 42.63
318	CIVIL 42.640	Water Supply Sanitary Fitting SSR 42.64
319	CIVIL 42.650	Water Supply Sanitary Fitting SSR 42.65
320	CIVIL 42.660	Water Supply Sanitary Fitting SSR 42.66
321	CIVIL 42.670	Water Supply Sanitary Fitting SSR 42.67
322	CIVIL 42.680	Water Supply Sanitary Fitting SSR 42.68
323	CIVIL 42.690	Water Supply Sanitary Fitting SSR 42.69
324	CIVIL 42.700	Water Supply Sanitary Fitting SSR 42.70
325	CIVIL 42.710	Water Supply Sanitary Fitting SSR 42.71
326	CIVIL 42.720	Water Supply Sanitary Fitting SSR 42.72
327	CIVIL 42.730	Water Supply Sanitary Fitting SSR 42.73
328	CIVIL 42.740	Water Supply Sanitary Fitting SSR 42.74
329	CIVIL 42.750	Water Supply Sanitary Fitting SSR 42.75
330	CIVIL 42.760	Water Supply Sanitary Fitting SSR 42.76
331	CIVIL 42.770	Water Supply Sanitary Fitting SSR 42.77
332	CIVIL 42.780	Water Supply Sanitary Fitting SSR 42.78
333	PM.HTLC22.133	Stay erection using drilling bore
334	PM.HTLC22.134	Survey & Allignment of HT /LT line
335	PM.HTLC22.135	Taking 1 Ph meter outside with material
336	PM.HTLC22.136	Taking 3 Ph meter outside with material
337	PM.HTLC22.137	Trans of RSJ pls excpt abv 0.5 to 2.5 Km
338	PM.HTLC22.138	Trans of RSJ pls excpt abv than 2.5 KM
339	PM.HTLC22.139	Transportation of all pole 0.5 to 2.5 Km
340	PM.HTLC22.140	Transportation of all pole above 2.5 Km
341	PM.HTLC22.141	Transportn of Com. material btn 2 store
342	PM.HTLC22.142	Tree Cutting of HT/LT line
343	PM.HTLC22.143	walk down survey in rural area
344	PM.HTLC22.144	walk down survey in urban area
345	PM.HTLC22.145	Walk Down Survey of all consumers DTC wi
346	PM.HTLC22.146	CLEANING DTC CENTRE
347	PM.HTLC22.147	ERRECTION 11 KV RMU
348	PM.HTLC22.148	ERRECTION DT/F
349	PM.HTLC22.149	Excava of Cab trnch
350	PM.HTLC22.150	HIGH PRSSURE TEST
351	PM.HTLC22.151	HT CABL FAULT DETECT

352	PM.HTLC22.152	JOINTING CHAMBER
353	PM.HTLC22.153	LABOUR FOR ET -12
354	PM.HTLC22.154	Concreting for muffing of RSJ / rail pol
355	PM.HTLC22.155	Erection of DP structure including trans
356	PM.HTLC22.156	Erection of poles and backfilling with b
357	PM.HTLC22.157	Fixing and erection LT stay sets, refix
358	PM.HTLC22.158	Fixing and erection HT stay sets, refixi
359	PM.HTLC22.159	Fixing and erection of stay sets, bindin
360	PM.HTLC22.160	Fixing of 22 KV pin insulator with pins
361	PM.HTLC22.161	Fixing of 3 CT of HT consumer Location w
362	PM.HTLC22.162	Fixing of base channel labour only
363	PM.HTLC22.163	Fixing of cut point channel including fi
364	PM.HTLC22.164	Fixing of D.O. / Horn gap set including
365	PM.HTLC22.165	Fixing of disc insulator with H/W labour
366	PM.HTLC22.166	Fixing of Horngap / D.O. channel
367	PM.HTLC22.167	Fixing of LA/Pin channel labour only
368	PM.HTLC22.168	Fixing of power channel labour only
369	PM.HTLC22.169	Fixing of spacers-1) with contractor m
370	PM.HTLC22.170	Fixing of spacers-2) with companyŷ ma
371	PM.HTLC22.171	Fixing of top clip labour only.
372	PM.HTLC22.172	Fixing of V cross arms/fiber glass strai
373	CIVIL 001.37	Road Survey and DPR SSR 1.37
374	CIVIL 001.38	Road Survey and DPR SSR 1.38
375	CIVIL 001.39	Road Survey and DPR SSR 1.39
376	CIVIL 001.40	Road Survey and DPR SSR 1.4
377	CIVIL 001.41	Road Survey and DPR SSR 1.41
378	CIVIL 001.42	Road Survey and DPR SSR 1.42
379	CIVIL 001.43	Road Survey and DPR SSR 1.43
380	CIVIL 001.44	Road Survey and DPR SSR 1.44
381	CIVIL 001.45	Road Survey and DPR SSR 1.45
382	CIVIL 001.46	Road Survey and DPR SSR 1.46
383	CIVIL 001.47	Road Survey and DPR SSR 1.47
384	CIVIL 001.48	Road Survey and DPR SSR 1.48
385	CIVIL 001.49	Road Survey and DPR SSR 1.49
386	CIVIL 001.50	Road Survey and DPR SSR 1.5
387	CIVIL 001.51	Road Survey and DPR SSR 1.51
388	CIVIL 001.52	Road Survey and DPR SSR 1.52
389	CIVIL 001.53	Road Survey and DPR SSR 1.53
390	CIVIL 001.54	Road Survey and DPR SSR 1.54
391	CIVIL 001.55	Road Survey and DPR SSR 1.55
392	CIVIL 001.56	Road Survey and DPR SSR 1.56
393	CIVIL 001.57	Road Survey and DPR SSR 1.57
394	CIVIL 001.58	Road Survey and DPR SSR 1.58
395	CIVIL 001.59	Road Survey and DPR SSR 1.59

396	CIVIL 001.60	Road Survey and DPR SSR 1.6
397	CIVIL 001.61	Road Survey and DPR SSR 1.61
398	CIVIL 001.62	Road Survey and DPR SSR 1.62
399	CIVIL 001.63	Road Survey and DPR SSR 1.63
400	CIVIL 001.64	Road Survey and DPR SSR 1.64
401	CIVIL 001.65	Road Survey and DPR SSR 1.65
402	CIVIL 001.66	Road Survey and DPR SSR 1.66
403	CIVIL 001.67	Road Survey and DPR SSR 1.67
404	CIVIL 001.68	Road Survey and DPR SSR 1.68
405	CIVIL 001.69	Road Survey and DPR SSR 1.69
406	CIVIL 001.70	Road Survey and DPR SSR 1.7
407	CIVIL 001.71	Road Survey and DPR SSR 1.71
408	CIVIL 001.72	Road Survey and DPR SSR 1.72
409	CIVIL 001.73	Road Survey and DPR SSR 1.73
410	CIVIL 001.74	Road Survey and DPR SSR 1.74
411	CIVIL 001.75	Road Survey and DPR SSR 1.75
412	CIVIL 001.76	Road Survey and DPR SSR 1.76
413	CIVIL 001.77	Road Survey and DPR SSR 1.77
414	CIVIL 002.01	Road Sub grade SSR 2.01
415	CIVIL 002.02	Road Sub grade SSR 2.02
416	CIVIL 002.03	Road Sub grade SSR 2.03
417	CIVIL 22.590	Pile Foundation: Building SSR 22.59
418	CIVIL 22.600	Pile Foundation: Building SSR 22.60
419	CIVIL 22.610	Pile Foundation: Building SSR 22.61
420	CIVIL 23.010	Structural Steel Work SSR 23.01
421	CIVIL 23.020	Structural Steel Work SSR 23.02
422	CIVIL 23.030	Structural Steel Work SSR 23.03
423	CIVIL 23.040	Structural Steel Work SSR 23.04
424	CIVIL 23.050	Structural Steel Work SSR 23.05
425	CIVIL 23.060	Structural Steel Work SSR 23.06
426	CIVIL 23.070	Structural Steel Work SSR 23.07
427	CIVIL 23.080	Structural Steel Work SSR 23.08
428	CIVIL 23.090	Structural Steel Work SSR 23.09
429	CIVIL 23.110	Structural Steel Work SSR 23.11
430	CIVIL 23.120	Structural Steel Work SSR 23.12
431	CIVIL 24.010	Plain Cement Concrete SSR 24.01
432	CIVIL 24.040	Plain Cement Concrete SSR 24.04
433	CIVIL 24.060	Plain Cement Concrete SSR 24.06
434	CIVIL 24.080	Plain Cement Concrete SSR 24.08
435	CIVIL 24.100	Plain Cement Concrete SSR 24.10
436	CIVIL 24.120	Plain Cement Concrete SSR 24.12
437	CIVIL 24.140	Plain Cement Concrete SSR 24.14
438	CIVIL 24.150	Plain Cement Concrete SSR 24.15
439	CIVIL 24.160	Plain Cement Concrete SSR 24.16

440	CIVIL 25.110	Reinforced Cement Concrete SSR 25.11
441	CIVIL 25.130	Reinforced Cement Concrete SSR 25.13
442	CIVIL 25.150	Reinforced Cement Concrete SSR 25.15
443	CIVIL 25.170	Reinforced Cement Concrete SSR 25.17
444	CIVIL 25.190	Reinforced Cement Concrete SSR 25.19
445	CIVIL 25.310	Reinforced Cement Concrete SSR 25.31
446	CIVIL 25.330	Reinforced Cement Concrete SSR 25.33
447	CIVIL 25.350	Reinforced Cement Concrete SSR 25.35
448	CIVIL 25.370	Reinforced Cement Concrete SSR 25.37
449	CIVIL 25.390	Reinforced Cement Concrete SSR 25.39
450	CIVIL 25.500	Reinforced Cement Concrete SSR 25.50
451	CIVIL 25.520	Reinforced Cement Concrete SSR 25.52
452	CIVIL 25.540	Reinforced Cement Concrete SSR 25.54
453	CIVIL 25.560	Reinforced Cement Concrete SSR 25.56
454	CIVIL 25.580	Reinforced Cement Concrete SSR 25.58
455	CIVIL 25.700	Reinforced Cement Concrete SSR 25.70
456	CIVIL 25.720	Reinforced Cement Concrete SSR 25.72
457	CIVIL 42.790	Water Supply Sanitary Fitting SSR 42.79
458	CIVIL 42.800	Water Supply Sanitary Fitting SSR 42.80
459	CIVIL 42.810	Water Supply Sanitary Fitting SSR 42.81
460	CIVIL 42.820	Water Supply Sanitary Fitting SSR 42.82
461	CIVIL 42.830	Water Supply Sanitary Fitting SSR 42.83
462	CIVIL 42.840	Water Supply Sanitary Fitting SSR 42.84
463	CIVIL 42.850	Water Supply Sanitary Fitting SSR 42.85
464	CIVIL 42.860	Water Supply Sanitary Fitting SSR 42.86
465	CIVIL 42.870	Water Supply Sanitary Fitting SSR 42.87
466	CIVIL 42.880	Water Supply Sanitary Fitting SSR 42.88
467	CIVIL 43.010	Water Supply Sanitary Fitting SSR 43.01
468	CIVIL 43.020	Water Supply Sanitary Fitting SSR 43.02
469	CIVIL 43.030	Water Supply Sanitary Fitting SSR 43.03
470	CIVIL 43.040	Water Supply Sanitary Fitting SSR 43.04
471	CIVIL 43.050	Water Supply Sanitary Fitting SSR 43.05
472	CIVIL 43.060	Water Supply Sanitary Fitting SSR 43.06
473	CIVIL 43.070	Water Supply Sanitary Fitting SSR 43.07
474	CIVIL 43.080	Water Supply Sanitary Fitting SSR 43.08
475	CIVIL 43.090	Water Supply Sanitary Fitting SSR 43.09
476	CIVIL 43.110	Water Supply Sanitary Fitting SSR 43.11
477	CIVIL 43.120	Water Supply Sanitary Fitting SSR 43.12
478	CIVIL 43.130	Water Supply Sanitary Fitting SSR 43.13
479	CIVIL 43.140	Water Supply Sanitary Fitting SSR 43.14
480	CIVIL 43.150	Water Supply Sanitary Fitting SSR 43.15
481	CIVIL 43.160	Water Supply Sanitary Fitting SSR 43.16
482	CIVIL 43.170	Water Supply Sanitary Fitting SSR 43.17
483	CIVIL 43.180	Water Supply Sanitary Fitting SSR 43.18

484	CIVIL 43.190	Water Supply Sanitary Fitting SSR 43.19
485	CIVIL 43.200	Water Supply Sanitary Fitting SSR 43.20
486	CIVIL 43.210	Water Supply Sanitary Fitting SSR 43.21
487	CIVIL 43.220	Water Supply Sanitary Fitting SSR 43.22
488	CIVIL 43.230	Water Supply Sanitary Fitting SSR 43.23
489	CIVIL 43.240	Water Supply Sanitary Fitting SSR 43.24
490	CIVIL 43.250	Water Supply Sanitary Fitting SSR 43.25
491	CIVIL 43.260	Water Supply Sanitary Fitting SSR 43.26
492	CIVIL 43.270	Water Supply Sanitary Fitting SSR 43.27
493	PM.HTLC22.173	Fixing of Y cross arms/fiber glass strai
494	PM.HTLC22.174	Hiring of hand cart with cart men for di
495	PM.HTLC22.175	HT guarding using 6/8 swg GI wire includ
496	PM.HTLC22.176	LT guarding using 6/8 swg GI wire includ
497	PM.HTLC22.177	Paving out and stringing of 3 HT conduct
498	PM.HTLC22.178	Paving out and stringing of LT conductor
499	PM.HTLC22.179	Removing of existing LT without cutting
500	PM.HTLC22.180	Removing of existing poles and dismantli
501	PM.HTLC22.181	Special muffing of RSJ poles with excava
502	PM.HTLC22.182	1 Ph 3W side bracket (approx.4.7 kg pe
503	PM.HTLC22.183	11 KV V cross arm with clamp (approx.1
504	PM.HTLC22.184	11 KV DP base channel (approx.50.6 kg p
505	PM.HTLC22.185	11 KV DP line channel (approx.50.6 kg p
506	PM.HTLC22.186	11 kv guarding channel MS 75x40 (approx
507	PM.HTLC22.187	11 KV projected type D O fitting stand (
508	PM.HTLC22.188	11 KV single pole line channel (approx.
509	PM.HTLC22.189	11 KV Top fitting with clamp (approx.2.
510	PM.HTLC22.190	22 KV V cross arm with clamp (approx.1
511	PM.HTLC22.191	22 KV Top Fitting (approx.2.75 kg per n
512	PM.HTLC22.192	3 Ph 4W side bracket (approx.6.1 kg per
513	PM.HTLC22.193	3 Ph 5W side bracket (approx.7.5 kg per
514	PM.HTLC22.194	33 kv guarding channel MS100x50 (approx
515	PM.HTLC22.195	33 KV single pole line channel (approx.
516	PM.HTLC22.196	33 KV top pin support (approx.3.25 kg p
517	PM.HTLC22.197	33KV V cross arm (approx.19.7 kg per no
518	PM.HTLC22.198	A & B Type cross arm clamps suitable for
519	PM.HTLC22.199	A & B Type stay clamps suitable for RSJ
520	PM.HTLC22.200	Fixing of Aluminium Bobbins for neutral
521	PM.HTLC22.201	Fixing of D clamp (approx.0.732 kgper.No
522	PM.HTLC22.202	Providing & Fixing of G.I.Nut Bolts
523	PM.HTLC22.203	Fixing of Jointing Sleeves for AAC
524	PM.HTLC22.204	Fixing of L.T.Shackle hardware
525	PM.HTLC22.205	fixing of L.T.Shackle Insulator
526	PM.HTLC22.206	Providing & Fixing of L.T.Spacers
527	PM.HTLC22.207	Fixing of MS angle 50x50x6 mm

528	PM.HTLC22.208	Fixing of MS Channel 100x50x6 mm
529	PM.HTLC22.209	Fixing of MS Channel 75x40x6 mm
530	CIVIL 002.04	Road Sub grade SSR 2.04
531	CIVIL 002.05	Road Sub grade SSR 2.05
532	CIVIL 002.06	Road Sub grade SSR 2.06
533	CIVIL 002.07	Road Sub grade SSR 2.07
534	CIVIL 002.09	Road Sub grade SSR 2.09
535	CIVIL 002.11	Road Sub grade SSR 2.11
536	CIVIL 002.13	Road Sub grade SSR 2.13
537	CIVIL 002.14	Road Sub grade SSR 2.14
538	CIVIL 002.15	Road Sub grade SSR 2.15
539	CIVIL 002.16	Road Sub grade SSR 2.16
540	CIVIL 002.18	Road Sub grade SSR 2.18
541	CIVIL 002.20	Road Sub grade SSR 2.2
542	CIVIL 002.21	Road Sub grade SSR 2.21
543	CIVIL 002.22	Road Sub grade SSR 2.22
544	CIVIL 002.23	Road Sub grade SSR 2.23
545	CIVIL 002.24	Road Sub grade SSR 2.24
546	CIVIL 002.25	Road Sub grade SSR 2.25
547	CIVIL 002.26	Road Sub grade SSR 2.26
548	CIVIL 002.27	Road Sub grade SSR 2.27
549	CIVIL 002.28	Road Sub grade SSR 2.28
550	CIVIL 002.29	Road Sub grade SSR 2.29
551	CIVIL 002.30	Road Sub grade SSR 2.30
552	CIVIL 002.31	Road Sub grade SSR 2.31
553	CIVIL 002.32	Road Sub grade SSR 2.32
554	CIVIL 002.33	Road Sub grade SSR 2.33
555	CIVIL 002.34	Road Sub grade SSR 2.34
556	CIVIL 002.35	Road Sub grade SSR 2.35
557	CIVIL 002.36	Road Sub grade SSR 2.36
558	CIVIL 002.37	Road Sub grade SSR 2.37
559	CIVIL 002.39	Road Sub grade SSR 2.39
560	CIVIL 003.01	Road Sub Base and Base Course SSR 3.01
561	CIVIL 003.02	Road Sub Base and Base Course SSR 3.02
562	CIVIL 003.03	Road Sub Base and Base Course SSR 3.03
563	CIVIL 003.04	Road Sub Base and Base Course SSR 3.04
564	CIVIL 003.05	Road Sub Base and Base Course SSR 3.05
565	CIVIL 003.06	Road Sub Base and Base Course SSR 3.06
566	CIVIL 003.07	Road Sub Base and Base Course SSR 3.07
567	CIVIL 003.08	Road Sub Base and Base Course SSR 3.08
568	CIVIL 003.09	Road Sub Base and Base Course SSR 3.09
569	CIVIL 003.10	Road Sub Base and Base Course SSR 3.1
570	CIVIL 003.11	Road Sub Base and Base Course SSR 3.11
571	CIVIL 003.12	Road Sub Base and Base Course SSR 3.12

572	CIVIL 003.13	Road Sub Base and Base Course SSR 3.13
573	CIVIL 003.14	Road Sub Base and Base Course SSR 3.14
574	CIVIL 25.740	Reinforced Cement Concrete SSR 25.74
575	CIVIL 25.760	Reinforced Cement Concrete SSR 25.76
576	CIVIL 25.780	Reinforced Cement Concrete SSR 25.78
577	CIVIL 26.050	Reinforced Cement Concrete SSR 26.05
578	CIVIL 26.070	Reinforced Cement Concrete SSR 26.07
579	CIVIL 26.090	Reinforced Cement Concrete SSR 26.09
580	CIVIL 26.110	Reinforced Cement Concrete SSR 26.11
581	CIVIL 26.170	Reinforced Cement Concrete SSR 26.17
582	CIVIL 26.190	Reinforced Cement Concrete SSR 26.19
583	CIVIL 26.230	Reinforced Cement Concrete SSR 26.23
584	CIVIL 26.250	Reinforced Cement Concrete SSR 26.25
585	CIVIL 26.260	Reinforced Cement Concrete SSR 26.26
586	CIVIL 26.270	Reinforced Cement Concrete SSR 26.27
587	CIVIL 26.280	Reinforced Cement Concrete SSR 26.28
588	CIVIL 26.290	Reinforced Cement Concrete SSR 26.29
589	CIVIL 26.300	Reinforced Cement Concrete SSR 26.30
590	CIVIL 26.310	Reinforced Cement Concrete SSR 26.31
591	CIVIL 26.320	Reinforced Cement Concrete SSR 26.32
592	CIVIL 26.330	Reinforced Cement Concrete SSR 26.33
593	CIVIL 26.340	Reinforced Cement Concrete SSR 26.34
594	CIVIL 26.360	Reinforced Cement Concrete SSR 26.36
595	CIVIL 26.370	Reinforced Cement Concrete SSR 26.37
596	CIVIL 26.380	Reinforced Cement Concrete SSR 26.38
597	CIVIL 26.390	Reinforced Cement Concrete SSR 26.39
598	CIVIL 26.400	Reinforced Cement Concrete SSR 26.40
599	CIVIL 26.410	Reinforced Cement Concrete SSR 26.41
600	CIVIL 26.420	Reinforced Cement Concrete SSR 26.42
601	CIVIL 26.440	Reinforced Cement Concrete SSR 26.44
602	CIVIL 26.460	Reinforced Cement Concrete SSR 26.46
603	CIVIL 26.470	Reinforced Cement Concrete SSR 26.47
604	CIVIL 26.580	Reinforced Cement Concrete SSR 26.58
605	CIVIL 26.600	Reinforced Cement Concrete SSR 26.60
606	CIVIL 26.620	Reinforced Cement Concrete SSR 26.62
607	CIVIL 26.640	Reinforced Cement Concrete SSR 26.64
608	CIVIL 26.660	Reinforced Cement Concrete SSR 26.66
609	CIVIL 26.680	Reinforced Cement Concrete SSR 26.68
610	CIVIL 27.010	Brick Masonry SSR 27.01
611	CIVIL 27.020	Brick Masonry SSR 27.02
612	CIVIL 27.030	Brick Masonry SSR 27.03
613	CIVIL 43.280	Water Supply Sanitary Fitting SSR 43.28
614	CIVIL 43.290	Water Supply Sanitary Fitting SSR 43.29
615	CIVIL 43.300	Water Supply Sanitary Fitting SSR 43.30

616	CIVIL 43.310	Water Supply Sanitary Fitting SSR 43.31
617	CIVIL 43.320	Water Supply Sanitary Fitting SSR 43.32
618	CIVIL 43.330	Water Supply Sanitary Fitting SSR 43.33
619	CIVIL 43.340	Water Supply Sanitary Fitting SSR 43.34
620	CIVIL 43.350	Water Supply Sanitary Fitting SSR 43.35
621	CIVIL 43.360	Water Supply Sanitary Fitting SSR 43.36
622	CIVIL 43.370	Water Supply Sanitary Fitting SSR 43.37
623	CIVIL 43.380	Water Supply Sanitary Fitting SSR 43.38
624	CIVIL 43.390	Water Supply Sanitary Fitting SSR 43.39
625	CIVIL 44.010	Building Miscellaneous Item SSR 44.01
626	CIVIL 44.020	Building Miscellaneous Item SSR 44.02
627	CIVIL 44.030	Building Miscellaneous Item SSR 44.03
628	CIVIL 44.040	Building Miscellaneous Item SSR 44.04
629	CIVIL 44.050	Building Miscellaneous Item SSR 44.05
630	CIVIL 44.060	Building Miscellaneous Item SSR 44.06
631	CIVIL 44.070	Building Miscellaneous Item SSR 44.07
632	CIVIL 44.080	Building Miscellaneous Item SSR 44.08
633	CIVIL 44.090	Building Miscellaneous Item SSR 44.09
634	CIVIL 44.100	Building Miscellaneous Item SSR 44.10
635	CIVIL 44.110	Building Miscellaneous Item SSR 44.11
636	CIVIL 44.120	Building Miscellaneous Item SSR 44.12
637	CIVIL 44.130	Building Miscellaneous Item SSR 44.13
638	CIVIL 44.140	Building Miscellaneous Item SSR 44.14
639	CIVIL 44.150	Building Miscellaneous Item SSR 44.15
640	CIVIL 44.160	Building Miscellaneous Item SSR 44.16
641	CIVIL 44.170	Building Miscellaneous Item SSR 44.17
642	CIVIL 44.180	Building Miscellaneous Item SSR 44.18
643	CIVIL 44.190	Building Miscellaneous Item SSR 44.19
644	CIVIL 44.210	Building Miscellaneous Item SSR 44.21
645	CIVIL 44.230	Building Miscellaneous Item SSR 44.23
646	CIVIL 44.240	Building Miscellaneous Item SSR 44.24
647	CIVIL 46.010	Building Maintenance SSR 46.01
648	CIVIL 46.020	Building Maintenance SSR 46.02
649	CIVIL 46.030	Building Maintenance SSR 46.03
650	CIVIL 46.040	Building Maintenance SSR 46.04
651	PM.HTLC22.210	Providing & Fixing of MS Flat 50 X 10mm
652	PM.HTLC22.211	Providing & Fixing of MS Flat 50 x 6 mm
653	PM.HTLC22.212	Providing & Fixing of MS Flat 75x10 mm
654	PM.HTLC22.213	Providing & Fixing of PG Clamp
655	PM.HTLC22.214	Providing & fixing of complete 04 no.s o
656	PM.HTLC22.215	SSN Hardware for 0.1 Dog or AAAC 100 Sq.
657	PM.HTLC22.216	Strain Hardware for 34 Sq.mm AAAC
658	PM.HTLC22.217	Strain Hardware for Dog0.1 or Equ.AAAC.
659	PM.HTLC22.218	Fixng Transformer guide set(aprox.33.12k

660	PM.HTLC22.219	Fixing and erection of stay sets, concre
661	PM.HTLC22.220	Fixing and erection of stay sets, concre
662	PM.HTLC22.221	Erection of poles, concreting (1:4:8)
663	PM.HTLC22.222	Online capacitor repairing
664	PM.HTLC22.223	Providing of 22 KV cable jointing kits
665	PM.HTLC22.224	Fixing of 22 KV cable jointing kits
666	PM.HTLC33.001	digging pit HT supports-ordi soil
667	PM.HTLC33.002	digging pit HT supports-soft murum
668	PM.HTLC33.003	digging pit HT supports-hard murum
669	PM.HTLC33.004	digging pit IT supports-ordi soil
670	PM.HTLC33.005	digging pit LT supports-soft murum
671	PM.HTLC33.006	digging pit LT supports-hard murum
672	PM.HTLC33.007	100X116/175X85 prviding matrial to paint
673	PM.HTLC33.008	125x75mm prviding matrial to paint RSJ
674	PM.HTLC33.009	152X152 prvdng mtrial to paint RSJ Pole
675	PM.HTLC33.010	Casing capping wiring using PVC 1/18 SWG
676	PM.HTLC33.011	Casing capping wiring using PVC 3/20 SWG
677	PM.HTLC33.012	Concreting for muffing of poles
678	PM.HTLC33.013	concreting of poles & stay using cement
679	PM.HTLC33.014	earthing to T/F 15Kg Earthing Powder
680	PM.HTLC33.015	Earthing to T/F 25Kg Chcoal 15Kg Salt
681	PM.HTLC33.016	Exccavation of P/S/E pit in any soil
682	PM.HTLC33.017	Exccavation of P/S/E pit in Basalt rock
683	PM.HTLC33.018	Exccavation of P/S/E pit in Hard Rock
684	PM.HTLC33.019	Fixing Angle of various sizes
685	PM.HTLC33.020	Fixing of 11 KV Disc Insulator with H/W
686	PM.HTLC33.021	Fixing of 11 KV Pin Insulator with Pin
687	PM.HTLC33.022	Fixing of 33 KV Disc Insulator with H/W
688	PM.HTLC33.023	Fixing of AB Switch Complete
689	PM.HTLC33.024	Fixing of Channel of various sizes
690	CIVIL 003.18	Road Sub Base and Base Course SSR 3.18
691	CIVIL 003.19	Road Sub Base and Base Course SSR 3.19
692	CIVIL 003.20	Road Sub Base and Base Course SSR 3.2
693	CIVIL 003.21	Road Sub Base and Base Course SSR 3.21
694	CIVIL 003.22	Road Sub Base and Base Course SSR 3.22
695	CIVIL 003.23	Road Sub Base and Base Course SSR 3.23
696	CIVIL 003.24	Road Sub Base and Base Course SSR 3.24
697	CIVIL 003.25	Road Sub Base and Base Course SSR 3.25
698	CIVIL 003.26	Road Sub Base and Base Course SSR 3.26
699	CIVIL 003.27	Road Sub Base and Base Course SSR 3.27
700	CIVIL 003.28	Road Sub Base and Base Course SSR 3.28
701	CIVIL 003.29	Road Sub Base and Base Course SSR 3.29
702	CIVIL 003.30	Road Sub Base and Base Course SSR 3.3
703	CIVIL 003.31	Road Sub Base and Base Course SSR 3.31

704	CIVIL 003.32	Road Sub Base and Base Course SSR 3.32
705	CIVIL 003.33	Road Sub Base and Base Course SSR 3.33
706	CIVIL 003.34	Road Sub Base and Base Course SSR 3.34
707	CIVIL 003.35	Road Sub Base and Base Course SSR 3.35
708	CIVIL 003.36	Road Sub Base and Base Course SSR 3.36
709	CIVIL 003.37	Road Sub Base and Base Course SSR 3.37
710	CIVIL 003.38	Road Sub Base and Base Course SSR 3.38
711	CIVIL 003.39	Road Sub Base and Base Course SSR 3.39
712	CIVIL 003.40	Road Sub Base and Base Course SSR 3.4
713	CIVIL 003.41	Road Sub Base and Base Course SSR 3.41
714	CIVIL 003.42	Road Sub Base and Base Course SSR 3.42
715	CIVIL 003.43	Road Sub Base and Base Course SSR 3.43
716	CIVIL 003.44	Road Sub Base and Base Course SSR 3.44
717	CIVIL 003.45	Road Sub Base and Base Course SSR 3.45
718	CIVIL 003.46	Road Sub Base and Base Course SSR 3.46
719	CIVIL 003.47	Road Sub Base and Base Course SSR 3.47
720	CIVIL 003.48	Road Sub Base and Base Course SSR 3.48
721	CIVIL 003.49	Road Sub Base and Base Course SSR 3.49
722	CIVIL 003.50	Road Sub Base and Base Course SSR 3.5
723	CIVIL 003.51	Road Sub Base and Base Course SSR 3.51
724	CIVIL 004.01	Road Surfacing Course SSR 4.01
725	CIVIL 004.03	Road Surfacing Course SSR 4.03
726	CIVIL 004.04	Road Surfacing Course SSR 4.04
727	CIVIL 27.050	Brick Masonry SSR 27.05
728	CIVIL 27.060	Brick Masonry SSR 27.06
729	CIVIL 27.070	Brick Masonry SSR 27.07
730	CIVIL 27.080	Brick Masonry SSR 27.08
731	CIVIL 27.090	Brick Masonry SSR 27.09
732	CIVIL 27.110	Brick Masonry SSR 27.11
733	CIVIL 27.120	Brick Masonry SSR 27.12
734	CIVIL 27.130	Brick Masonry SSR 27.13
735	CIVIL 27.140	Brick Masonry SSR 27.14
736	CIVIL 27.150	Brick Masonry SSR 27.15
737	CIVIL 27.160	Brick Masonry SSR 27.16
738	CIVIL 28.010	Stone Masonry SSR 28.01
739	CIVIL 28.020	Stone Masonry SSR 28.02
740	CIVIL 28.030	Stone Masonry SSR 28.03
741	CIVIL 28.040	Stone Masonry SSR 28.04
742	CIVIL 28.050	Stone Masonry SSR 28.05
743	CIVIL 28.060	Stone Masonry SSR 28.06
744	CIVIL 28.070	Stone Masonry SSR 28.07
745	CIVIL 28.080	Stone Masonry SSR 28.08
746	CIVIL 28.090	Stone Masonry SSR 28.09
747	CIVIL 28.110	Stone Masonry SSR 28.11

748	CIVIL 28.120	Stone Masonry SSR 28.12
749	CIVIL 28.130	Stone Masonry SSR 28.13
750	CIVIL 29.010	Concrete Block Masonry SSR 29.01
751	CIVIL 29.020	Concrete Block Masonry SSR 29.02
752	CIVIL 29.030	Concrete Block Masonry SSR 29.03
753	CIVIL 29.040	Concrete Block Masonry SSR 29.04
754	CIVIL 29.050	Concrete Block Masonry SSR 29.05
755	CIVIL 29.060	Concrete Block Masonry SSR 29.06
756	CIVIL 29.110	Concrete Block Masonry SSR 29.11
757	CIVIL 29.120	Concrete Block Masonry SSR 29.12
758	CIVIL 29.130	Concrete Block Masonry SSR 29.13
759	CIVIL 30.010	Expansion Joint SSR 30.01
760	CIVIL 30.020	Expansion Joint SSR 30.02
761	CIVIL 30.030	Expansion Joint SSR 30.03
762	CIVIL 30.040	Expansion Joint SSR 30.04
763	CIVIL 30.050	Expansion Joint SSR 30.05
764	CIVIL 30.060	Expansion Joint SSR 30.06
765	CIVIL 30.070	Expansion Joint SSR 30.07
766	CIVIL 30.080	Expansion Joint SSR 30.08
767	CIVIL 30.090	Expansion Joint SSR 30.09
768	CIVIL 30.100	Expansion Joint SSR 30.10
769	CIVIL 30.110	Expansion Joint SSR 30.11
770	CIVIL 31.010	Water Proofing SSR 31.01
771	CIVIL 31.020	Water Proofing SSR 31.02
772	CIVIL 31.030	Water Proofing SSR 31.03
773	CIVIL 46.050	Building Maintenance SSR 46.05
774	CIVIL 46.060	Building Maintenance SSR 46.06
775	CIVIL 46.070	Building Maintenance SSR 46.07
776	CIVIL 46.080	Building Maintenance SSR 46.08
777	CIVIL 46.090	Building Maintenance SSR 46.09
778	CIVIL 46.110	Building Maintenance SSR 46.11
779	CIVIL 46.120	Building Maintenance SSR 46.12
780	CIVIL 46.130	Building Maintenance SSR 46.13
781	CIVIL 46.140	Building Maintenance SSR 46.14
782	CIVIL 46.150	Building Maintenance SSR 46.15
783	CIVIL 46.160	Building Maintenance SSR 46.16
784	CIVIL 46.170	Building Maintenance SSR 46.17
785	CIVIL 46.180	Building Maintenance SSR 46.18
786	CIVIL 46.190	Building Maintenance SSR 46.19
787	CIVIL 46.210	Building Maintenance SSR 46.21
788	CIVIL 46.220	Building Maintenance SSR 46.22
789	CIVIL 46.230	Building Maintenance SSR 46.23
790	CIVIL 46.240	Building Maintenance SSR 46.24
791	CIVIL 46.250	Building Maintenance SSR 46.25

792	CIVIL 46.260	Building Maintenance SSR 46.26
793	CIVIL 46.270	Building Maintenance SSR 46.27
794	CIVIL 46.280	Building Maintenance SSR 46.28
795	CIVIL 46.290	Building Maintenance SSR 46.29
796	CIVIL 46.310	Building Maintenance SSR 46.31
797	CIVIL 46.320	Building Maintenance SSR 46.32
798	CIVIL 46.330	Building Maintenance SSR 46.33
799	CIVIL 46.340	Building Maintenance SSR 46.34
800	CIVIL 46.350	Building Maintenance SSR 46.35
801	CIVIL 46.360	Building Maintenance SSR 46.36
802	CIVIL 46.370	Building Maintenance SSR 46.37
803	CIVIL 46.380	Building Maintenance SSR 46.38
804	CIVIL 46.390	Building Maintenance SSR 46.39
805	CIVIL 46.410	Building Maintenance SSR 46.41
806	CIVIL 46.430	Building Maintenance SSR 46.43
807	CIVIL 46.440	Building Maintenance SSR 46.44
808	CIVIL 46.450	Building Maintenance SSR 46.45
809	CIVIL_LABOR01	Black Smith With Tools - II Class
810	CIVIL_LABOR02	Stone Cutter With Tools - Semi Skilled
811	CIVIL_LABOR03	Mason I Class Skilled
812	CIVIL_LABOR04	Mason II Class Skilled
813	CIVIL_LABOR05	Carpenter I Class Skilled
814	CIVIL_LABOR06	Carpenter II Class Skilled
815	CIVIL_LABOR07	Plumber With Tools - Skilled
816	PM.HTLC33.025	Fixing of DB of various capacity
817	PM.HTLC33.026	fixing of DTC meterg wth all accessories
818	PM.HTLC33.027	Fixing of GI Strip for S/stn Earthing
819	PM.HTLC33.028	fixing of guard loop for 3 wires combo
820	PM.HTLC33.029	fixing of guard loop for 4/5 wires combo
821	PM.HTLC33.030	Fixing of LA wth conn to earthing
822	PM.HTLC33.031	fixing of LT cable 3.5 core
823	PM.HTLC33.032	Fixing of LT Shackel Insulator
824	PM.HTLC33.033	Fixing of Mtr box & conn 1 Ph Rural area
825	PM.HTLC33.034	Fixing of Mtr box & conn 1 Ph Urban area
826	PM.HTLC33.035	Fixing of Mtr box & conn 3 Ph Rural area
827	PM.HTLC33.036	Fixing of Mtr box & conn 3 Ph Urban area
828	PM.HTLC33.037	Fixing of spacers
829	PM.HTLC33.038	Fixing of U Clamp
830	PM.HTLC33.039	Hiring of Bullokart & cartman upto 4 KM
831	PM.HTLC33.040	Hot Dip Galvanising on all MS Fabrican
832	PM.HTLC33.041	HT Earthing 15 Kg ChCoal 10 Kg Salt
833	PM.HTLC33.042	HT Earthing 7 Kg earthing powder
834	PM.HTLC33.043	HT Stay Erection including binding
835	PM.HTLC33.044	LT Earthing 10 Kg ChCoal 7 Kg Salt

836	PM.HTLC33.045	LT Earthing 5 Kg earthing powder
837	PM.HTLC33.046	LT Stay Erection including binding
838	PM.HTLC33.047	Numbering by white paint on Blk Bckgr
839	PM.HTLC33.048	painting of erect RSJ pole 100X116 /175X85
840	PM.HTLC33.049	Painting of all size pole 1Ct RO 2Ct BB
841	PM.HTLC33.050	painting of CH & AN laying on ground
842	PM.HTLC33.051	painting of erected CH & AN all size
843	PM.HTLC33.052	painting of erected RSJ pole 125X75 mm
844	PM.HTLC33.053	painting of RSJ 152X152 / rail pl on Gr
845	PM.HTLC33.054	painting of RSJ pl 100X116 /175X85 on Gr
846	PM.HTLC33.055	painting of RSJ pole 125X75 laying on gr
847	PM.HTLC33.056	paintng of RSJ pole152X152 / rail pole
848	PM.HTLC33.057	Paving & Stringing of 34 AAAC/Gnat cond.
849	PM.HTLC33.058	Paving & stringing of 55 AAAC/Ant Cond
850	PM.HTLC33.059	Paving & Stringing of ACSCR / AAAC condu
851	PM.HTLC33.060	Paving & Stringing of various conductors
852	PM.HTLC33.061	provdng material to paint 125X75 laying
853	PM.HTLC33.062	provdng material to paint RSJ pole 100X1
854	PM.HTLC33.063	Provid Danger board & anti-climbg device
855	CIVIL 004.05	Road Surfacing Course SSR 4.05
856	CIVIL 004.06	Road Surfacing Course SSR 4.06
857	CIVIL 004.07	Road Surfacing Course SSR 4.07
858	CIVIL 004.08	Road Surfacing Course SSR 4.08
859	CIVIL 004.09	Road Surfacing Course SSR 4.09
860	CIVIL 004.10	Road Surfacing Course SSR 4.1
861	CIVIL 005.01	Rigid Pavement SSR 5.01
862	CIVIL 005.02	Rigid Pavement SSR 5.02
863	CIVIL 005.03	Rigid Pavement SSR 5.03
864	CIVIL 005.04	Rigid Pavement SSR 5.04
865	CIVIL 005.05	Rigid Pavement SSR 5.05
866	CIVIL 005.06	Rigid Pavement SSR 5.06
867	CIVIL 005.07	Rigid Pavement SSR 5.07
868	CIVIL 005.08	Rigid Pavement SSR 5.08
869	CIVIL 005.09	Rigid Pavement SSR 5.09
870	CIVIL 005.10	Rigid Pavement SSR 5.1
871	CIVIL 005.11	Rigid Pavement SSR 5.11
872	CIVIL 005.12	Rigid Pavement SSR 5.12
873	CIVIL 005.13	Rigid Pavement SSR 5.13
874	CIVIL 005.14	Rigid Pavement SSR 5.14
875	CIVIL 005.15	Rigid Pavement SSR 5.15
876	CIVIL 005.16	Rigid Pavement SSR 5.16
877	CIVIL 005.17	Rigid Pavement SSR 5.17
878	CIVIL 005.18	Rigid Pavement SSR 5.18
879	CIVIL 005.19	Rigid Pavement SSR 5.19

880	CIVIL 005.20	Rigid Pavement SSR 5.2
881	CIVIL 005.21	Rigid Pavement SSR 5.21
882	CIVIL 005.22	Rigid Pavement SSR 5.22
883	CIVIL 006.01	Road Furniture SSR 6.01
884	CIVIL 006.02	Road Furniture SSR 6.02
885	CIVIL 006.03	Road Furniture SSR 6.03
886	CIVIL 006.04	Road Furniture SSR 6.04
887	CIVIL 006.05	Road Furniture SSR 6.05
888	CIVIL 006.06	Road Furniture SSR 6.06
889	CIVIL 006.07	Road Furniture SSR 6.07
890	CIVIL 006.08	Road Furniture SSR 6.08
891	CIVIL 006.09	Road Furniture SSR 6.09
892	CIVIL 006.10	Road Furniture SSR 6.1
893	CIVIL 006.11	Road Furniture SSR 6.11
894	CIVIL 006.12	Road Furniture SSR 6.12
895	CIVIL 006.13	Road Furniture SSR 6.13
896	CIVIL 006.14	Road Furniture SSR 6.14
897	CIVIL 006.15	Road Furniture SSR 6.15
898	CIVIL 006.16	Road Furniture SSR 6.16
899	CIVIL 006.17	Road Furniture SSR 6.17
900	CIVIL 006.18	Road Furniture SSR 6.18
901	CIVIL 006.19	Road Furniture SSR 6.19
902	CIVIL 006.20	Road Furniture SSR 6.2
903	CIVIL 31.040	Water Proofing SSR 31.04
904	CIVIL 31.050	Water Proofing SSR 31.05
905	CIVIL 31.060	Water Proofing SSR 31.06
906	CIVIL 31.070	Water Proofing SSR 31.07
907	CIVIL 31.080	Water Proofing SSR 31.08
908	CIVIL 31.090	Water Proofing SSR 31.09
909	CIVIL 31.100	Water Proofing SSR 31.10
910	CIVIL 31.110	Water Proofing SSR 31.11
911	CIVIL 31.120	Water Proofing SSR 31.12
912	CIVIL 31.130	Water Proofing SSR 31.13
913	CIVIL 31.140	Water Proofing SSR 31.14
914	CIVIL 31.150	Water Proofing SSR 31.15
915	CIVIL 31.160	Water Proofing SSR 31.16
916	CIVIL 31.170	Water Proofing SSR 31.17
917	CIVIL 32.010	Plastering and Pointing SSR 32.01
918	CIVIL 32.020	Plastering and Pointing SSR 32.02
919	CIVIL 32.030	Plastering and Pointing SSR 32.03
920	CIVIL 32.040	Plastering and Pointing SSR 32.04
921	CIVIL 32.050	Plastering and Pointing SSR 32.05
922	CIVIL 32.060	Plastering and Pointing SSR 32.06
923	CIVIL 32.070	Plastering and Pointing SSR 32.07

924	CIVIL 32.080	Plastering and Pointing SSR 32.08
925	CIVIL 32.090	Plastering and Pointing SSR 32.09
926	CIVIL 32.100	Plastering and Pointing SSR 32.10
927	CIVIL 32.110	Plastering and Pointing SSR 32.11
928	CIVIL 32.120	Plastering and Pointing SSR 32.12
929	CIVIL 32.130	Plastering and Pointing SSR 32.13
930	CIVIL 32.140	Plastering and Pointing SSR 32.14
931	CIVIL 32.150	Plastering and Pointing SSR 32.15
932	CIVIL 32.160	Plastering and Pointing SSR 32.16
933	CIVIL 32.170	Plastering and Pointing SSR 32.17
934	CIVIL 32.180	Plastering and Pointing SSR 32.18
935	CIVIL 32.190	Plastering and Pointing SSR 32.19
936	CIVIL 32.200	Plastering and Pointing SSR 32.20
937	CIVIL 32.210	Plastering and Pointing SSR 32.21
938	CIVIL 32.220	Plastering and Pointing SSR 32.22
939	CIVIL 32.230	Plastering and Pointing SSR 32.23
940	CIVIL 32.240	Plastering and Pointing SSR 32.24
941	CIVIL 32.250	Plastering and Pointing SSR 32.25
942	CIVIL 32.260	Plastering and Pointing SSR 32.26
943	CIVIL 32.270	Plastering and Pointing SSR 32.27
944	CIVIL 32.280	Plastering and Pointing SSR 32.28
945	CIVIL_LABOR08	Glazier With Tools - Skilled
946	CIVIL_LABOR09	Tin Smith With Tools - Semi Skilled
947	CIVIL_LABOR10	Painter I Class Skilled
948	CIVIL_LABOR11	Painter II Class Skilled
949	CIVIL_LABOR12	Head Fitter With Tools - Skilled
950	CIVIL_LABOR13	Mechanic
951	CIVIL_LABOR14	Lorry Driver / Mixer Operator
952	CIVIL_LABOR15	Welder / Driller - Skilled
953	CIVIL_LABOR16	Polishman - Semi Skilled
954	CIVIL_LABOR17	Assistant Plumber - Skilled
955	CIVIL_LABOR18	Maistry Skilled / Supervisor / Mate
956	CIVIL_LABOR19	Vibrator Operator - Skilled
957	CIVIL_LABOR20	Skilled Labour
958	CIVIL_LABOR21	Boreman Skilled
959	CIVIL_LABOR22	Asphalt Sprayer Skilled
960	CIVIL_LABOR23	Minor or Blaster Semi Skilled
961	CIVIL_LABOR24	Quarry Man - Semi Skilled
962	CIVIL_LABOR25	Painter / White Washer - Semi Skilled
963	CIVIL_LABOR26	Excavation in Hard Rock (Un Blast)
964	CIVIL_LABOR27	Tile Turner Semi Skilled
965	CIVIL_LABOR28	Mazdoor - For Polishing
966	CIVIL_LABOR29	Bar Bender Skilled
967	CIVIL_LABOR30	Bhisti (Mixing / Curing) - Semi Skilled

968	CIVIL_LABOR31	Mukadam - Semi Skilled
969	CIVIL_LABOR32	Tar Handler - Semi Skilled
970	CIVIL_LABOR33	Helper Un Skilled
971	CIVIL_LABOR34	Tree Cutter - Semi Skilled
972	CIVIL_LABOR35	Navaghani
973	CIVIL_LABOR36	Mazdoor - Unskilled Heavy Male
974	CIVIL_LABOR37	Mazdoor - Unskilled Heavy Female
975	CIVIL_LABOR38	Below Boy
976	CIVIL_LABOR39	Fitter With Tools I Class Skilled
977	CIVIL_LABOR40	Fitter With Tools II Class Skilled
978	CIVIL_LABOR41	Gun Man for Guniting
979	CIVIL_LABOR42	Laboratory Assistant
980	CIVIL_LABOR43	Labour for Tile Turning
981	CIVIL_LABOR44	Excavator - Unskilled Heavy
982	CIVIL_LABOR45	Breaker - Semi Skilled
983	CIVIL_LABOR46	Hole Driller Semi Skilled
984	CIVIL_LABOR47	Chiseler Semi Skilled
985	CIVIL_LABOR48	Foreman Skilled
986	CIVIL_LABOR49	Bandhani Semi Skilled
987	CIVIL_LABOR50	Emgraver for lettering Skilled
988	CIVIL_LABOR51	Frabi - Weld - Drilling
989	CIVIL_LABOR52	Khalashi / Diers
990	CIVIL_LABOR53	Jack Hammer Operator
991	CIVIL_LABOR54	Electrician
992	CIVIL_LABOR55	Welder Skilled
993	PM.HTLC33.064	Providg carpet Guarding to LT line Horiz
994	PM.HTLC33.065	Providg carpet Guarding to LT line verti
995	PM.HTLC33.066	Providig & Fixig Aluminium Lugs all Size
996	PM.HTLC33.067	Providding Aluminium Bobbin
997	PM.HTLC33.068	Providing & fixin angle of various sizes
998	PM.HTLC33.069	Providing carpet Guarding to HT line
999	PM.HTLC33.070	Serv. Providing Channel ofvarious sizes
1000	PM.HTLC33.071	Providing& fixing flat of various sizes
1001	PM.HTLC33.072	Providing & fixng GI Pin 11 KV
1002	PM.HTLC33.073	Ser for Providing GI Shackle strip
1003	PM.HTLC33.074	Ser Providing GI Strip for S/stnEarthing
1004	PM.HTLC33.075	Serv for Providing GI Wire 10 SWG
1005	PM.HTLC33.076	Serv for Providing GI Wire 8 SWG
1006	PM.HTLC33.077	Serv for Providing HT Earthing Set
1007	PM.HTLC33.078	Serv forProviding HT Saty wire (7/8 SWG)
1008	PM.HTLC33.079	Serv for Providing HT Stay Set
1009	PM.HTLC33.080	Service for Providing LT Earthing Set
1010	PM.HTLC33.081	Service for Providing LT Stay Set
1011	PM.HTLC33.082	Serv forProviding LT Stay Wire(7/10 SWG)

1012	PM.HTLC33.083	providing material to paint 152X152/rail
1013	PM.HTLC33.084	providing material to paint to abv item
1014	PM.HTLC33.085	providing material to paint to CH&AN
1015	PM.HTLC33.086	providing material to paint to CH&AN all
1016	PM.HTLC33.087	providin&fixi nut bolts of various sizes
1017	PM.HTLC33.088	providing of guard loop to LT line 3W
1018	PM.HTLC33.089	providing of guard loop to LT line 4/5 W
1019	PM.HTLC33.090	Serv for Providing running earth
1020	PM.HTLC33.091	serv for Providing Shackle Insulator
1021	PM.HTLC33.092	serv for Providing spacers
1022	PM.HTLC33.093	Serv for Providing stay insulator
1023	PM.HTLC33.094	Providing Strain H/W for AAAC 55 Sqmm
1024	PM.HTLC33.095	Providing strain H/W for Weasel Cond
1025	PM.HTLC33.096	Providing WP TWin core wire 10.0 sqmm
1026	PM.HTLC33.097	Providing WP TWin core wire 2.5 sqmm
1027	PM.HTLC33.098	Providing WP TWin core wire 4.0 sqmm
1028	PM.HTLC33.099	PSC pole 8 Rmt erection
1029	PM.HTLC33.100	PSC pole 9 Rmt erection
1030	PM.HTLC33.101	rection of comp. T/F center
1031	PM.HTLC33.102	Re-Excavation of Old Pits
1032	PM.HTLC33.103	Removing AB Switch/ HG Fuse
1033	CIVIL 006.21	Road Furniture SSR 6.21
1034	CIVIL 006.22	Road Furniture SSR 6.22
1035	CIVIL 006.23	Road Furniture SSR 6.23
1036	CIVIL 006.24	Road Furniture SSR 6.24
1037	CIVIL 006.25	Road Furniture SSR 6.25
1038	CIVIL 006.26	Road Furniture SSR 6.26
1039	CIVIL 006.27	Road Furniture SSR 6.27
1040	CIVIL 006.28	Road Furniture SSR 6.28
1041	CIVIL 006.29	Road Furniture SSR 6.29
1042	CIVIL 006.30	Road Furniture SSR 6.3
1043	CIVIL 006.31	Road Furniture SSR 6.31
1044	CIVIL 006.32	Road Furniture SSR 6.32
1045	CIVIL 006.33	Road Furniture SSR 6.33
1046	CIVIL 006.34	Road Furniture SSR 6.34
1047	CIVIL 006.35	Road Furniture SSR 6.35
1048	CIVIL 006.36	Road Furniture SSR 6.36
1049	CIVIL 006.37	Road Furniture SSR 6.37
1050	CIVIL 006.38	Road Furniture SSR 6.38
1051	CIVIL 006.39	Road Furniture SSR 6.39
1052	CIVIL 006.40	Road Furniture SSR 6.4
1053	CIVIL 006.41	Road Furniture SSR 6.41
1054	CIVIL 006.42	Road Furniture SSR 6.42
1055	CIVIL 006.43	Road Furniture SSR 6.43

1056	CIVIL 006.44	Road Furniture SSR 6.44
1057	CIVIL 006.45	Road Furniture SSR 6.45
1058	CIVIL 006.46	Road Furniture SSR 6.46
1059	CIVIL 006.47	Road Furniture SSR 6.47
1060	CIVIL 006.48	Road Furniture SSR 6.48
1061	CIVIL 006.49	Road Furniture SSR 6.49
1062	CIVIL 006.50	Road Furniture SSR 6.5
1063	CIVIL 006.51	Road Furniture SSR 6.51
1064	CIVIL 006.52	Road Furniture SSR 6.52
1065	CIVIL 006.53	Road Furniture SSR 6.53
1066	CIVIL 006.54	Road Furniture SSR 6.54
1067	CIVIL 006.55	Road Furniture SSR 6.55
1068	CIVIL 006.56	Road Furniture SSR 6.56
1069	CIVIL 006.57	Road Furniture SSR 6.57
1070	CIVIL 006.58	Road Furniture SSR 6.58
1071	CIVIL 006.59	Road Furniture SSR 6.59
1072	CIVIL 006.60	Road Furniture SSR 6.6
1073	CIVIL 006.61	Road Furniture SSR 6.61
1074	CIVIL 006.62	Road Furniture SSR 6.62
1075	CIVIL 006.63	Road Furniture SSR 6.63
1076	CIVIL 006.64	Road Furniture SSR 6.64
1077	CIVIL 006.65	Road Furniture SSR 6.65
1078	CIVIL 006.66	Road Furniture SSR 6.66
1079	CIVIL 006.67	Road Furniture SSR 6.67
1080	CIVIL 006.68	Road Furniture SSR 6.68
1081	CIVIL 32.290	Plastering and Pointing SSR 32.29
1082	CIVIL 32.300	Plastering and Pointing SSR 32.30
1083	CIVIL 32.310	Plastering and Pointing SSR 32.31
1084	CIVIL 32.320	Plastering and Pointing SSR 32.32
1085	CIVIL 32.330	Plastering and Pointing SSR 32.33
1086	CIVIL 32.340	Plastering and Pointing SSR 32.34
1087	CIVIL 32.350	Plastering and Pointing SSR 32.35
1088	CIVIL 32.360	Plastering and Pointing SSR 32.36
1089	CIVIL 32.370	Plastering and Pointing SSR 32.37
1090	CIVIL 33.010	Paving Flooring and dado SSR 33.01
1091	CIVIL 33.020	Paving Flooring and dado SSR 33.02
1092	CIVIL 33.030	Paving Flooring and dado SSR 33.03
1093	CIVIL 33.040	Paving Flooring and dado SSR 33.04
1094	CIVIL 33.050	Paving Flooring and dado SSR 33.05
1095	CIVIL 33.060	Paving Flooring and dado SSR 33.06
1096	CIVIL 33.070	Paving Flooring and dado SSR 33.07
1097	CIVIL 33.080	Paving Flooring and dado SSR 33.08
1098	CIVIL 33.090	Paving Flooring and dado SSR 33.09
1099	CIVIL 33.100	Paving Flooring and dado SSR 33.10

1100	CIVIL 33.110	Paving Flooring and dado SSR 33.11
1101	CIVIL 33.120	Paving Flooring and dado SSR 33.12
1102	CIVIL 33.130	Paving Flooring and dado SSR 33.13
1103	CIVIL 33.140	Paving Flooring and dado SSR 33.14
1104	CIVIL 33.150	Paving Flooring and dado SSR 33.15
1105	CIVIL 33.160	Paving Flooring and dado SSR 33.16
1106	CIVIL 33.170	Paving Flooring and dado SSR 33.17
1107	CIVIL 33.180	Paving Flooring and dado SSR 33.18
1108	CIVIL 33.190	Paving Flooring and dado SSR 33.19
1109	CIVIL 33.200	Paving Flooring and dado SSR 33.20
1110	CIVIL 33.210	Paving Flooring and dado SSR 33.21
1111	CIVIL 33.220	Paving Flooring and dado SSR 33.22
1112	CIVIL 33.230	Paving Flooring and dado SSR 33.23
1113	CIVIL 33.240	Paving Flooring and dado SSR 33.24
1114	CIVIL 33.250	Paving Flooring and dado SSR 33.25
1115	CIVIL 33.260	Paving Flooring and dado SSR 33.26
1116	CIVIL 33.270	Paving Flooring and dado SSR 33.27
1117	CIVIL 33.280	Paving Flooring and dado SSR 33.28
1118	CIVIL 33.290	Paving Flooring and dado SSR 33.29
1119	CIVIL 33.300	Paving Flooring and dado SSR 33.30
1120	CIVIL 33.310	Paving Flooring and dado SSR 33.31
1121	CIVIL_LABOR56	Labour for Traffic Regulation
1122	CIVIL_LABOR57	Watchman
1123	CIVIL_LABOR58	Compressor Operator / Driver
1124	CIVIL_LABOR59	Supervisor / Mate
1125	CIVIL_LABOR60	Blacksmith Welder/Plumber/Electrician.
1126	CIVIL_LABOR61	Blaster (Stone Cutter)
1127	CIVIL_LABOR62	Mali
1128	CIVIL_LABOR63	Mazdoor / Dresser (Semi Skilled)
1129	CIVIL_LABOR64	Mazdoor / Dresser Sinker B116 Skilled
1130	CIVIL_LABOR65	Medical Officer
1131	CIVIL_LABOR66	Operator (grouting)
1132	CIVIL_LABOR67	Para Medical Personnel
1133	CIVIL_LABOR68	Mazdoor unskilled female (light)
1134	CIVIL_LABOR69	Painting Lettering Number
1135	CIVIL_LABOR70	Junior Engineer
1136	CIVIL_LABOR71	Surveyor
1137	CIVIL_LABOR72	Autocad Operator
1138	CIVIL_LABOR73	Attendent
1139	CIVIL_LABOR74	Computer Typist
1140	CIVIL_LABOR75	Tracer
1141	CIVIL_LABOR76	Total Station Operator
1142	CIVIL_LABOR77	Senior Engineer
1143	CIVIL_LABOR78	Assistant

1144	CIVIL_LABOR79	Operator / Fitter
1145	CIVIL_LABOR80	Mazdoor Unskilled Light Male
1146	CIVIL_LABOR81	Computer Operator
1147	CIVIL_LABOR82	Survey Helper
1148	CIVIL_LABOR83	Technician
1149	CIVIL_LABOR84	Skilled Assistants-on the site
1150	CIVIL_LABOR85	Supervisor
1151	CIVIL_LABOR86	Valuation expert
1152	CIVIL_LABOR87	Office support Staff
1153	CIVIL_LABOR88	Co-ordinator
1154	CIVIL_LABOR89	Senior Surveyor
1155	CIVIL_LABOR90	Revenue expert
1156	CIVIL_LABOR91	Welder
1157	CIVIL_LABOR92	Upkeep of office premises / housekeeping
1158	CIVIL_LS	Civil Work General Services in LS
1159	CIVIL_M	Civil Work General Services in M
1160	CIVIL_M2	Civil Work General Services in M2
1161	CIVIL_M3	Civil Work General Services in M3
1162	CIVIL_NO	Civil Work General Services in NO
1163	PM.HTLC11.001	digging pit HT supports-ordi soil
1164	PM.HTLC11.002	digging pit HT supports-soft murum
1165	PM.HTLC11.003	digging pit HT supports-hard murum
1166	PM.HTLC11.007	100X116/175X85 prviding matrial to paint
1167	PM.HTLC11.008	125x75mm prviding matrial to paint RSJ
1168	PM.HTLC11.009	152X152 prvdng mtrial to paint RSJ Pole
1169	PM.HTLC11.010	Casing capping wiring using PVC 1/18 SWG
1170	PM.HTLC33.104	Removing DB / DTC Meter
1171	PM.HTLC33.105	Removing Guarding wire & making coils
1172	PM.HTLC33.106	Removing of HT/LT cond. & making coils
1173	PM.HTLC33.107	Removing old fabrication material
1174	PM.HTLC33.108	Removing old 175X85/100X116/9m PSC pole
1175	PM.HTLC33.109	Removing old RSJ 125X75/PSC 8M pole
1176	PM.HTLC33.110	Removing Stay from Ground
1177	PM.HTLC33.111	Rep of 1 ph meter with conn. rural Area
1178	PM.HTLC33.112	Rep of 1 ph meter with conn. Urban Area
1179	PM.HTLC33.113	Rep of 3 ph meter with conn. Rural area
1180	PM.HTLC33.114	Rep of 3 ph meter with conn. Urban area
1181	PM.HTLC33.115	Replacement of DTC above 100 KVA on site
1182	PM.HTLC33.116	Replacement of DTC upto 100 KVA on site
1183	PM.HTLC33.117	RSJ pole 105 lb/yd rail upto 10 rmt
1184	PM.HTLC33.118	RSJ pole 125X75 mm erection
1185	PM.HTLC33.119	RSJ pole 152X152 /90 lb/yd rail upto 10m
1186	PM.HTLC33.120	RSJ pole 175X85 or 100X116 upto10 M errec
1187	PM.HTLC33.121	S/Stn Earthig with Earthing Pwdr CI Pipe

1188	PM.HTLC33.122	LOADING & UNLOADING
1189	PM.HTLC33.123	LT CABL FAULT DETECT
1190	PM.HTLC33.124	REPLACEMNT T/F I/D
1191	PM.HTLC33.125	REPLACEMNT T/F O/D
1192	PM.HTLC33.126	Suppfull round pipe
1193	PM.HTLC33.127	Supphalf round pipe
1194	PM.HTLC33.128	Topping of Oil in Dist. T/F.
1195	PM.HTLC33.129	Strch,handl -abov120
1196	PM.HTLC33.130	Strch,handl -upto120
1197	PM.HTLC33.131	Service Conn labor charges for 1 Ph conn
1198	PM.HTLC33.132	Service Conn labor charges for 3 Ph conn
1199	PM.HTLC33.133	Stay erection using drilling bore
1200	PM.HTLC33.134	Survey &Allignment of HT /LT line
1201	PM.HTLC33.135	Taking 1 Ph meter outside with material
1202	PM.HTLC33.136	Taking 3 Ph meter outside with material
1203	PM.HTLC33.137	Trans of RSJ pls excpt abv 0.5 to 2.5 Km
1204	PM.HTLC33.138	Trans of RSJ pls excpt abv than 2.5 KM
1205	PM.HTLC33.139	Transportation of all pole 0.5 to 2.5 Km
1206	PM.HTLC33.140	Transportation of all pole above 2.5 Km
1207	PM.HTLC33.141	Transportn of Com. material btn 2 store
1208	PM.HTLC33.142	Tree Cutting of HT/LT line
1209	PM.HTLC33.143	walk down survey in rural area
1210	PM.HTLC33.144	walk down survey in urban area
1211	CIVIL 006.69	Road Furniture SSR 6.69
1212	CIVIL 006.70	Road Furniture SSR 6.7
1213	CIVIL 006.71	Road Furniture SSR 6.71
1214	CIVIL 006.72	Road Furniture SSR 6.72
1215	CIVIL 006.73	Road Furniture SSR 6.73
1216	CIVIL 006.74	Road Furniture SSR 6.74
1217	CIVIL 006.75	Road Furniture SSR 6.75
1218	CIVIL 006.76	Road Furniture SSR 6.76
1219	CIVIL 006.77	Road Furniture SSR 6.77
1220	CIVIL 006.78	Road Furniture SSR 6.78
1221	CIVIL 006.79	Road Furniture SSR 6.79
1222	CIVIL 006.80	Road Furniture SSR 6.8
1223	CIVIL 006.81	Road Furniture SSR 6.81
1224	CIVIL 006.82	Road Furniture SSR 6.82
1225	CIVIL 006.83	Road Furniture SSR 6.83
1226	CIVIL 006.84	Road Furniture SSR 6.84
1227	CIVIL 006.85	Road Furniture SSR 6.85
1228	CIVIL 006.86	Road Furniture SSR 6.86
1229	CIVIL 006.87	Road Furniture SSR 6.87
1230	CIVIL 006.88	Road Furniture SSR 6.88
1231	CIVIL 006.89	Road Furniture SSR 6.89

1232	CIVIL 006.90	Road Furniture SSR 6.9
1233	CIVIL 006.91	Road Furniture SSR 6.91
1234	CIVIL 006.92	Road Furniture SSR 6.92
1235	CIVIL 006.93	Road Furniture SSR 6.93
1236	CIVIL 006.94	Road Furniture SSR 6.94
1237	CIVIL 006.95	Road Furniture SSR 6.95
1238	CIVIL 006.96	Road Furniture SSR 6.96
1239	CIVIL 006.97	Road Furniture SSR 6.97
1240	CIVIL 007.01	Road Miscellaneous items SSR 7.01
1241	CIVIL 007.02	Road Miscellaneous items SSR 7.02
1242	CIVIL 007.03	Road Miscellaneous items SSR 7.03
1243	CIVIL 007.04	Road Miscellaneous items SSR 7.04
1244	CIVIL 007.05	Road Miscellaneous items SSR 7.05
1245	CIVIL 007.06	Road Miscellaneous items SSR 7.06
1246	CIVIL 007.07	Road Miscellaneous items SSR 7.07
1247	CIVIL 007.08	Road Miscellaneous items SSR 7.08
1248	CIVIL 007.09	Road Miscellaneous items SSR 7.09
1249	CIVIL 007.10	Road Miscellaneous items SSR 7.1
1250	CIVIL 007.11	Road Miscellaneous items SSR 7.11
1251	CIVIL 007.12	Road Miscellaneous items SSR 7.12
1252	CIVIL 007.13	Road Miscellaneous items SSR 7.13
1253	CIVIL 007.14	Road Miscellaneous items SSR 7.14
1254	CIVIL 007.15	Road Miscellaneous items SSR 7.15
1255	CIVIL 007.16	Road Miscellaneous items SSR 7.16
1256	CIVIL 33.320	Paving Flooring and dado SSR 33.32
1257	CIVIL 33.330	Paving Flooring and dado SSR 33.33
1258	CIVIL 33.340	Paving Flooring and dado SSR 33.34
1259	CIVIL 33.350	Paving Flooring and dado SSR 33.35
1260	CIVIL 33.360	Paving Flooring and dado SSR 33.36
1261	CIVIL 33.370	Paving Flooring and dado SSR 33.37
1262	CIVIL 33.380	Paving Flooring and dado SSR 33.38
1263	CIVIL 33.390	Paving Flooring and dado SSR 33.39
1264	CIVIL 33.400	Paving Flooring and dado SSR 33.40
1265	CIVIL 33.410	Paving Flooring and dado SSR 33.41
1266	CIVIL 33.420	Paving Flooring and dado SSR 33.42
1267	CIVIL 33.430	Paving Flooring and dado SSR 33.43
1268	CIVIL 33.440	Paving Flooring and dado SSR 33.44
1269	CIVIL 33.450	Paving Flooring and dado SSR 33.45
1270	CIVIL 33.460	Paving Flooring and dado SSR 33.46
1271	CIVIL 33.470	Paving Flooring and dado SSR 33.47
1272	CIVIL 33.480	Paving Flooring and dado SSR 33.48
1273	CIVIL 33.490	Paving Flooring and dado SSR 33.49
1274	CIVIL 33.500	Paving Flooring and dado SSR 33.50
1275	CIVIL 33.510	Paving Flooring and dado SSR 33.51

1276	CIVIL 33.520	Paving Flooring and dado SSR 33.52
1277	CIVIL 33.530	Paving Flooring and dado SSR 33.53
1278	CIVIL 33.540	Paving Flooring and dado SSR 33.54
1279	CIVIL 33.550	Paving Flooring and dado SSR 33.55
1280	CIVIL 33.560	Paving Flooring and dado SSR 33.56
1281	CIVIL 33.570	Paving Flooring and dado SSR 33.57
1282	CIVIL 33.580	Paving Flooring and dado SSR 33.58
1283	CIVIL 33.590	Paving Flooring and dado SSR 33.59
1284	CIVIL 33.610	Paving Flooring and dado SSR 33.61
1285	CIVIL 33.620	Paving Flooring and dado SSR 33.62
1286	CIVIL 33.650	Paving Flooring and dado SSR 33.65
1287	CIVIL 33.660	Paving Flooring and dado SSR 33.66
1288	CIVIL 33.670	Paving Flooring and dado SSR 33.67
1289	CIVIL 33.680	Paving Flooring and dado SSR 33.68
1290	CIVIL 33.690	Paving Flooring and dado SSR 33.69
1291	CIVIL 33.700	Paving Flooring and dado SSR 33.70
1292	CIVIL 33.710	Paving Flooring and dado SSR 33.71
1293	CIVIL 33.720	Paving Flooring and dado SSR 33.72
1294	CIVIL 33.730	Paving Flooring and dado SSR 33.73
1295	PM.HTLC11.011	Casing capping wiring using PVC 3/20 SWG
1296	PM.HTLC11.012	Concreting for muffing of poles
1297	PM.HTLC11.013	concreting of poles & stay using cement
1298	PM.HTLC11.014	earthing to T/F 15Kg Earthing Powder
1299	PM.HTLC11.015	Earthing to T/F 25Kg Chcoal 15Kg Salt
1300	PM.HTLC11.016	Exccavation of P/S/E pit in any soil
1301	PM.HTLC11.017	Exccavation of P/S/E pit in Basalt rock
1302	PM.HTLC11.018	Exccavation of P/S/E pit in Hard Rock
1303	PM.HTLC11.019	Fixing Angle of various sizes
1304	PM.HTLC11.020	Fixing of 11 KV Disc Insulator with H/W
1305	PM.HTLC11.021	Fixing of 11 KV Pin Insulator with Pin
1306	PM.HTLC11.022	Fixing of 33 KV Disc Insulator with H/W
1307	PM.HTLC11.023	Fixing of AB Switch Complete
1308	PM.HTLC11.024	Fixing of Channel of various sizes
1309	PM.HTLC11.025	Fixing of DB of various capacity
1310	PM.HTLC11.026	fixing of DTC meterg wth all accessories
1311	PM.HTLC11.027	Fixing of GI Strip for S/stn Earthing
1312	PM.HTLC11.028	fixing of guard loop for 3 wires combo
1313	PM.HTLC11.029	fixing of guard loop for 4/5 wires combo
1314	PM.HTLC11.030	Fixing of LA wth conn to earthing
1315	PM.HTLC11.033	Fixing of Mtr box & conn 1 Ph Rural area
1316	PM.HTLC11.034	Fixing of Mtr box & conn 1 Ph Urban area
1317	PM.HTLC11.035	Fixing of Mtr box & conn 3 Ph Rural area
1318	PM.HTLC11.036	Fixing of Mtr box & conn 3 Ph Urban area
1319	PM.HTLC11.037	Fixing of spacers

1320	PM.HTLC11.038	Fixing of U Clamp
1321	PM.HTLC11.039	Hiring of Bullockcart & cartman upto 4 KM
1322	PM.HTLC11.040	Hot Dip Galvanising on all MS Fabrican
1323	PM.HTLC11.042	HT Earthing 7 Kg earthing powder
1324	PM.HTLC11.043	HT Stay Erection including binding
1325	PM.HTLC11.047	Numbering by white paint on Blk Bckgr
1326	PM.HTLC11.048	paintig of erec RSJ pole 100X116 /175X85
1327	PM.HTLC11.049	Painting of all size pole 1Ct RO 2Ct BB
1328	PM.HTLC11.050	painting of CH & AN laying on ground
1329	PM.HTLC11.051	painting of erected CH & AN all size
1330	PM.HTLC11.052	painting of erected RSJ pole 125X75 mm
1331	PM.HTLC11.053	painting of RSJ 152X152 / rail Pl on Gr
1332	PM.HTLC11.054	painting of RSJ pl 100X116 /175X85 on Gr
1333	PM.HTLC11.055	painting of RSJ pole 125X75 laying on gr
1334	PM.HTLC33.145	Walk Down Survey of all consumers DTC wi
1335	PM.HTLC33.146	CLEANING DTC CENTRE
1336	PM.HTLC33.147	ERRECTION 11 KV RMU
1337	PM.HTLC33.148	ERRECTION DT/F
1338	PM.HTLC33.149	Excava of Cab trnch
1339	PM.HTLC33.150	HIGH PRSSURE TEST
1340	PM.HTLC33.151	HT CABL FAULT DETECT
1341	PM.HTLC33.152	JOINTING CHAMBER
1342	PM.HTLC33.153	LABOUR FOR ET -12
1343	PM.HTLC33.154	Concreting for muffing of RSJ / rail pol
1344	PM.HTLC33.155	Erection of DP structure including trans
1345	PM.HTLC33.156	Erection of poles and backfilling with b
1346	PM.HTLC33.157	Fixing and erection LT stay sets, refix
1347	PM.HTLC33.158	Fixing and erection HT stay sets, refixi
1348	PM.HTLC33.159	Fixing and erection of stay sets, bindin
1349	PM.HTLC33.160	Fixing of 22 KV pin insulator with pins
1350	PM.HTLC33.161	Fixing of 3 CT of HT consumer Location w
1351	PM.HTLC33.162	Fixing of base channel labour only
1352	PM.HTLC33.163	Fixing of cut point channel including fi
1353	PM.HTLC33.164	Fixing of D.O. / Horn gap set including
1354	PM.HTLC33.165	Fixing of disc insulator with H/W labour
1355	PM.HTLC33.166	Fixing of Horngap / D.O. channel
1356	PM.HTLC33.167	Fixing of LA/Pin channel labour only
1357	PM.HTLC33.168	Fixing of power channel labour only
1358	PM.HTLC33.169	Fixing of spacers-1) with contractor m
1359	PM.HTLC33.170	Fixing of spacers-2) with companyý ma
1360	PM.HTLC33.171	Fixing of top clip labour only.
1361	PM.HTLC33.172	Fixing of V cross arms/fiber glass strai
1362	PM.HTLC33.173	Fixing of Y cross arms/fiber glass strai
1363	PM.HTLC33.174	Hiring of hand cart with cart men for di

1364	PM.HTLC33.175	HT guarding using 6/8 swg GI wire includ
1365	PM.HTLC33.176	LT guarding using 6/8 swg GI wire includ
1366	PM.HTLC33.177	Paving out and stringing of 3 HT conduct
1367	PM.HTLC33.178	Paving out and stringing of LT conductor
1368	PM.HTLC33.179	Removing of existing LT without cutting
1369	PM.HTLC33.180	Removing of existing poles and dismantli
1370	PM.HTLC33.181	Special muffing of RSJ poles with excava
1371	PM.HTLC33.182	1 Ph 3W side bracket (approx.4.7 kg pe
1372	PM.HTLC33.183	11 KV V cross arm with clamp (approx.1
1373	PM.HTLC33.184	11 KV DP base channel (approx.50.6 kg p
1374	CIVIL 007.17	Road Miscellaneous items SSR 7.17
1375	CIVIL 007.18	Road Miscellaneous items SSR 7.18
1376	CIVIL 007.19	Road Miscellaneous items SSR 7.19
1377	CIVIL 007.20	Road Miscellaneous items SSR 7.2
1378	CIVIL 007.21	Road Miscellaneous items SSR 7.21
1379	CIVIL 007.22	Road Miscellaneous items SSR 7.22
1380	CIVIL 007.23	Road Miscellaneous items SSR 7.23
1381	CIVIL 007.24	Road Miscellaneous items SSR 7.24
1382	CIVIL 007.25	Road Miscellaneous items SSR 7.25
1383	CIVIL 007.26	Road Miscellaneous items SSR 7.26
1384	CIVIL 007.27	Road Miscellaneous items SSR 7.27
1385	CIVIL 007.28	Road Miscellaneous items SSR 7.28
1386	CIVIL 007.29	Road Miscellaneous items SSR 7.29
1387	CIVIL 007.30	Road Miscellaneous items SSR 7.3
1388	CIVIL 007.31	Road Miscellaneous items SSR 7.31
1389	CIVIL 007.32	Road Miscellaneous items SSR 7.32
1390	CIVIL 007.33	Road Miscellaneous items SSR 7.33
1391	CIVIL 007.34	Road Miscellaneous items SSR 7.34
1392	CIVIL 007.35	Road Miscellaneous items SSR 7.35
1393	CIVIL 007.36	Road Miscellaneous items SSR 7.36
1394	CIVIL 007.37	Road Miscellaneous items SSR 7.37
1395	CIVIL 008.01	Road Maintenance SSR 8.01
1396	CIVIL 008.02	Road Maintenance SSR 8.02
1397	CIVIL 008.03	Road Maintenance SSR 8.03
1398	CIVIL 008.04	Road Maintenance SSR 8.04
1399	CIVIL 008.05	Road Maintenance SSR 8.05
1400	CIVIL 008.06	Road Maintenance SSR 8.06
1401	CIVIL 008.07	Road Maintenance SSR 8.07
1402	CIVIL 008.08	Road Maintenance SSR 8.08
1403	CIVIL 008.09	Road Maintenance SSR 8.09
1404	CIVIL 008.10	Road Maintenance SSR 8.1
1405	CIVIL 008.11	Road Maintenance SSR 8.11
1406	CIVIL 008.12	Road Maintenance SSR 8.12
1407	CIVIL 008.13	Road Maintenance SSR 8.13

1408	CIVIL 008.14	Road Maintenance SSR 8.14
1409	CIVIL 008.15	Road Maintenance SSR 8.15
1410	CIVIL 008.16	Road Maintenance SSR 8.16
1411	CIVIL 008.17	Road Maintenance SSR 8.17
1412	CIVIL 008.18	Road Maintenance SSR 8.18
1413	CIVIL 008.19	Road Maintenance SSR 8.19
1414	CIVIL 008.20	Road Maintenance SSR 8.2
1415	CIVIL 008.21	Road Maintenance SSR 8.21
1416	CIVIL 008.22	Road Maintenance SSR 8.22
1417	CIVIL 33.740	Paving Flooring and dado SSR 33.74
1418	CIVIL 33.750	Paving Flooring and dado SSR 33.75
1419	CIVIL 33.760	Paving Flooring and dado SSR 33.76
1420	CIVIL 33.770	Paving Flooring and dado SSR 33.77
1421	CIVIL 33.780	Paving Flooring and dado SSR 33.78
1422	CIVIL 33.790	Paving Flooring and dado SSR 33.79
1423	CIVIL 33.800	Paving Flooring and dado SSR 33.80
1424	CIVIL 34.010	Wood Finish SSR 34.01
1425	CIVIL 34.020	Wood Finish SSR 34.02
1426	CIVIL 34.030	Wood Finish SSR 34.03
1427	CIVIL 34.040	Wood Finish SSR 34.04
1428	CIVIL 34.050	Wood Finish SSR 34.05
1429	CIVIL 34.060	Wood Finish SSR 34.06
1430	CIVIL 34.070	Wood Finish SSR 34.07
1431	CIVIL 34.080	Wood Finish SSR 34.08
1432	CIVIL 34.090	Wood Finish SSR 34.09
1433	CIVIL 34.100	Wood Finish SSR 34.10
1434	CIVIL 34.110	Wood Finish SSR 34.11
1435	CIVIL 35.010	Oil Painting SSR 35.01
1436	CIVIL 35.020	Oil Painting SSR 35.02
1437	CIVIL 35.030	Oil Painting SSR 35.03
1438	CIVIL 35.040	Oil Painting SSR 35.04
1439	CIVIL 35.050	Oil Painting SSR 35.05
1440	CIVIL 35.060	Oil Painting SSR 35.06
1441	CIVIL 35.070	Oil Painting SSR 35.07
1442	CIVIL 35.080	Oil Painting SSR 35.08
1443	CIVIL 35.090	Oil Painting SSR 35.09
1444	CIVIL 35.100	Oil Painting SSR 35.10
1445	CIVIL 35.110	Oil Painting SSR 35.11
1446	CIVIL 35.120	Oil Painting SSR 35.12
1447	CIVIL 35.130	Oil Painting SSR 35.13
1448	CIVIL 35.140	Oil Painting SSR 35.14
1449	CIVIL 35.150	Oil Painting SSR 35.15
1450	CIVIL 35.160	Oil Painting SSR 35.16
1451	CIVIL 35.180	Oil Painting SSR 35.18

1452	CIVIL 35.190	Oil Painting SSR 35.19
1453	CIVIL 35.200	Oil Painting SSR 35.20
1454	CIVIL 35.210	Oil Painting SSR 35.21
1455	CIVIL 35.220	Oil Painting SSR 35.22
1456	CIVIL 35.230	Oil Painting SSR 35.23
1457	CIVIL 35.240	Oil Painting SSR 35.24
1458	CIVIL 35.250	Oil Painting SSR 35.25
1459	CIVIL 35.260	Oil Painting SSR 35.26
1460	CIVIL 36.010	Colouring SSR 36.01
1461	CIVIL 36.020	Colouring SSR 36.02
1462	CIVIL 36.030	Colouring SSR 36.03
1463	CIVIL 36.040	Colouring SSR 36.04
1464	CIVIL 36.050	Colouring SSR 36.05
1465	PM.HTLC11.056	paintng of RSJ pole152X152 / rail pole
1466	PM.HTLC11.057	Paving & Stringing of 34 AAAC/Gnat cond.
1467	PM.HTLC11.058	Paving & stringing of 55 AAAC/Ant Cond
1468	PM.HTLC11.059	Paving & Stringing of ACSR / AAAC condu
1469	PM.HTLC11.060	Paving & Stringing of various conductors
1470	PM.HTLC11.061	provdng material to paint 125X75 laying
1471	PM.HTLC11.062	provdng material to paint RSJ pole 100X1
1472	PM.HTLC11.063	Provid Danger board & anti-climbg device
1473	PM.HTLC11.066	Providig & Fixig Aluminium Lugs all Size
1474	PM.HTLC11.067	Providding Aluminium Bobbin
1475	PM.HTLC11.068	Providing& fixing angle of various sizes
1476	PM.HTLC11.069	Providing carpet Guarding to HT line
1477	PM.HTLC11.070	Providing& fix Channel of various sizes
1478	PM.HTLC11.071	Providing & fix flat of various sizes
1479	PM.HTLC11.072	Providing & fixing GI Pin 11 KV
1480	PM.HTLC11.075	serv for Providing GI Wire 10 SWG
1481	PM.HTLC11.076	Providing & fixing GI Wire 8 SWG
1482	PM.HTLC11.077	Service for Providing HT Earthing Set
1483	PM.HTLC11.078	serv forProviding HT Saty wire (7/8 SWG)
1484	PM.HTLC11.079	Service for Providing HT Stay Set
1485	PM.HTLC11.083	serv provd material to paint152X152/rail
1486	PM.HTLC11.084	providing material to paint to abv item
1487	PM.HTLC11.085	providing material to paint to CH&AN
1488	PM.HTLC11.086	providing material to paint to CH&AN all
1489	PM.HTLC11.087	providing&fix nut bolts of various sizes
1490	PM.HTLC11.090	Serv for Providing running earth
1491	PM.HTLC11.091	Serv. for Providing Shackle Insulator
1492	PM.HTLC11.092	Service for Providing spacers
1493	PM.HTLC11.093	Service for Providing stay insulator
1494	PM.HTLC11.094	ser forProvidi Strain H/WforAAAC 55 Sqmm
1495	PM.HTLC11.095	serv Providing strain H/Wfor Weasel Cond

1496	PM.HTLC11.096	ser f Providing WP TWin corewire10.0sqmm
1497	PM.HTLC11.097	serv Providing WP TWin corewire 2.5sqmm
1498	PM.HTLC11.098	serv Providing WP TWin corewire 4.0sqmm
1499	PM.HTLC11.099	PSC pole 8 Rmt erection
1500	PM.HTLC11.100	PSC pole 9 Rmt erection
1501	PM.HTLC11.101	rection of comp. T/F center
1502	PM.HTLC11.102	Re-Excavation of Old Pits
1503	PM.HTLC11.103	Removing AB Switch/ HG Fuse
1504	PM.HTLC33.185	11 KV DP line channel (approx.50.6 kg p
1505	PM.HTLC33.186	11 kv guarding channel MS 75x40 (approx
1506	PM.HTLC33.187	11 KV projected type D O fitting stand (
1507	PM.HTLC33.188	11 KV single pole line channel (approx.
1508	PM.HTLC33.189	11 KV Top fitting with clamp (approx.2.
1509	PM.HTLC33.190	22 KV V cross arm with clamp (approx.1
1510	PM.HTLC33.191	22 KV Top Fitting (approx.2.75 kg per n
1511	PM.HTLC33.192	3 Ph 4W side bracket (approx.6.1 kg per
1512	PM.HTLC33.193	3 Ph 5W side bracket (approx.7.5 kg per
1513	PM.HTLC33.194	33 kv guarding channel MS100x50 (approx
1514	PM.HTLC33.195	33 KV single pole line channel (approx.
1515	PM.HTLC33.196	33 KV top pin support (approx.3.25 kg p
1516	PM.HTLC33.197	33KV V cross arm (approx.19.7 kg per no
1517	PM.HTLC33.198	A & B Type cross arm clamps suitable for
1518	PM.HTLC33.199	A & B Type stay clamps suitable for RSJ
1519	PM.HTLC33.200	Fixing of Aluminium Bobbins for neutral
1520	PM.HTLC33.201	Fixing of D clamp (approx.0.732 kgper.No
1521	PM.HTLC33.202	Providing & Fixing of G.I.Nut Bolts
1522	PM.HTLC33.203	Fixing of Jointing Sleeves for AAC
1523	PM.HTLC33.204	Fixing of L.T.Shackle hardware
1524	PM.HTLC33.205	fixing of L.T.Shackle Insulator
1525	PM.HTLC33.206	Providing & Fixing of L.T.Spacers
1526	PM.HTLC33.207	Fixing of MS angle 50x50x6 mm
1527	PM.HTLC33.208	Fixing of MS Channel 100x50x6 mm
1528	PM.HTLC33.209	Fixing of MS Channel 75x40x6 mm
1529	PM.HTLC33.210	Providing & Fixing of MS Flat 50 X 10mm
1530	PM.HTLC33.211	Providing & Fixing of MS Flat 50 x 6 mm
1531	PM.HTLC33.212	Providing & Fixing of MS Flat 75x10 mm
1532	PM.HTLC33.213	Providing & Fixing of PG Clamp
1533	PM.HTLC33.214	Providing & fixing of complete 04 no.s o
1534	PM.HTLC33.215	SSN Hardware for 0.1 Dog or AAAC 100 Sq.
1535	PM.HTLC33.216	Strain Hardware for 34 Sq.mm AAAC
1536	PM.HTLC33.217	Strain Hardware for Dog0.1 or Equ.AAAC.
1537	PM.HTLC33.218	Fixng Transformer guide set(aprox.33.12k
1538	PM.HTLC33.219	Fixing and erection of stay sets, concre
1539	PM.HTLC33.220	Fixing and erection of stay sets, concre

1540	PM.HTLC33.221	Erection of poles, concreting (1:4:8)
1541	PM.HTLC33.222	33KV GrdingCross arm 2M length w//w/o br
1542	CIVIL 008.23	Road Maintenance SSR 8.23
1543	CIVIL 008.24	Road Maintenance SSR 8.24
1544	CIVIL 008.25	Road Maintenance SSR 8.25
1545	CIVIL 008.26	Road Maintenance SSR 8.26
1546	CIVIL 008.27	Road Maintenance SSR 8.27
1547	CIVIL 011.10	Cross Drainage Works SSR 11.1
1548	CIVIL 011.20	Cross Drainage Works SSR 11.2
1549	CIVIL 011.30	Cross Drainage Works SSR 11.3
1550	CIVIL 012.10	Bridge Foundation Sub Structure SSR 12.1
1551	CIVIL 012.40	Bridge Foundation Sub Structure SSR 12.4
1552	CIVIL 012.70	Bridge : Bored Pile SSR 12.7
1553	CIVIL 014.50	Bridge Super Structure SSR 14.5
1554	CIVIL 014.60	Bridge Super Structure SSR 14.6
1555	CIVIL 014.70	Bridge Super Structure SSR 14.7
1556	CIVIL 015.10	Bridge : Bored Pile SSR 15.1
1557	CIVIL 015.20	Bridge : Bored Pile SSR 15.2
1558	CIVIL 015.40	Bridge : Bored Pile SSR 15.4
1559	CIVIL 015.50	Bridge : Bored Pile SSR 15.5
1560	CIVIL 015.60	Bridge : Bored Pile SSR 15.6
1561	CIVIL 015.70	Bridge : Bored Pile SSR 15.7
1562	CIVIL 017.10	Bridge : Well Foundation SSR 17.1
1563	CIVIL 017.20	Bridge : Well Foundation SSR 17.2
1564	CIVIL 017.30	Bridge SubStructre Foundation SSR 17.3
1565	CIVIL 017.40	Bridge SubStructre Foundation SSR 17.4
1566	CIVIL 017.50	Bridge SubStructre Foundation SSR 17.5
1567	CIVIL 017.60	Bridge Super Structure SSR 17.6
1568	CIVIL 027.10	Brick Masonry SSR 27.1
1569	CIVIL 028.10	Stone Masonry SSR 28.1
1570	CIVIL 039.30	Doors and Windows SSR 39.3
1571	CIVIL 039.80	Doors and Windows SSR 39.8
1572	CIVIL 041.20	Water Supply Sanitary Fitting SSR 41.2
1573	CIVIL 041.30	Water Supply Sanitary Fitting SSR 41.3
1574	CIVIL 041.50	Water Supply Sanitary Fitting SSR 41.5
1575	CIVIL 041.70	Water Supply Sanitary Fitting SSR 41.7
1576	CIVIL 042.20	Water Supply Sanitary Fitting SSR 42.2
1577	CIVIL 042.40	Water Supply Sanitary Fitting SSR 42.4
1578	CIVIL 043.10	Water Supply Sanitary Fitting SSR 43.1
1579	CIVIL 044.20	Building Miscellaneous Item SSR 44.2
1580	CIVIL 046.10	Building Maintenance SSR 46.1
1581	CIVIL 046.20	Building Maintenance SSR 46.2
1582	CIVIL 046.30	Building Maintenance SSR 46.3
1583	CIVIL 046.40	Building Maintenance SSR 46.4

1584	CIVIL 36.060	Colouring SSR 36.06
1585	CIVIL 36.070	Colouring SSR 36.07
1586	CIVIL 36.080	Colouring SSR 36.08
1587	CIVIL 36.090	Colouring SSR 36.09
1588	CIVIL 36.100	Colouring SSR 36.10
1589	CIVIL 36.110	Colouring SSR 36.11
1590	CIVIL 36.120	Colouring SSR 36.12
1591	CIVIL 36.130	Colouring SSR 36.13
1592	CIVIL 36.140	Colouring SSR 36.14
1593	CIVIL 36.150	Colouring SSR 36.15
1594	CIVIL 36.170	Colouring SSR 36.17
1595	CIVIL 36.180	Colouring SSR 36.18
1596	CIVIL 37.010	Wood Work SSR 37.01
1597	CIVIL 37.020	Wood Work SSR 37.02
1598	CIVIL 37.030	Wood Work SSR 37.03
1599	CIVIL 37.040	Wood Work SSR 37.04
1600	CIVIL 37.050	Wood Work SSR 37.05
1601	CIVIL 37.060	Wood Work SSR 37.06
1602	CIVIL 37.070	Wood Work SSR 37.07
1603	CIVIL 37.080	Wood Work SSR 37.08
1604	CIVIL 37.090	Wood Work SSR 37.09
1605	CIVIL 37.100	Wood Work SSR 37.10
1606	CIVIL 37.110	Wood Work SSR 37.11
1607	CIVIL 37.120	Wood Work SSR 37.12
1608	CIVIL 37.130	Wood Work SSR 37.13
1609	CIVIL 37.140	Wood Work SSR 37.14
1610	CIVIL 37.150	Wood Work SSR 37.15
1611	CIVIL 37.160	Wood Work SSR 37.16
1612	CIVIL 37.170	Wood Work SSR 37.17
1613	CIVIL 37.180	Wood Work SSR 37.18
1614	CIVIL 37.190	Wood Work SSR 37.19
1615	CIVIL 37.200	Wood Work SSR 37.20
1616	CIVIL 37.210	Wood Work SSR 37.21
1617	CIVIL 37.220	Wood Work SSR 37.22
1618	CIVIL 37.230	Wood Work SSR 37.23
1619	CIVIL 37.240	Wood Work SSR 37.24
1620	CIVIL 37.250	Wood Work SSR 37.25
1621	CIVIL 38.010	Roofing and Ceiling SSR 38.01
1622	CIVIL 38.020	Roofing and Ceiling SSR 38.02
1623	CIVIL 38.030	Roofing and Ceiling SSR 38.03
1624	CIVIL 38.040	Roofing and Ceiling SSR 38.04
1625	CIVIL 38.050	Roofing and Ceiling SSR 38.05
1626	CIVIL 38.060	Roofing and Ceiling SSR 38.06
1627	CIVIL 38.070	Roofing and Ceiling SSR 38.07

1628	CIVIL 38.080	Roofing and Ceiling SSR 38.08
1629	CIVIL 38.090	Roofing and Ceiling SSR 38.09
1630	CIVIL 38.100	Roofing and Ceiling SSR 38.10
1631	CIVIL 38.110	Roofing and Ceiling SSR 38.11
1632	CIVIL 38.120	Roofing and Ceiling SSR 38.12
1633	CIVIL 38.130	Roofing and Ceiling SSR 38.13
1634	PM.HTLC11.104	Removing DB / DTC Meter
1635	PM.HTLC11.105	Removing Guarding wire & making coils
1636	PM.HTLC11.106	Removing of HT/LT cond. & making coils
1637	PM.HTLC11.107	Removing old fabrication material
1638	PM.HTLC11.108	Removing old 175X85/100X116/9m PSC pole
1639	PM.HTLC11.109	Removing old RSJ 125X75/PSC 8M pole
1640	PM.HTLC11.110	Removing Stay from Ground
1641	PM.HTLC11.111	Rep of 1 ph meter with conn. rural Area
1642	PM.HTLC11.112	Rep of 1 ph meter with conn. Urban Area
1643	PM.HTLC11.113	Rep of 3 ph meter with conn. Rural area
1644	PM.HTLC11.114	Rep of 3 ph meter with conn. Urban area
1645	PM.HTLC11.115	Replacement of DTC above 100 KVA on site
1646	PM.HTLC11.116	Replacement of DTC upto 100 KVA on site
1647	PM.HTLC11.117	RSJ pole 105 lb/yd rail upto 10 rmt
1648	PM.HTLC11.118	RSJ pole 125X75 mm erection
1649	PM.HTLC11.119	RSJ pole 152X152 /90 lb/yd rail upto 10m
1650	PM.HTLC11.120	RSJ pole 175X85 or 100X116 upto10 M erec
1651	PM.HTLC11.121	S/Stn Earthig with Earthing Pwdr CI Pipe
1652	PM.HTLC11.122	LOADING & UNLOADING
1653	PM.HTLC11.124	REPLACEMNT T/F I/D
1654	PM.HTLC11.125	REPLACEMNT T/F O/D
1655	PM.HTLC11.126	Suppfull round pipe
1656	PM.HTLC11.127	Supphalf round pipe
1657	PM.HTLC11.128	Topping of Oil in Dist. T/F.
1658	PM.HTLC11.129	Strch,handl -abov120
1659	PM.HTLC11.130	Strch,handl -upto120
1660	PM.HTLC11.133	Stay erection using drilling bore
1661	PM.HTLC11.134	Survey &Allignment of HT /LT line
1662	PM.HTLC11.135	Taking 1 Ph meter outside with material
1663	PM.HTLC11.136	Taking 3 Ph meter outside with material
1664	PM.HTLC11.137	Trans of RSJ pls excpt abv 0.5 to 2.5 Km
1665	PM.HTLC11.138	Trans of RSJ pls excpt abv than 2.5 KM
1666	PM.HTLC11.139	Transportation of all pole 0.5 to 2.5 Km
1667	PM.HTLC11.140	Transportation of all pole above 2.5 Km
1668	PM.HTLC11.141	Transportn of Com. material btn 2 store
1669	PM.HTLC11.142	Tree Cutting of HT/LT line
1670	PM.HTLC11.143	walk down survey in rural area
1671	PM.HTLC11.144	walk down survey in urban area

1672	PM.HTLC11.145	Walk Down Survey of all consumers DTC wi
1673	PM.HTLC11.146	CLEANING DTC CENTRE
1674	PM.HTLC11.147	ERRECTION 11 KV RMU
1675	PM.HTLC11.148	ERRECTION DT/F
1676	PM.HTLC33.223	33KV-Errctn DO set/HG set incl. support
1677	PM.HTLC33.224	33KV-Errctn Lightning Arrester set incl.
1678	PM.HTLC33.225	33KV-Errctn of AB Switches incl. Pipe,Ha
1679	PM.HTLC33.226	Jointing of 33 KV Conductor-Twisted Join
1680	PM.HTLC33.227	Fixing of Pin Insulators (33 KV)
1681	PM.HTLC33.228	Removal of Pin Insulators (33 KV)
1682	PM.HTLC33.229	Laying of 33 KV HT cable upto 185 Sqmm
1683	PM.HTLC33.230	Laying of 33 KV HT cable Above 185 Sqmm
1684	PM.HTLC33.231	Providing of 33 KV cable jointing kits
1685	PM.HTLC33.232	Fixing of 33 KV cable jointing kits
1686	PM.HTLC33.233	Online capacitor repairing
1687	PM.LTL &C.001	<=30mm-PavingOut&Stringing Cndctors incl
1688	PM.LTL &C.002	>80mm-PavingOut&Stringing Cndctors incl.
1689	PM.LTL &C.003	100/150 KVA-Transformer Sub-Station:Tran
1690	PM.LTL &C.004	100Lbs Rails,PSC pole 9.5mtr-Erection o
1691	PM.LTL &C.010	120sq mm-Cutting 3&1/2or Unarmoured Cabl
1692	PM.LTL &C.011	200 KVA-Transformer Sub-Station:Transpor
1693	PM.LTL &C.012	25/50/63 KVA-Transformer Sub-Station:Tra
1694	PM.LTL &C.017	60-90LbsRails,PSCpole 8m-Errctn pole inc
1695	PM.LTL &C.018	63-200KVA-Fixing of Distrn Box Fr T/F in
1696	PM.LTL &C.019	63KVA-Fixing of Distrn Box for T/F incl.
1697	PM.LTL &C.021	above30mmTO80mm-PavingOut&Stringing Cndc
1698	PM.LTL &C.022	Abv 5KmTransprtn PSC Poles8M&RSJ 175X85/
1699	PM.LTL &C.023	Abv 5KmTransprtn PSC Poles9M/9.5M
1700	PM.LTL &C.024	Abv 5KmTransprtn RSJ Poles 125X70&8M-9M
1701	PM.LTL &C.025	Abv120sq mm-Cutting 3&1/2or Unarmoured C
1702	PM.LTL &C.026	b) Fixing of single CT or PT (11/33 KV)
1703	PM.LTL &C.027	BracingSet-FixingCross Arms&Bracings
1704	PM.LTL &C.028	Complete Earthing w/ binding to earth pi
1705	PM.LTL &C.029	ConcrtngRatio-40MM Metal Concrtng/Finshn
1706	PM.LTL &C.030	ConcrtngRatio-BasePadding,20MM MetalCncr
1707	PM.LTL &C.031	ConcrtngRatio-CmentCncrtng w/1:4:8Ratio
1708	PM.LTL &C.032	Cutting Griders : 125 X 75 /150 X 70/175
1709	PM.LTL &C.033	Cutting of Angles 50 X 50 mm Size.
1710	PM.LTL &C.034	Cutting of Angles 65 X 65 mm Size.
1711	PM.LTL &C.035	Cutting of Channel 100 X 50 mm Size.
1712	PM.LTL &C.036	Cutting of Channel 75 X 40 mm Size.
1713	PM.LTL &C.037	Cutting of Flats (All size)
1714	CIVIL 11.010	Cross Drainage Works SSR 11.01
1715	CIVIL 11.020	Cross Drainage Works SSR 11.02

1716	CIVIL 11.040	Cross Drainage Works SSR 11.04
1717	CIVIL 11.060	Cross Drainage Works SSR 11.06
1718	CIVIL 11.070	Cross Drainage Works SSR 11.07
1719	CIVIL 11.080	Cross Drainage Works SSR 11.08
1720	CIVIL 11.090	Cross Drainage Works SSR 11.09
1721	CIVIL 11.110	Cross Drainage Works SSR 11.11
1722	CIVIL 11.120	Cross Drainage Works SSR 11.12
1723	CIVIL 11.130	Cross Drainage Works SSR 11.13
1724	CIVIL 11.140	Cross Drainage Works SSR 11.14
1725	CIVIL 11.150	Cross Drainage Works SSR 11.15
1726	CIVIL 11.160	Cross Drainage Works SSR 11.16
1727	CIVIL 11.170	Cross Drainage Works SSR 11.17
1728	CIVIL 11.180	Cross Drainage Works SSR 11.18
1729	CIVIL 11.190	Cross Drainage Works SSR 11.19
1730	CIVIL 11.210	Cross Drainage Works SSR 11.21
1731	CIVIL 11.220	Cross Drainage Works SSR 11.22
1732	CIVIL 11.240	Cross Drainage Works SSR 11.24
1733	CIVIL 11.250	Cross Drainage Works SSR 11.25
1734	CIVIL 11.270	Cross Drainage Works SSR 11.27
1735	CIVIL 11.280	Cross Drainage Works SSR 11.28
1736	CIVIL 11.290	Cross Drainage Works SSR 11.29
1737	CIVIL 11.310	Cross Drainage Works SSR 11.31
1738	CIVIL 12.020	Bridge Foundation SubStructre SSR 12.02
1739	CIVIL 12.040	Bridge Foundation SubStructre SSR 12.04
1740	CIVIL 12.060	Bridge Foundation SubStructre SSR 12.06
1741	CIVIL 12.080	Bridge Foundation SubStructre SSR 12.08
1742	CIVIL 12.090	Bridge Foundation SubStructre SSR 12.09
1743	CIVIL 12.110	Bridge Foundation SubStructre SSR 12.11
1744	CIVIL 12.120	Bridge Foundation SubStructre SSR 12.12
1745	CIVIL 12.130	Bridge Foundation SubStructre SSR 12.13
1746	CIVIL 12.220	Bridge Foundation SubStructre SSR 12.22
1747	CIVIL 12.230	Bridge Foundation SubStructre SSR 12.23
1748	CIVIL 12.240	Bridge Foundation SubStructre SSR 12.24
1749	CIVIL 12.250	Bridge Foundation SubStructre SSR 12.25
1750	CIVIL 12.270	Bridge Foundation SubStructre SSR 12.27
1751	CIVIL 12.280	Bridge Foundation SubStructre SSR 12.28
1752	CIVIL 12.290	Bridge Foundation SubStructre SSR 12.29
1753	CIVIL 12.310	Bridge Foundation SubStructre SSR 12.31
1754	CIVIL 38.140	Roofing and Ceiling SSR 38.14
1755	CIVIL 38.150	Roofing and Ceiling SSR 38.15
1756	CIVIL 38.160	Roofing and Ceiling SSR 38.16
1757	CIVIL 38.170	Roofing and Ceiling SSR 38.17
1758	CIVIL 38.180	Roofing and Ceiling SSR 38.18
1759	CIVIL 38.190	Roofing and Ceiling SSR 38.19

1760	CIVIL 38.200	Roofing and Ceiling SSR 38.20
1761	CIVIL 38.210	Roofing and Ceiling SSR 38.21
1762	CIVIL 38.220	Roofing and Ceiling SSR 38.22
1763	CIVIL 38.230	Roofing and Ceiling SSR 38.23
1764	CIVIL 38.240	Roofing and Ceiling SSR 38.24
1765	CIVIL 38.250	Roofing and Ceiling SSR 38.25
1766	CIVIL 38.260	Roofing and Ceiling SSR 38.26
1767	CIVIL 38.270	Roofing and Ceiling SSR 38.27
1768	CIVIL 38.280	Roofing and Ceiling SSR 38.28
1769	CIVIL 38.290	Roofing and Ceiling SSR 38.29
1770	CIVIL 38.300	Roofing and Ceiling SSR 38.30
1771	CIVIL 38.310	Roofing and Ceiling SSR 38.31
1772	CIVIL 38.320	Roofing and Ceiling SSR 38.32
1773	CIVIL 38.330	Roofing and Ceiling SSR 38.33
1774	CIVIL 38.340	Roofing and Ceiling SSR 38.34
1775	CIVIL 38.350	Roofing and Ceiling SSR 38.35
1776	CIVIL 38.360	Roofing and Ceiling SSR 38.36
1777	CIVIL 38.370	Roofing and Ceiling SSR 38.37
1778	CIVIL 38.380	Roofing and Ceiling SSR 38.38
1779	CIVIL 38.390	Roofing and Ceiling SSR 38.39
1780	CIVIL 38.400	Roofing and Ceiling SSR 38.40
1781	CIVIL 38.410	Roofing and Ceiling SSR 38.41
1782	CIVIL 38.420	Roofing and Ceiling SSR 38.42
1783	CIVIL 38.430	Roofing and Ceiling SSR 38.43
1784	CIVIL 38.440	Roofing and Ceiling SSR 38.44
1785	CIVIL 38.450	Roofing and Ceiling SSR 38.45
1786	CIVIL 38.460	Roofing and Ceiling SSR 38.46
1787	CIVIL 38.470	Roofing and Ceiling SSR 38.47
1788	CIVIL 38.480	Roofing and Ceiling SSR 38.48
1789	CIVIL 38.490	Roofing and Ceiling SSR 38.49
1790	CIVIL 38.500	Roofing and Ceiling SSR 38.50
1791	CIVIL 39.010	Doors and Windows SSR 39.01
1792	CIVIL 39.020	Doors and Windows SSR 39.02
1793	CIVIL 39.030	Doors and Windows SSR 39.03
1794	CIVIL 39.040	Doors and Windows SSR 39.04
1795	CIVIL 39.050	Doors and Windows SSR 39.05
1796	CIVIL 39.060	Doors and Windows SSR 39.06
1797	PM.HTLC11.149	Excava of Cab trnch
1798	PM.HTLC11.150	HIGH PRSSURE TEST
1799	PM.HTLC11.151	HT CABL FAULT DETECT
1800	PM.HTLC11.152	JOINTING CHAMBER
1801	PM.HTLC11.153	LABOUR FOR ET -11
1802	PM.HTLC11.154	Concreting for muffing of RSJ / rail pol
1803	PM.HTLC11.155	Erection of DP structure including trans

1804	PM.HTLC11.156	Erection of poles and backfilling with b
1805	PM.HTLC11.157	Fixing and erection LT stay sets, refix
1806	PM.HTLC11.158	Fixing and erection HT stay sets, refixi
1807	PM.HTLC11.159	Fixing and erection of stay sets, bindin
1808	PM.HTLC11.160	Fixing of 22 KV pin insulator with pins
1809	PM.HTLC11.161	Fixing of 3 CT of HT consumer Location w
1810	PM.HTLC11.162	Fixing of base channel labour only
1811	PM.HTLC11.163	Fixing of cut point channel including fi
1812	PM.HTLC11.164	Fixing of D.O. / Horn gap set including
1813	PM.HTLC11.165	Fixing of disc insulator with H/W labour
1814	PM.HTLC11.166	Fixing of Horngap / D.O. channel
1815	PM.HTLC11.167	Fixing of LA/Pin channel labour only
1816	PM.HTLC11.168	Fixing of power channel labour only
1817	PM.HTLC11.169	Fixing of spacers-1) with contractor m
1818	PM.HTLC11.170	Fixing of spacers-2) with company's ma
1819	PM.HTLC11.171	Fixing of top clip labour only.
1820	PM.HTLC11.172	Fixing of V cross arms/fiber glass strai
1821	PM.HTLC11.173	Fixing of Y cross arms/fiber glass strai
1822	PM.HTLC11.174	Hiring of hand cart with cart men for di
1823	PM.HTLC11.175	HT guarding using 6/8 swg GI wire includ
1824	PM.HTLC11.176	LT guarding using 6/8 swg GI wire includ
1825	PM.HTLC11.177	Paving out and stringing of 3 HT conduct
1826	PM.HTLC11.178	Paving out and stringing of LT conductor
1827	PM.HTLC11.179	Removing of existing LT without cutting
1828	PM.HTLC11.180	Removing of existing poles and dismantli
1829	PM.HTLC11.181	Special muffing of RSJ poles with excava
1830	PM.HTLC11.182	1 Ph 3W side bracket (approx.4.7 kg pe
1831	PM.HTLC11.183	11 KV V cross arm with clamp (approx.1
1832	PM.HTLC11.184	11 KV DP base channel (approx.50.6 kg p
1833	PM.HTLC11.185	11 KV DP line channel (approx.50.6 kg p
1834	PM.HTLC11.186	11 kv guarding channel MS 75x40 (approx
1835	PM.HTLC11.187	11 KV projected type D O fitting stand (
1836	PM.LTL &C.038	Dismntlng HT RSJ/Rail/9.5M PSC/9.5M excv
1837	PM.LTL &C.039	Dismntlng LT RSJ&PSC 8M incl excvted bck
1838	PM.LTL &C.041	Drilling of Holes upto 22 mm Dia (13/16
1839	PM.LTL &C.042	Earthing:Digging 6 earthpits&Providing 5
1840	PM.LTL &C.043	Erctn Single pole incl. alignmnt, Bckfill
1841	PM.LTL &C.044	ErrctnStays :Bckfillng Pit(W/ bouldrs&Rm
1842	PM.LTL &C.045	ErrctnStays :FlyStay(Excluding ErrctnPol
1843	PM.LTL &C.046	ErrctnStays :Y-Stay(including FixingOfCh
1844	PM.LTL &C.047	ErrctnStays:OrdinaryStay,Alignmnt,bindin
1845	PM.LTL &C.048	External painting of 63-200KVA Distri. B
1846	PM.LTL &C.049	External painting of 63KVA Distri. Box
1847	PM.LTL &C.050	Fixing anticlimbng device barbed wire ty

1848	PM.LTL &C.054	FixingCross Arms w/t Insulators:
1849	PM.LTL &C.056	Fixng Mtr Box of 3Ph Mtr alongW/ replcmn
1850	PM.LTL &C.057	Fixng Mtr Box of Single Phase alongW/ rp
1851	PM.LTL &C.058	FixngInsulators:11KVPin/Bird Guard any v
1852	PM.LTL &C.060	FixngInsulators:Errctn of StrainSet 11KV
1853	PM.LTL &C.061	FixngInsulators:Errctn of StrainSet 33KV
1854	PM.LTL &C.062	Grddr125X70-Errctn pole incl.aligmnt,Bck
1855	PM.LTL &C.063	Gridrs175X85mm&100X116mm Errctn of pole
1856	PM.LTL &C.064	Hard Rck Pit Diging abv 1.4 M Deep 2.2M
1857	PM.LTL &C.065	HardRock PitDiging Upto 1.4M Deep 2.2 M
1858	PM.LTL &C.066	Hire Charges fr bullock Cart,men(frm-own
1859	PM.LTL &C.068	Jumpering-Positioning jumper&Fixing of P
1860	PM.LTL &C.071	LT Line - Fixing of Stay Insulator
1861	PM.LTL &C.072	LT Line -Fixing of street light w/ wire
1862	PM.LTL &C.073	LT Line -Fixing of SV/MV lamps
1863	PM.LTL &C.074	LT Line-(Ant)Paving out&stringing of Con
1864	PM.LTL &C.075	LT Line-(Gnat)Paving out&stringing of Co
1865	PM.LTL &C.076	LT Line-Fixing D clamp
1866	PM.LTL &C.077	LT Line-Fixing Guarding arm
1867	PM.LTL &C.078	LT Line-Fixing of pins insulators&neutra
1868	PM.LTL &C.079	LT Line-Fixing of shackle isulators
1869	PM.LTL &C.080	LT Line-Fixing of side frame cross arm
1870	PM.LTL &C.081	LT Line-Fixing two pin cross arms
1871	PM.LTL &C.082	LT Line-Providing PVC Guarding(Both Side
1872	PM.LTL &C.083	LT Line-Providing PVC Guarding(Half Guar
1873	PM.LTL &C.084	LT Ln-Provdng guarding incl. fixi. Cross
1874	CIVIL 12.320	Bridge Foundation SubStructre SSR 12.32
1875	CIVIL 12.340	Bridge Foundation SubStructre SSR 12.34
1876	CIVIL 12.360	Bridge Foundation SubStructre SSR 12.36
1877	CIVIL 12.380	Bridge Foundation SubStructre SSR 12.38
1878	CIVIL 12.410	Bridge Foundation SubStructre SSR 12.41
1879	CIVIL 12.420	Bridge Foundation SubStructre SSR 12.42
1880	CIVIL 12.430	Bridge Foundation SubStructre SSR 12.43
1881	CIVIL 12.440	Bridge Foundation SubStructre SSR 12.44
1882	CIVIL 12.450	Bridge Foundation SubStructre SSR 12.45
1883	CIVIL 12.460	Bridge Foundation SubStructre SSR 12.46
1884	CIVIL 12.470	Bridge Foundation SubStructre SSR 12.47
1885	CIVIL 12.480	Bridge Foundation SubStructre SSR 12.48
1886	CIVIL 12.490	Bridge Foundation SubStructre SSR 12.49
1887	CIVIL 12.510	Bridge Foundation SubStructre SSR 12.51
1888	CIVIL 12.550	Bridge Foundation SubStructre SSR 12.55
1889	CIVIL 12.570	Bridge Foundation SubStructre SSR 12.57
1890	CIVIL 12.590	Bridge Foundation SubStructre SSR 12.59
1891	CIVIL 12.670	Bridge Foundation SubStructre SSR 12.67

1892	CIVIL 12.680	Bridge Foundation SubStructre SSR 12.68
1893	CIVIL 12.690	Bridge : Bored Pile SSR 12.69
1894	CIVIL 12.710	Bridge : Bored Pile SSR 12.71
1895	CIVIL 12.720	Bridge : Bored Pile SSR 12.72
1896	CIVIL 13.010	Bridge Bearings SSR 13.01
1897	CIVIL 13.020	Bridge Bearings SSR 13.02
1898	CIVIL 13.040	Bridge Bearings SSR 13.04
1899	CIVIL 13.050	Bridge Bearings SSR 13.05
1900	CIVIL 13.060	Bridge Bearings SSR 13.06
1901	CIVIL 13.070	Bridge Bearings SSR 13.07
1902	CIVIL 13.080	Bridge Bearings SSR 13.08
1903	CIVIL 13.090	Bridge Bearings SSR 13.09
1904	CIVIL 14.010	Bridge Super Structure SSR 14.01
1905	CIVIL 14.020	Bridge Super Structure SSR 14.02
1906	CIVIL 14.030	Bridge Super Structure SSR 14.03
1907	CIVIL 14.040	Bridge Super Structure SSR 14.04
1908	CIVIL 14.050	Bridge Super Structure SSR 14.05
1909	CIVIL 14.060	Bridge Super Structure SSR 14.06
1910	CIVIL 14.070	Bridge Super Structure SSR 14.07
1911	CIVIL 14.150	Bridge Super Structure SSR 14.15
1912	CIVIL 14.170	Bridge Super Structure SSR 14.17
1913	CIVIL 14.190	Bridge Super Structure SSR 14.19
1914	CIVIL 39.070	Doors and Windows SSR 39.07
1915	CIVIL 39.080	Doors and Windows SSR 39.08
1916	CIVIL 39.090	Doors and Windows SSR 39.09
1917	CIVIL 39.100	Doors and Windows SSR 39.10
1918	CIVIL 39.110	Doors and Windows SSR 39.11
1919	CIVIL 39.120	Doors and Windows SSR 39.12
1920	CIVIL 39.130	Doors and Windows SSR 39.13
1921	CIVIL 39.140	Doors and Windows SSR 39.14
1922	CIVIL 39.150	Doors and Windows SSR 39.15
1923	CIVIL 39.160	Doors and Windows SSR 39.16
1924	CIVIL 39.170	Doors and Windows SSR 39.17
1925	CIVIL 39.180	Doors and Windows SSR 39.18
1926	CIVIL 39.190	Doors and Windows SSR 39.19
1927	CIVIL 39.200	Doors and Windows SSR 39.20
1928	CIVIL 39.210	Doors and Windows SSR 39.21
1929	CIVIL 39.220	Doors and Windows SSR 39.22
1930	CIVIL 39.230	Doors and Windows SSR 39.23
1931	CIVIL 39.240	Doors and Windows SSR 39.24
1932	CIVIL 39.250	Doors and Windows SSR 39.25
1933	CIVIL 39.260	Doors and Windows SSR 39.26
1934	CIVIL 39.270	Doors and Windows SSR 39.27
1935	CIVIL 39.280	Doors and Windows SSR 39.28

1936	CIVIL 39.290	Doors and Windows SSR 39.29
1937	CIVIL 39.310	Doors and Windows SSR 39.31
1938	CIVIL 39.320	Doors and Windows SSR 39.32
1939	CIVIL 39.330	Doors and Windows SSR 39.33
1940	CIVIL 39.340	Doors and Windows SSR 39.34
1941	CIVIL 39.350	Doors and Windows SSR 39.35
1942	CIVIL 39.360	Doors and Windows SSR 39.36
1943	CIVIL 39.370	Doors and Windows SSR 39.37
1944	CIVIL 39.380	Doors and Windows SSR 39.38
1945	CIVIL 39.390	Doors and Windows SSR 39.39
1946	CIVIL 39.400	Doors and Windows SSR 39.40
1947	CIVIL 39.410	Doors and Windows SSR 39.41
1948	CIVIL 39.420	Doors and Windows SSR 39.42
1949	CIVIL 39.430	Doors and Windows SSR 39.43
1950	CIVIL 39.440	Doors and Windows SSR 39.44
1951	CIVIL 39.450	Doors and Windows SSR 39.45
1952	CIVIL 39.470	Doors and Windows SSR 39.47
1953	CIVIL 39.480	Doors and Windows SSR 39.48
1954	CIVIL 39.490	Doors and Windows SSR 39.49
1955	CIVIL 39.500	Doors and Windows SSR 39.50
1956	CIVIL 39.510	Doors and Windows SSR 39.51
1957	CIVIL 39.520	Doors and Windows SSR 39.52
1958	CIVIL 39.530	Doors and Windows SSR 39.53
1959	PM.HTLC11.188	11 KV single pole line channel (approx.
1960	PM.HTLC11.189	11 KV Top fitting with clamp (approx.2.
1961	PM.HTLC11.190	22 KV V cross arm with clamp (approx.1
1962	PM.HTLC11.191	22 KV Top Fitting (approx.2.75 kg per n
1963	PM.HTLC11.192	3 Ph 4W side bracket (approx.6.1 kg per
1964	PM.HTLC11.193	3 Ph 5W side bracket (approx.7.5 kg per
1965	PM.HTLC11.194	33 kv guarding channel MS100x50 (approx
1966	PM.HTLC11.195	33 KV single pole line channel (approx.
1967	PM.HTLC11.196	33 KV top pin support (approx.3.25 kg p
1968	PM.HTLC11.197	33KV V cross arm (approx.19.7 kg per no
1969	PM.HTLC11.198	A & B Type cross arm clamps suitable for
1970	PM.HTLC11.199	A & B Type stay clamps suitable for RSJ
1971	PM.HTLC11.200	Fixing of Aluminium Bobbins for neutral
1972	PM.HTLC11.201	Fixing of D clamp (approx.0.732 kgper.No
1973	PM.HTLC11.202	Providing & Fixing of G.I.Nut Bolts
1974	PM.HTLC11.203	Fixing of Jointing Sleeves for AAC
1975	PM.HTLC11.204	Fixing of L.T.Shackle hardware
1976	PM.HTLC11.205	fixing of L.T.Shackle Insulator
1977	PM.HTLC11.206	Providing & Fixing of L.T.Spacers
1978	PM.HTLC11.207	Fixing of MS angle 50x50x6 mm
1979	PM.HTLC11.208	Fixing of MS Channel 100x50x6 mm

1980	PM.HTLC11.209	Fixing of MS Channel 75x40x6 mm
1981	PM.HTLC11.210	Providing & Fixing of MS Flat 50 X 10mm
1982	PM.HTLC11.211	Providing & Fixing of MS Flat 50 x 6 mm
1983	PM.HTLC11.212	Providing & Fixing of MS Flat 75x10 mm
1984	PM.HTLC11.213	Providing & Fixing of PG Clamp
1985	PM.HTLC11.214	Providing & fixing of complete 04 no.s o
1986	PM.HTLC11.215	SSN Hardware for 0.1 Dog or AAAC 100 Sq.
1987	PM.HTLC11.216	Strain Hardware for 34 Sq.mm AAAC
1988	PM.HTLC11.217	Strain Hardware for Dog0.1 or Equ.AAAC.
1989	PM.HTLC11.218	Fixng Transformer guide set(aprox.33.12k
1990	PM.HTLC11.219	Fixing and erection of stay sets, concre
1991	PM.HTLC11.220	Fixing and erection of stay sets, concre
1992	PM.HTLC11.221	Erection of poles, concreting (1:4:8)
1993	PM.HTLC11.222	11 KV/ 33 KV Survey & Tree Branches Cutt
1994	PM.HTLC11.223	11KV GrdingCross arm 2M length w//w/o br
1995	PM.HTLC11.224	11KV-Errctn DO set/HG set incl. support
1996	PM.HTLC11.225	11KV-Errctn Lightning Arrester set incl.
1997	PM.LTL &C.085	Meter reading of Ag consumers
1998	PM.LTL &C.086	Meter reading of RCI Consumers
1999	PM.LTL &C.087	Murum Pit Digging abv 1.4 M Deep 2.2 M
2000	PM.LTL &C.088	Numbering locations (w/ material)
2001	PM.LTL &C.089	Ord Erth Pit Diging abv 1.4 M Deep 2.2 M
2002	PM.LTL &C.090	Ord Erth PitDiging Upto 1.4M Deep 2.2 M
2003	PM.LTL &C.091	Painting of Bottom Pole upto 2m
2004	PM.LTL &C.092	Painting of Pole/Grider(paint supplied b
2005	PM.LTL &C.093	Painting Trnsformer DP with fixtures(pai
2006	PM.LTL &C.094	Pnting of 63-200KVA Transformer(paint fr
2007	PM.LTL &C.095	Pnting of 63KVA Transformer(paint frm MS
2008	PM.LTL &C.096	Provdng crpt guarding-11/33KV incl.Fixin
2009	PM.LTL &C.097	Restrngng LTLine condctr incl Insulatr
2010	PM.LTL &C.098	RSJ100X116Rail, RSJ150X150&Fbrctedpoles>
2011	PM.LTL &C.099	Running of Earth Wire
2012	PM.LTL &C.100	Soft Rck Pit Diging abv 1.4 M Deep 2.2M
2013	PM.LTL &C.101	Soft Rck/Murum PitDiging Upto 1.4M Deep
2014	PM.LTL &C.102	Straighting of PSC & RSJ Pole
2015	PM.LTL &C.103	TopClip-11KVFixingCross Arms w/t Insulat
2016	PM.LTL &C.104	TopClip-33KVFixingCross Arms w/t Insulat
2017	PM.LTL &C.105	Upto 5KmTransprtn PSC Poles8M&RSJ 175X85
2018	PM.LTL &C.106	Upto 5KmTransprtn PSC Poles9M/9.5M
2019	PM.LTL &C.107	Upto 5KmTransprtn RSJ Poles 125X70&8M-9M
2020	PM.LTL &C.108	V Cross-11KVFixingCross Arms w/t Insulat
2021	PM.LTL &C.109	V Cross-33KVFixingCross Arms w/t Insulat
2022	PM.LTL &C.110	Cab trnch HARD ROCK
2023	PM.LTL &C.111	Cab trnchORD SOIL

2024	PM.LTL &C.112	DISMANTLING/CLEANING
2025	PM.LTL &C.113	ET LT < 120
2026	PM.LTL &C.114	ET LT > 120
2027	PM.LTL &C.115	REMOVING & REWINDING
2028	PM.LTL &C.116	REPLACMNT FDRPILLAR
2029	PM.LTL &C.117	REPLACMNT MINIPILLAR
2030	PM.LTL &C.118	Strch,handl -ABOVE 120
2031	PM.LTL &C.119	Strch,handl -upto120
2032	PM.LTL &C.120	STTR JOINT LTABOV120
2033	PM.LTL &C.121	STTR JOINT LTUPTO120
2034	PM.LTL &C.122	Suppfull round pipe
2035	PM.LTL &C.123	Engagging of unskilled labour (only for
2036	PM.LTL &C.124	Concreting for muffing of RSJ / rail pol
2037	PM.LTL &C.125	Erection of DP structure including trans
2038	PM.LTL &C.126	Erection of poles and backfilling with b
2039	CIVIL 14.270	Bridge Super Structure SSR 14.27
2040	CIVIL 14.290	Bridge Super Structure SSR 14.29
2041	CIVIL 14.310	Bridge Super Structure SSR 14.31
2042	CIVIL 14.320	Bridge Super Structure SSR 14.32
2043	CIVIL 14.330	Bridge Super Structure SSR 14.33
2044	CIVIL 14.340	Bridge Super Structure SSR 14.34
2045	CIVIL 14.360	Bridge Super Structure SSR 14.36
2046	CIVIL 14.390	Bridge Super Structure SSR 14.39
2047	CIVIL 14.410	Bridge Super Structure SSR 14.41
2048	CIVIL 14.440	Bridge Super Structure SSR 14.44
2049	CIVIL 14.470	Bridge Super Structure SSR 14.47
2050	CIVIL 14.480	Bridge Super Structure SSR 14.48
2051	CIVIL 14.490	Bridge Super Structure SSR 14.49
2052	CIVIL 14.530	Bridge Super Structure SSR 14.53
2053	CIVIL 14.540	Bridge Super Structure SSR 14.54
2054	CIVIL 14.550	Bridge Super Structure SSR 14.55
2055	CIVIL 14.560	Bridge Super Structure SSR 14.56
2056	CIVIL 14.570	Bridge Super Structure SSR 14.57
2057	CIVIL 14.580	Bridge Super Structure SSR 14.58
2058	CIVIL 14.590	Bridge Super Structure SSR 14.59
2059	CIVIL 14.610	Bridge Super Structure SSR 14.61
2060	CIVIL 14.620	Bridge Super Structure SSR 14.62
2061	CIVIL 14.630	Bridge Super Structure SSR 14.63
2062	CIVIL 14.640	Bridge Super Structure SSR 14.64
2063	CIVIL 14.650	Bridge Super Structure SSR 14.65
2064	CIVIL 14.660	Bridge Super Structure SSR 14.66
2065	CIVIL 14.670	Bridge Super Structure SSR 14.67
2066	CIVIL 14.680	Bridge Super Structure SSR 14.68
2067	CIVIL 14.690	Bridge Super Structure SSR 14.69

2068	CIVIL 14.710	Bridge Super Structure SSR 14.71
2069	CIVIL 14.720	Bridge Super Structure SSR 14.72
2070	CIVIL 14.730	Bridge Super Structure SSR 14.73
2071	CIVIL 14.740	Bridge Super Structure SSR 14.74
2072	CIVIL 14.750	Bridge Super Structure SSR 14.75
2073	CIVIL 14.760	Bridge Super Structure SSR 14.76
2074	CIVIL 14.770	Bridge Super Structure SSR 14.77
2075	CIVIL 14.780	Bridge Super Structure SSR 14.78
2076	CIVIL 14.790	Bridge Super Structure SSR 14.79
2077	CIVIL 14.810	Bridge Super Structure SSR 14.81
2078	CIVIL 14.820	Bridge Super Structure SSR 14.82
2079	CIVIL 14.830	Bridge Super Structure SSR 14.83
2080	CIVIL 39.540	Doors and Windows SSR 39.54
2081	CIVIL 39.550	Doors and Windows SSR 39.55
2082	CIVIL 39.560	Doors and Windows SSR 39.56
2083	CIVIL 39.570	Doors and Windows SSR 39.57
2084	CIVIL 39.580	Doors and Windows SSR 39.58
2085	CIVIL 39.590	Doors and Windows SSR 39.59
2086	CIVIL 39.600	Doors and Windows SSR 39.60
2087	CIVIL 39.610	Doors and Windows SSR 39.61
2088	CIVIL 39.620	Doors and Windows SSR 39.62
2089	CIVIL 39.630	Doors and Windows SSR 39.63
2090	CIVIL 39.640	Doors and Windows SSR 39.64
2091	CIVIL 39.650	Doors and Windows SSR 39.65
2092	CIVIL 39.660	Doors and Windows SSR 39.66
2093	CIVIL 39.680	Doors and Windows SSR 39.68
2094	CIVIL 39.690	Doors and Windows SSR 39.69
2095	CIVIL 39.700	Doors and Windows SSR 39.70
2096	CIVIL 39.710	Doors and Windows SSR 39.71
2097	CIVIL 39.720	Doors and Windows SSR 39.72
2098	CIVIL 39.730	Doors and Windows SSR 39.73
2099	CIVIL 39.740	Doors and Windows SSR 39.74
2100	CIVIL 39.750	Doors and Windows SSR 39.75
2101	CIVIL 39.760	Doors and Windows SSR 39.76
2102	CIVIL 39.770	Doors and Windows SSR 39.77
2103	CIVIL 39.780	Doors and Windows SSR 39.78
2104	CIVIL 39.790	Doors and Windows SSR 39.79
2105	CIVIL 39.810	Doors and Windows SSR 39.81
2106	CIVIL 39.820	Doors and Windows SSR 39.82
2107	CIVIL 39.830	Doors and Windows SSR 39.83
2108	CIVIL 39.840	Doors and Windows SSR 39.84
2109	CIVIL 39.850	Doors and Windows SSR 39.85
2110	CIVIL 39.860	Doors and Windows SSR 39.86
2111	CIVIL 39.870	Doors and Windows SSR 39.87

2112	CIVIL 39.880	Doors and Windows SSR 39.88
2113	CIVIL 39.890	Doors and Windows SSR 39.89
2114	CIVIL 39.900	Doors and Windows SSR 39.90
2115	CIVIL 39.920	Doors and Windows SSR 39.92
2116	CIVIL 39.930	Doors and Windows SSR 39.93
2117	CIVIL 39.940	Doors and Windows SSR 39.94
2118	CIVIL 40.010	Iron Work SSR 40.01
2119	CIVIL 40.020	Iron Work SSR 40.02
2120	CIVIL 40.030	Iron Work SSR 40.03
2121	CIVIL 40.040	Iron Work SSR 40.04
2122	CIVIL 40.050	Iron Work SSR 40.05
2123	CIVIL 40.060	Iron Work SSR 40.06
2124	CIVIL 40.070	Iron Work SSR 40.07
2125	CIVIL 40.080	Iron Work SSR 40.08
2126	CIVIL 40.090	Iron Work SSR 40.09
2127	PM.HTLC11.226	11KV-Errctn of AB Switches incl. Pipe,Ha
2128	PM.HTLC11.227	a) Fixing of 11/33 KV CTPT Unit on DP
2129	PM.HTLC11.228	Fixing of HT Guarding X Arm
2130	PM.HTLC11.229	Removal of HT Guarding X Arm
2131	PM.HTLC11.230	Fixing of Double Channel X Arm
2132	PM.HTLC11.231	Removal of Double Channel X Arm
2133	PM.HTLC11.232	Fixing of Bracing Sets
2134	PM.HTLC11.233	Removal of Bracing Sets
2135	PM.HTLC11.234	Fixing of Extn. Piece-Up to 1Mtr.
2136	PM.HTLC11.235	Removal of Extn. Piece-Up to 1Mtr.
2137	PM.HTLC11.236	Fixing of Extn. Piece-Above 1Mtr.
2138	PM.HTLC11.237	Removal of Extn. Piece-Above 1Mtr.
2139	PM.HTLC11.238	Jointing of 11 KV Conductor-Twisted Join
2140	PM.HTLC11.239	Fixing of Single CTPT Unit
2141	PM.HTLC11.240	Dismantalling of Combined CTPT Unit
2142	PM.HTLC11.241	Laying of HT cable upto 185 Sqmm
2143	PM.HTLC11.242	Laying of HT cable Above 185 Sqmm & upto
2144	PM.HTLC11.243	Fixing of Danger Board with Clamp
2145	PM.HTLC11.244	Providing of 11 KV cable jointing kits
2146	PM.HTLC11.245	Fixing of 11 KV cable jointing kits
2147	PM.HTLC11.246	Laying of A.B. Cable of all size
2148	PM.HTLC11.247	Providing Clamps & PAD Connectors
2149	PM.HTLC11.248	Providing Clamps & T Connectors
2150	PM.HTLC11.249	Providing Stainless Steel Nut Bolts
2151	PM.HTLC11.250	Providing 11 KV A.B.Switches
2152	PM.HTLC11.251	Online capacitor repairing
2153	PM.HTLC22.001	digging pit HT supports-ordi soil
2154	PM.HTLC22.002	digging pit HT supports-soft murum
2155	PM.HTLC22.003	digging pit HT supports-hard murum

2156	PM.HTLC22.004	digging pit LT supports-ordi soil
2157	PM.HTLC22.005	digging pit LT supports-soft murum
2158	PM.HTLC22.006	digging pit LT supports-hard murum
2159	PM.HTLC22.007	100X116/175X85 prviding matrial to paint
2160	PM.HTLC22.008	125x75mm prviding matrial to paint RSJ
2161	PM.HTLC22.009	152X152 prvdng mtrial to paint RSJ Pole
2162	PM.HTLC22.010	Casing capping wiring using PVC 1/18 SWG
2163	PM.HTLC22.011	Casing capping wiring using PVC 3/20 SWG
2164	PM.HTLC22.012	Concreting for muffing of poles
2165	PM.HTLC22.013	concreting of poles & stay using cement
2166	PM.HTLC22.014	earthing to T/F 15Kg Earthing Powder
2167	PM.LTL &C.127	Fixing and erection LT stay sets, refix
2168	PM.LTL &C.128	Fixing and erection HT stay sets, refixi
2169	PM.LTL &C.129	Fixing and erection of stay sets, bindin
2170	PM.LTL &C.130	Fixing of 22 KV pin insulator with pins
2171	PM.LTL &C.131	Fixing of 3 CT of HT consumer Location w
2172	PM.LTL &C.132	Fixing of base channel labour only
2173	PM.LTL &C.133	Fixing of cut point channel including fi
2174	PM.LTL &C.134	Fixing of D.O. / Horn gap set including
2175	PM.LTL &C.135	Fixing of disc insulator with H/W labour
2176	PM.LTL &C.136	Fixing of Horngap / D.O. channel
2177	PM.LTL &C.137	Fixing of LA/Pin channel labour only
2178	PM.LTL &C.138	Fixing of power channel labour only
2179	PM.LTL &C.139	Fixing of spacers-1) with contractor m
2180	PM.LTL &C.140	Fixing of spacers-2) with company' ma
2181	PM.LTL &C.141	Fixing of top clip labour only.
2182	PM.LTL &C.142	Fixing of V cross arms/fiber glass strai
2183	PM.LTL &C.143	Fixing of Y cross arms/fiber glass strai
2184	PM.LTL &C.144	Hiring of hand cart with cart men for di
2185	PM.LTL &C.145	HT guarding using 6/8 swg GI wire includ
2186	PM.LTL &C.146	LT guarding using 6/8 swg GI wire includ
2187	PM.LTL &C.147	Paving out and stringing of 3 HT conduct
2188	PM.LTL &C.148	Paving out and stringing of LT conductor
2189	PM.LTL &C.149	Removing of existing LT without cutting
2190	PM.LTL &C.150	Removing of existing poles and dismantli
2191	PM.LTL &C.151	Special muffing of RSJ poles with excava
2192	PM.LTL &C.152	1 Ph 3W side bracket (approx.4.7 kg pe
2193	PM.LTL &C.153	11 KV V cross arm with clamp (approx.1
2194	PM.LTL &C.154	11 KV DP base channel (approx.50.6 kg p
2195	PM.LTL &C.155	11 KV DP line channel (approx.50.6 kg p
2196	PM.LTL &C.156	11 kv guarding channel MS 75x40 (approx
2197	PM.LTL &C.157	11 KV projected type D O fitting stand (
2198	PM.LTL &C.158	11 KV single pole line channel (approx.
2199	PM.LTL &C.159	11 KV Top fitting with clamp (approx.2.

2200	PM.LTL &C.160	22 KV V cross arm with clamp (approx.1
2201	PM.LTL &C.161	22 KV Top Fitting (approx.2.75 kg per n
2202	PM.LTL &C.162	3 Ph 4W side bracket (approx.6.1 kg per
2203	PM.LTL &C.163	3 Ph 5W side bracket (approx.7.5 kg per
2204	CIVIL 14.840	Bridge Super Structure SSR 14.84
2205	CIVIL 14.850	Bridge Super Structure SSR 14.85
2206	CIVIL 14.860	Bridge Super Structure SSR 14.86
2207	CIVIL 14.870	Bridge Super Structure SSR 14.87
2208	CIVIL 14.880	Bridge Super Structure SSR 14.88
2209	CIVIL 15.020	Bridge : Bored Pile SSR 15.02
2210	CIVIL 15.030	Bridge : Bored Pile SSR 15.03
2211	CIVIL 15.040	Bridge : Bored Pile SSR 15.04
2212	CIVIL 15.050	Bridge : Bored Pile SSR 15.05
2213	CIVIL 15.060	Bridge : Bored Pile SSR 15.06
2214	CIVIL 15.070	Bridge : Bored Pile SSR 15.07
2215	CIVIL 15.080	Bridge : Bored Pile SSR 15.08
2216	CIVIL 15.090	Bridge : Bored Pile SSR 15.09
2217	CIVIL 15.110	Bridge : Bored Pile SSR 15.11
2218	CIVIL 15.111	Bridge : Bored Pile SSR 15.111
2219	CIVIL 15.112	Bridge : Bored Pile SSR 15.112
2220	CIVIL 15.113	Bridge : Bored Pile SSR 15.113
2221	CIVIL 15.114	Bridge : Bored Pile SSR 15.114
2222	CIVIL 15.115	Bridge : Bored Pile SSR 15.115
2223	CIVIL 15.116	Bridge : Bored Pile SSR 15.116
2224	CIVIL 15.117	Bridge : Bored Pile SSR 15.117
2225	CIVIL 15.118	Bridge : Bored Pile SSR 15.118
2226	CIVIL 15.119	Bridge : Bored Pile SSR 15.119
2227	CIVIL 15.120	Bridge : Bored Pile SSR 15.12
2228	CIVIL 15.121	Bridge : Bored Pile SSR 15.121
2229	CIVIL 15.122	Bridge : Bored Pile SSR 15.122
2230	CIVIL 15.123	Bridge : Bored Pile SSR 15.123
2231	CIVIL 15.124	Bridge : Bored Pile SSR 15.124
2232	CIVIL 15.125	Bridge : Bored Pile SSR 15.125
2233	CIVIL 15.126	Bridge : Bored Pile SSR 15.126
2234	CIVIL 15.127	Bridge : Bored Pile SSR 15.127
2235	CIVIL 15.128	Bridge : Bored Pile SSR 15.128
2236	CIVIL 15.130	Bridge : Bored Pile SSR 15.13
2237	CIVIL 15.140	Bridge : Bored Pile SSR 15.14
2238	CIVIL 15.150	Bridge : Bored Pile SSR 15.15
2239	CIVIL 15.160	Bridge : Bored Pile SSR 15.16
2240	CIVIL 15.180	Bridge : Bored Pile SSR 15.18
2241	CIVIL 15.380	Bridge : Bored Pile SSR 15.38
2242	CIVIL 15.420	Bridge : Bored Pile SSR 15.42
2243	CIVIL 15.440	Bridge : Bored Pile SSR 15.44

2244	CIVIL 15.460	Bridge : Bored Pile SSR 15.46
2245	CIVIL 15.480	Bridge : Bored Pile SSR 15.48
2246	CIVIL 40.100	Iron Work SSR 40.10
2247	CIVIL 40.110	Iron Work SSR 40.11
2248	CIVIL 41.010	Water Supply Sanitary Fitting SSR 41.01
2249	CIVIL 41.020	Water Supply Sanitary Fitting SSR 41.02
2250	CIVIL 41.030	Water Supply Sanitary Fitting SSR 41.03
2251	CIVIL 41.040	Water Supply Sanitary Fitting SSR 41.04
2252	CIVIL 41.050	Water Supply Sanitary Fitting SSR 41.05
2253	CIVIL 41.060	Water Supply Sanitary Fitting SSR 41.06
2254	CIVIL 41.070	Water Supply Sanitary Fitting SSR 41.07
2255	CIVIL 41.080	Water Supply Sanitary Fitting SSR 41.08
2256	CIVIL 41.090	Water Supply Sanitary Fitting SSR 41.09
2257	CIVIL 41.100	Water Supply Sanitary Fitting SSR 41.10
2258	CIVIL 41.110	Water Supply Sanitary Fitting SSR 41.11
2259	CIVIL 41.120	Water Supply Sanitary Fitting SSR 41.12
2260	CIVIL 41.130	Water Supply Sanitary Fitting SSR 41.13
2261	CIVIL 41.140	Water Supply Sanitary Fitting SSR 41.14
2262	CIVIL 41.150	Water Supply Sanitary Fitting SSR 41.15
2263	CIVIL 41.160	Water Supply Sanitary Fitting SSR 41.16
2264	CIVIL 41.170	Water Supply Sanitary Fitting SSR 41.17
2265	CIVIL 41.180	Water Supply Sanitary Fitting SSR 41.18
2266	CIVIL 41.190	Water Supply Sanitary Fitting SSR 41.19
2267	CIVIL 41.210	Water Supply Sanitary Fitting SSR 41.21
2268	CIVIL 41.220	Water Supply Sanitary Fitting SSR 41.22
2269	CIVIL 41.230	Water Supply Sanitary Fitting SSR 41.23
2270	CIVIL 41.240	Water Supply Sanitary Fitting SSR 41.24
2271	CIVIL 41.250	Water Supply Sanitary Fitting SSR 41.25
2272	CIVIL 41.260	Water Supply Sanitary Fitting SSR 41.26
2273	CIVIL 41.270	Water Supply Sanitary Fitting SSR 41.27
2274	CIVIL 41.280	Water Supply Sanitary Fitting SSR 41.28
2275	CIVIL 41.290	Water Supply Sanitary Fitting SSR 41.29
2276	CIVIL 41.310	Water Supply Sanitary Fitting SSR 41.31
2277	CIVIL 41.320	Water Supply Sanitary Fitting SSR 41.32
2278	CIVIL 41.400	Water Supply Sanitary Fitting SSR 41.40
2279	CIVIL 41.410	Water Supply Sanitary Fitting SSR 41.41
2280	CIVIL 41.420	Water Supply Sanitary Fitting SSR 41.42
2281	CIVIL 41.430	Water Supply Sanitary Fitting SSR 41.43
2282	CIVIL 41.440	Water Supply Sanitary Fitting SSR 41.44
2283	PM.HTLC22.015	Earthing to T/F 25Kg Chcoal 15Kg Salt
2284	PM.HTLC22.016	Exccavation of P/S/E pit in any soil
2285	PM.HTLC22.017	Exccavation of P/S/E pit in Basalt rock
2286	PM.HTLC22.018	Exccavation of P/S/E pit in Hard Rock
2287	PM.HTLC22.019	Fixing Angle of various sizes

2288	PM.HTLC22.020	Fixing of 11 KV Disc Insulator with H/W
2289	PM.HTLC22.021	Fixing of 11 KV Pin Insulator with Pin
2290	PM.HTLC22.022	Fixing of 33 KV Disc Insulator with H/W
2291	PM.HTLC22.023	Fixing of AB Switch Complete
2292	PM.HTLC22.024	Fixing of Channel of various sizes
2293	PM.HTLC22.025	Fixing of DB of various capacity
2294	PM.HTLC22.026	fixing of DTC meterg wth all accessories
2295	PM.HTLC22.027	Fixing of GI Strip for S/stn Earthing
2296	PM.HTLC22.028	fixing of guard loop for 3 wires combo
2297	PM.HTLC22.029	fixing of guard loop for 4/5 wires combo
2298	PM.HTLC22.030	Fixing of LA wth conn to earthing
2299	PM.HTLC22.031	fixing of LT cable 3.5 core
2300	PM.HTLC22.032	Fixing of LT Shackel Insulator
2301	PM.HTLC22.033	Fixing of Mtr box & conn 1 Ph Rural area
2302	PM.HTLC22.034	Fixing of Mtr box & conn 1 Ph Urban area
2303	PM.HTLC22.035	Fixing of Mtr box & conn 3 Ph Rural area
2304	PM.HTLC22.036	Fixing of Mtr box & conn 3 Ph Urban area
2305	PM.HTLC22.037	Fixing of spacers
2306	PM.HTLC22.038	Fixing of U Clamp
2307	PM.HTLC22.039	Hiring of Bullokart & cartman upto 4 KM
2308	PM.HTLC22.040	Hot Dip Galvanising on all MS Fabrican
2309	PM.HTLC22.041	HT Earthing 15 Kg ChCoal 10 Kg Salt
2310	PM.HTLC22.042	HT Earthing 7 Kg earthing powder
2311	PM.HTLC22.043	HT Stay Erection including binding
2312	PM.HTLC22.044	LT Earthing 10 Kg ChCoal 7 Kg Salt
2313	PM.HTLC22.045	LT Earthing 5 Kg earthing powder
2314	PM.HTLC22.046	LT Stay Erection including binding
2315	PM.HTLC22.047	Numbering by white paint on Blk Bckgr
2316	PM.HTLC22.048	paintig of erec RSJ pole 100X116 /175X85
2317	PM.HTLC22.049	Painting of all size pole 1Ct RO 2Ct BB
2318	PM.HTLC22.050	painting of CH & AN laying on ground
2319	PM.HTLC22.051	painting of erected CH & AN all size
2320	PM.HTLC22.052	painting of erected RSJ pole 125X75 mm
2321	PM.HTLC22.053	painting of RSJ 152X152 / rail PI on Gr
2322	PM.LTL &C.164	33 kv guarding channel MS100x50 (approx
2323	PM.LTL &C.165	33 KV single pole line channel (approx.
2324	PM.LTL &C.166	33 KV top pin support (approx.3.25 kg p
2325	PM.LTL &C.167	33KV V cross arm (approx.19.7 kg per no
2326	PM.LTL &C.168	A & B Type cross arm clamps suitable for
2327	PM.LTL &C.169	A & B Type stay clamps suitable for RSJ
2328	PM.LTL &C.170	Fixing of Aluminium Bobbins for neutral
2329	PM.LTL &C.171	Fixing of D clamp (approx.0.732 kgper.No
2330	PM.LTL &C.172	Providing & Fixing of G.I.Nut Bolts
2331	PM.LTL &C.173	Fixing of Jointing Sleeves for AAC

2332	PM.LTL &C.174	Fixing of L.T.Shackle hardware
2333	PM.LTL &C.175	fixing of L.T.Shackle Insulator
2334	PM.LTL &C.176	Providing & Fixing of L.T.Spacers
2335	PM.LTL &C.177	Fixing of MS angle 50x50x6 mm
2336	PM.LTL &C.178	Fixing of MS Channel 100x50x6 mm
2337	PM.LTL &C.179	Fixing of MS Channel 75x40x6 mm
2338	PM.LTL &C.180	Providing & Fixing of MS Flat 50 X 10mm
2339	PM.LTL &C.181	Providing & Fixing of MS Flat 50 x 6 mm
2340	PM.LTL &C.182	Providing & Fixing of MS Flat 75x10 mm
2341	PM.LTL &C.183	Providing & Fixing of PG Clamp
2342	PM.LTL &C.184	Providing & fixing of complete 04 no.s o
2343	PM.LTL &C.185	SSN Hardware for 0.1 Dog or AAAC 100 Sq.
2344	PM.LTL &C.186	Strain Hardware for 34 Sq.mm AAAC
2345	PM.LTL &C.187	Strain Hardware for Dog0.1 or Equ.AAAC.
2346	PM.LTL &C.188	Fixng Transformer guide set(aprox.33.12k
2347	PM.LTL &C.189	Fixing and erection of stay sets, concre
2348	PM.LTL &C.190	Fixing and erection of stay sets, concre
2349	PM.LTL &C.191	Erection of poles, concreting (1:4:8)
2350	PM.LTL &C.192	Erection of poles, concreting (1:4:8) of
2351	PM.LTL &C.193	fixing of LT cable 3.5 core
2352	PM.LTL &C.194	Fixing of LT Shackel Insulator
2353	PM.LTL &C.195	LT Earthing 10 Kg ChCoal 7 Kg Salt
2354	PM.LTL &C.196	LT Earthing 5 Kg earthing powder
2355	PM.LTL &C.197	LT Stay Erection including binding
2356	PM.LTL &C.198	Providg carpet Guarding to LT line Horiz
2357	PM.LTL &C.199	Providg carpet Guarding to LT line verti
2358	PM.LTL &C.200	Providing GI Shackle strip for LT line
2359	PM.LTL &C.201	Providing GI Strip for S/stn Earthing
2360	PM.LTL &C.203	Providing LT Earthing Set
2361	CIVIL 15.520	Bridge : Bored Pile SSR 15.52
2362	CIVIL 15.540	Bridge : Bored Pile SSR 15.54
2363	CIVIL 15.560	Bridge : Bored Pile SSR 15.56
2364	CIVIL 15.580	Bridge : Bored Pile SSR 15.58
2365	CIVIL 15.620	Bridge : Bored Pile SSR 15.62
2366	CIVIL 15.640	Bridge : Bored Pile SSR 15.64
2367	CIVIL 15.660	Bridge : Bored Pile SSR 15.66
2368	CIVIL 15.680	Bridge : Bored Pile SSR 15.68
2369	CIVIL 15.720	Bridge : Bored Pile SSR 15.72
2370	CIVIL 16.010	Bridge Maintenance SSR 16.01
2371	CIVIL 16.020	Bridge Maintenance SSR 16.02
2372	CIVIL 16.030	Bridge Maintenance SSR 16.03
2373	CIVIL 16.040	Bridge Maintenance SSR 16.04
2374	CIVIL 16.070	Bridge Maintenance SSR 16.07
2375	CIVIL 16.090	Bridge Maintenance SSR 16.09

2376	CIVIL 17.010	Bridge : Bored Pile SSR 17.01
2377	CIVIL 17.020	Bridge : Bored Pile SSR 17.02
2378	CIVIL 17.030	Bridge : Bored Pile SSR 17.03
2379	CIVIL 17.040	Bridge : Bored Pile SSR 17.04
2380	CIVIL 17.050	Bridge : Well Foundation SSR 17.05
2381	CIVIL 17.060	Bridge : Well Foundation SSR 17.06
2382	CIVIL 17.070	Bridge : Well Foundation SSR 17.07
2383	CIVIL 17.080	Bridge : Well Foundation SSR 17.08
2384	CIVIL 17.090	Bridge : Well Foundation SSR 17.09
2385	CIVIL 17.110	Bridge : Well Foundation SSR 17.11
2386	CIVIL 17.120	Bridge : Well Foundation SSR 17.12
2387	CIVIL 17.130	Bridge : Well Foundation SSR 17.13
2388	CIVIL 17.140	Bridge : Well Foundation SSR 17.14
2389	CIVIL 17.150	Bridge : Well Foundation SSR 17.15
2390	CIVIL 17.160	Bridge : Well Foundation SSR 17.16
2391	CIVIL 17.170	Bridge : Well Foundation SSR 17.17
2392	CIVIL 17.180	Bridge : Well Foundation SSR 17.18
2393	CIVIL 17.190	Bridge : Well Foundation SSR 17.19
2394	CIVIL 17.210	Bridge : Well Foundation SSR 17.21
2395	CIVIL 17.220	Bridge : Well Foundation SSR 17.22
2396	CIVIL 17.230	Bridge : Well Foundation SSR 17.23
2397	CIVIL 17.240	Bridge : Well Foundation SSR 17.24
2398	CIVIL 17.250	Bridge : Well Foundation SSR 17.25
2399	CIVIL 17.260	Bridge : Well Foundation SSR 17.26
2400	CIVIL 17.270	Bridge : Well Foundation SSR 17.27
2401	CIVIL 17.280	Bridge SubStructre Foundation SSR 17.28
2402	CIVIL 41.450	Water Supply Sanitary Fitting SSR 41.45
2403	CIVIL 41.460	Water Supply Sanitary Fitting SSR 41.46
2404	CIVIL 41.470	Water Supply Sanitary Fitting SSR 41.47
2405	CIVIL 41.480	Water Supply Sanitary Fitting SSR 41.48
2406	CIVIL 41.490	Water Supply Sanitary Fitting SSR 41.49
2407	CIVIL 41.510	Water Supply Sanitary Fitting SSR 41.51
2408	CIVIL 41.520	Water Supply Sanitary Fitting SSR 41.52
2409	CIVIL 41.530	Water Supply Sanitary Fitting SSR 41.53
2410	CIVIL 41.540	Water Supply Sanitary Fitting SSR 41.54
2411	CIVIL 41.550	Water Supply Sanitary Fitting SSR 41.55
2412	CIVIL 41.560	Water Supply Sanitary Fitting SSR 41.56
2413	CIVIL 41.570	Water Supply Sanitary Fitting SSR 41.57
2414	CIVIL 41.580	Water Supply Sanitary Fitting SSR 41.58
2415	CIVIL 41.590	Water Supply Sanitary Fitting SSR 41.59
2416	CIVIL 41.600	Water Supply Sanitary Fitting SSR 41.60
2417	CIVIL 41.610	Water Supply Sanitary Fitting SSR 41.61
2418	CIVIL 41.620	Water Supply Sanitary Fitting SSR 41.62
2419	CIVIL 41.630	Water Supply Sanitary Fitting SSR 41.63

2420	CIVIL 41.640	Water Supply Sanitary Fitting SSR 41.64
2421	CIVIL 41.650	Water Supply Sanitary Fitting SSR 41.65
2422	CIVIL 41.660	Water Supply Sanitary Fitting SSR 41.66
2423	CIVIL 41.670	Water Supply Sanitary Fitting SSR 41.67
2424	CIVIL 41.690	Water Supply Sanitary Fitting SSR 41.69
2425	CIVIL 41.720	Water Supply Sanitary Fitting SSR 41.72
2426	CIVIL 41.740	Water Supply Sanitary Fitting SSR 41.74
2427	CIVIL 41.750	Water Supply Sanitary Fitting SSR 41.75
2428	CIVIL 41.760	Water Supply Sanitary Fitting SSR 41.76
2429	CIVIL 41.770	Water Supply Sanitary Fitting SSR 41.77
2430	CIVIL 41.780	Water Supply Sanitary Fitting SSR 41.78
2431	CIVIL 41.790	Water Supply Sanitary Fitting SSR 41.79
2432	CIVIL 41.800	Water Supply Sanitary Fitting SSR 41.80
2433	CIVIL 42.010	Water Supply Sanitary Fitting SSR 42.01
2434	CIVIL 42.020	Water Supply Sanitary Fitting SSR 42.02
2435	CIVIL 42.030	Water Supply Sanitary Fitting SSR 42.03
2436	CIVIL 42.040	Water Supply Sanitary Fitting SSR 42.04
2437	CIVIL 42.050	Water Supply Sanitary Fitting SSR 42.05
2438	PM.HTLC22.054	painting of RSJ pl 100X116 /175X85 on Gr
2439	PM.HTLC22.055	painting of RSJ pole 125X75 laying on gr
2440	PM.HTLC22.056	paintng of RSJ pole152X152 / rail pole
2441	PM.HTLC22.057	Paving & Stringing of 34 AAAC/Gnat cond.
2442	PM.HTLC22.058	Paving & stringing of 55 AAAC/Ant Cond
2443	PM.HTLC22.059	Paving & Stringing of ACSR / AAAC condu
2444	PM.HTLC22.060	Paving & Stringing of various conductors
2445	PM.HTLC22.061	provdng material to paint 125X75 laying
2446	PM.HTLC22.062	provdng material to paint RSJ pole 100X1
2447	PM.HTLC22.063	Provid Danger board & anti-climbg device
2448	PM.HTLC22.064	Providg carpet Guarding to LT line Horiz
2449	PM.HTLC22.065	Providg carpet Guarding to LT line verti
2450	PM.HTLC22.066	Providig & Fixig Aluminium Lugs all Size
2451	PM.HTLC22.067	Providding Aluminium Bobbin
2452	PM.HTLC22.068	Providing &fixing angle of various sizes
2453	PM.HTLC22.069	Providing carpet Guarding to HT line
2454	PM.HTLC22.070	Providing Channel of various sizes
2455	PM.HTLC22.071	Providing & fixing flat of various sizes
2456	PM.HTLC22.072	Serv for Providing GI Pin 11 KV
2457	PM.HTLC22.073	Ser for Providing GI Shackle strip for
2458	PM.HTLC22.074	Ser Providing GI Strip for S/stnEarthing
2459	PM.HTLC22.075	Serv for Providing GI Wire 10 SWG
2460	PM.HTLC22.076	Serv for Providing GI Wire 8 SWG
2461	PM.HTLC22.077	Serv for Providing HT Earthing Set
2462	PM.HTLC22.078	Serv forProviding HT Saty wire (7/8 SWG)
2463	PM.HTLC22.079	serv for Providing HT Stay Set

2464	PM.HTLC22.080	serv for Providing LT Earthing Set
2465	PM.HTLC22.081	Serv for Providing LT Stay Set
2466	PM.HTLC22.082	Serv for Providing LTStay Wire(7/10 SWG)
2467	PM.HTLC22.083	providing material to paint 152X152/rail
2468	PM.HTLC22.084	providing material to paint to abv item
2469	PM.HTLC22.085	providing material to paint to CH&AN
2470	PM.HTLC22.086	providing material to paint to CH&AN all
2471	PM.HTLC22.087	providing&fix nut bolts of various sizes
2472	PM.HTLC22.088	providing of guard loop to LT line 3W
2473	PM.HTLC22.089	providing of guard loop to LT line 4/5 W
2474	PM.HTLC22.090	Providing running earth
2475	PM.HTLC22.091	Serv for Providing Shackle Insulator
2476	PM.LTL &C.204	Providing LT Stay Set
2477	PM.LTL &C.205	Providing LT Stay Wire (7/10 SWG)
2478	PM.LTL &C.206	providing of guard loop to LT line 3W
2479	PM.LTL &C.207	providing of guard loop to LT line 4/5 W
2480	PM.LTL &C.208	LT CABL FAULT DETECT
2481	PM.LTL &C.209	Removal & Reconn.of Service Line 1 Ph.
2482	PM.LTL &C.210	Removal & Reconn.of Service Line 3 Ph.
2483	PM.LTL &C.211	Errection of Earthing for Pole
2484	PM.LTL &C.212	Running Earth to Poles
2485	PM.LTL &C.213	Pit Digging for LT Pole /Stay upto1.6M
2486	PM.LTL &C.214	Pit Digging for LT Pole /Stay upto 1.6M
2487	PM.LTL &C.215	Pit Digging for LT Pole /Stay upto 1.6M
2488	PM.LTL &C.216	Transport. of 5X3 RSJ-9 Mtr. Pole Above
2489	PM.LTL &C.217	Transport. of PSC Pole-8/9 Mtr.Above 5km
2490	PM.LTL &C.218	Excavation of Cable trench in Black Soil
2491	PM.LTL &C.219	Excavation of Cable trench in Hard Murru
2492	PM.LTL &C.220	Excavation of Cable trench in Hrad Rock
2493	PM.LTL &C.221	Excavation of Cable trench in Hard Rock
2494	PM.LTL &C.222	Casing capping wiring using PVC 1/18 SWG
2495	PM.LTL &C.223	Casing capping wiring using PVC 3/20 SWG
2496	PM.LTL &C.224	Rep of 1 ph meter with conn. rural Area
2497	PM.LTL &C.225	Rep of 1 ph meter with conn. Urban Area
2498	PM.LTL &C.226	Rep of 3 ph meter with conn. Rural area
2499	PM.LTL &C.227	Rep of 3 ph meter with conn. Urban area
2500	PM.LTL &C.228	LT CABL FAULT DETECT
2501	PM.LTL &C.229	Laying of A.B. Cable of all size
2502	PM.LTL &C.230	Fixing of circuit Cable at Dist.Box
2503	PM.LTL &C.231	Removing of circuit Cable at Dist.Box
2504	PM.LTL &C.232	Removing Jumpering of Conductor
2505	PM.LTL &C.233	Removing of LT Carpet Guarding
2506	PM.LTL &C.234	Removal of Vertical X Arm
2507	PM.LTL &C.235	Removing of D Clamp

2508	PM.LTL &C.236	Removing of Stay Insulators
2509	PM.LTL &C.237	Removing of Shackle Insulators
2510	PM.LTL &C.238	Removal of LT Guarding X Arm
2511	PM.LTL &C.239	Removal of Neutral Bobbins
2512	PM.LTL &C.240	Removal of Two Pin X Arm
2513	PM.LTL &C.241	Removal of Extn.Bracket
2514	PM.LTL &C.242	Removal of Side Frame X Arm
2515	PM.LTL &C.243	Removing of LT Carpet Guarding-2 G.I.
2516	PM.LTL &C.244	serv for Providing GI Wire 10 SWG
2517	CIVIL 17.290	Bridge SubStructure Foundation SSR 17.29
2518	CIVIL 17.310	Bridge SubStructure Foundation SSR 17.31
2519	CIVIL 17.320	Bridge SubStructure Foundation SSR 17.32
2520	CIVIL 17.330	Bridge SubStructure Foundation SSR 17.33
2521	CIVIL 17.340	Bridge SubStructure Foundation SSR 17.34
2522	CIVIL 17.350	Bridge SubStructure Foundation SSR 17.35
2523	CIVIL 17.360	Bridge SubStructure Foundation SSR 17.36
2524	CIVIL 17.370	Bridge SubStructure Foundation SSR 17.37
2525	CIVIL 17.380	Bridge SubStructure Foundation SSR 17.38
2526	CIVIL 17.390	Bridge SubStructure Foundation SSR 17.39
2527	CIVIL 17.410	Bridge SubStructure Foundation SSR 17.41
2528	CIVIL 17.420	Bridge SubStructure Foundation SSR 17.42
2529	CIVIL 17.430	Bridge SubStructure Foundation SSR 17.43
2530	CIVIL 17.440	Bridge SubStructure Foundation SSR 17.44
2531	CIVIL 17.450	Bridge SubStructure Foundation SSR 17.45
2532	CIVIL 17.460	Bridge SubStructure Foundation SSR 17.46
2533	CIVIL 17.470	Bridge SubStructure Foundation SSR 17.47
2534	CIVIL 17.480	Bridge SubStructure Foundation SSR 17.48
2535	CIVIL 17.490	Bridge SubStructure Foundation SSR 17.49
2536	CIVIL 17.510	Bridge SubStructure Foundation SSR 17.51
2537	CIVIL 17.520	Bridge SubStructure Foundation SSR 17.52
2538	CIVIL 17.530	Bridge SubStructure Foundation SSR 17.53
2539	CIVIL 17.540	Bridge SubStructure Foundation SSR 17.54
2540	CIVIL 17.550	Bridge SubStructure Foundation SSR 17.55
2541	CIVIL 17.560	Bridge SubStructure Foundation SSR 17.56
2542	CIVIL 17.570	Bridge SubStructure Foundation SSR 17.57
2543	CIVIL 17.580	Bridge Super Structure SSR 17.58
2544	CIVIL 17.590	Bridge Super Structure SSR 17.59
2545	CIVIL 17.610	Bridge Super Structure SSR 17.61
2546	CIVIL 17.620	Bridge Super Structure SSR 17.62
2547	CIVIL 17.630	Bridge Super Structure SSR 17.63
2548	CIVIL 17.640	Bridge Super Structure SSR 17.64
2549	CIVIL 17.650	Bridge Super Structure SSR 17.65
2550	CIVIL 17.660	Bridge : Well Foundation SSR 17.66
2551	CIVIL 21.020	Excavation SSR 21.02

2552	CIVIL 21.040	Excavation SSR 21.04
2553	CIVIL 21.060	Excavation SSR 21.06
2554	CIVIL 21.080	Excavation SSR 21.08
2555	CIVIL 21.100	Excavation SSR 21.10
2556	PM.SUBSTN.094	Repair BateryChrger DiodeBridgeRectifier
2557	PM.SUBSTN.095	Repair SCR Controlcard with Power supply
2558	PM.SUBSTN.096	Repair Charger SCR Bridge Rectifier
2559	PM.SUBSTN.097	Repair 30V Batery Charger Filter Circuit
2560	PM.SUBSTN.098	Repair 30VBateryCharger H/W WiringCharge
2561	PM.SUBSTN.099	Repairs 30V Battery Charger AC Switches
2562	PM.SUBSTN.100	Repairs 30V Battery Charger DC Switches
2563	PM.SUBSTN.101	Repair 30VBateryCharger AC/DC Voltmeter
2564	PM.SUBSTN.102	Repair 30VBatteryCharger AC/DC Ammeter
2565	PM.SUBSTN.103	Repair 30VBatteryCharger VDD Diode Ckt
2566	PM.SUBSTN.104	Repair 30VBatryChrger VDD Transistor Ckt
2567	PM.SUBSTN.105	Repair 30VBatteryCharger Change over sw
2568	PM.SUBSTN.106	Repairs 30V Battery Charger Hydrometer
2569	PM.SUBSTN.107	Repair 30VBateryChrger Digitl Multimeter
2570	PM.SUBSTN.108	Service Battery charger on rent basis
2571	PM.SUBSTN.109	Repair 30V Battery Charger HRC Fuse
2572	PM.SUBSTN.110	SCR Card repairing and resetting
2573	PM.SUBSTN.111	Repair 30VBatteryCharger AC&DC Indicator
2574	PM.SUBSTN.112	Repair other electronic ckt of charger
2575	PM.SUBSTN.113	Repair 30VBatery Charger AC/DC Contactor
2576	PM.SUBSTN.114	30 V Battery Charger Servicing
2577	PM.SUBSTN.115	Repair 30 V Battery Charger Diode
2578	PM.SUBSTN.116	Repair 30 V Battery Charger SCR
2579	PM.SUBSTN.117	30V Battery Charger Load test
2580	PM.SUBSTN.118	Anual Maint Lead Acid Batery/substnvisit
2581	PM.SUBSTN.119	Repair/Recondition 2V100AH Baterysets
2582	PM.SUBSTN.120	Repair/Recondition 6V60AH Baterysets
2583	PM.SUBSTN.121	Repair/Recondition 6V100AH Baterysets
2584	PM.SUBSTN.122	Supply lead coated nut bolts with washer
2585	PM.SUBSTN.123	Serv for supply of lead strips
2586	PM.SUBSTN.124	Supply float cum level indicator
2587	PM.SUBSTN.125	One time supply of Hydrometer
2588	PM.SUBSTN.126	Engineer and Technician charges
2589	PM.SUBSTN.127	Capacity test of 30 V Battery set
2590	PM.SUBSTN.128	H/W & Wiring-switches, MCB & HRC fuses
2591	PM.SUBSTN.129	Engg Charge for conversion of batery set
2592	PM.SUBSTN.130	Installation & testing of 30V Batery set
2593	PM.SUBSTN.131	Electrolyte for-110V200AH Batry reconditn
2594	PM.SUBSTN.132	Battery spares -110 V,200 AH Bat. Set
2595	PM.SUBSTN.133	Lead strips-110 V,200 AH Bat. set

2596	PM.SUBSTN.134	Nut bolt-110 V,200 AH Bat. set
2597	PM.SUBSTN.135	Bloat cum level Indicator-110V200AH set
2598	PM.SUBSTN.136	Cells required for recondg 2V200 Ah cell
2599	PM.SUBSTN.137	Repair/Maint. of 11KV OCB/VCB at differe
2600	PM.SUBSTN.138	Repair/Maint of 33KV OCB/VCB at differen
2601	PM.SUBSTN.139	Replac of damaged 11KV OCB/VCB
2602	PM.SUBSTN.140	Replac of damaged 33 KV OCB/VCB
2603	PM.SUBSTN.141	Improving of IR Values of 11 KV VCB pole
2604	PM.SUBSTN.142	Improving of IR Values of 33 KV VCB pole
2605	PM.SUBSTN.143	Serv for Providing of TNC Switch
2606	PM.SUBSTN.144	Serv Providing of CASTEL Interlock Assly
2607	PM.SUBSTN.145	Serv for Providing Closing Coil
2608	PM.SUBSTN.146	Serv for Providing Tripping Coil
2609	PM.SUBSTN.147	serv for Providing Closing Coil Assly
2610	PM.SUBSTN.148	Serv for Providing Tripping Coil Assly
2611	PM.SUBSTN.149	Serv for Providing Manual Trip Button
2612	PM.SUBSTN.150	serv for Providing Closing Bracket
2613	PM.SUBSTN.151	Serv for Providing Reset Spring
2614	PM.SUBSTN.152	Serv for Providing Limit Switch
2615	PM.SUBSTN.153	Serv for Providing Auxiliary Switch
2616	PM.SUBSTN.154	Serv for Providing Motor Port Relay
2617	PM.SUBSTN.155	Serv for Providing Contractor DC
2618	PM.SUBSTN.156	Serv for Providing Charging Pawl
2619	PM.SUBSTN.157	Serv for Providing Locking Pawl
2620	PM.SUBSTN.158	Serv for Providing Pawl Spring
2621	PM.SUBSTN.159	Serv for Providing Trip Latch
2622	PM.SUBSTN.160	Serv for Providing Rectifier Unit
2623	PM.SUBSTN.161	Fixing of TNC Switch
2624	PM.SUBSTN.162	Fixing of CASTEL Interlock Assly
2625	PM.SUBSTN.163	Fixing Closing Coil
2626	PM.SUBSTN.164	Fixing Tripping Coil
2627	PM.SUBSTN.165	Fixing Closing Coil Assly
2628	PM.SUBSTN.166	Fixing Tripping Coil Assly
2629	PM.SUBSTN.167	Fixing Manual Trip Button
2630	PM.SUBSTN.168	Fixing Closing Bracket
2631	PM.SUBSTN.169	Fixing Reset Spring
2632	PM.SUBSTN.170	Fixing Limit Switch
2633	PM.SUBSTN.171	Fixing Auxiliary Switch
2634	PM.SUBSTN.172	Fixing Motor Port Relay
2635	PM.SUBSTN.173	Fixing Contractor DC
2636	53301001199	COMPUTER STATIONERY FOR HT LT IP BILL
2637	53999106949	EQUIPMENT REGISTER (ALL SIZE,LAZAR PAP)
2638	55999007709	BADMINTON SHUTTLES
2639	55999007919	STANDARD PLATES

2640	ADM 063	40402412 Meter Reading by IR HHU
2641	ADM 064	40402412 Meter Reading by AG Mobile app
2642	ADM 065	40402412 Meter Reading by AG HHU
2643	ADM 061	40402412 Bill Distribution in rural area
2644	ADM 062	40402412 Bill Distribution in urban area
2645	ADM 066	40402412 Meter Reading by mobile app
2646	ADM 067	40402403 Bill Printing on Stationary
2647	PM.BREAK.LT (UG)	LT Line Under Ground BreakDown Service
2648	PM.BREAK.HT LINE	11/22/33 KV HT Line BreakDown Service
2649	PM.PREV.HT LINE	11/22/33 KV HT Line Preventive Service
2650	PM.BREAK.LT (OH)	LT Line Over Head BreakDown Service
2651	PM.PREV.LT (UG)	LT Line Under Ground Preventive Service
2652	PM.PREV.LT (OH)	LT Line Over Head Preventive Service
2653	ADM 057	40401805 Exp on vehicle /taxi hiring
2654	PM.BREAK.TRREP	Transformer Repair BreakDown Service
2655	PM.BREAK.SubStn	Sub Station Maint. BreakDown Service
2656	PM.BREAK.LTLine	LT Line & Cable BreakDown Service
2657	PM.BREAK.HT11KV	11 KV HT Line BreakDown Service
2658	PM.BREAK.HT22KV	22 KV HT Line BreakDown Service
2659	PM.BREAK.HT33KV	33 KV HT Line BreakDown Service
2660	PM.PREV.TRREP	Transformer Repair Preventive Service
2661	PM.PREV.SubStn	Sub Station Maint. Preventive Service
2662	PM.PREV.LTLine	LT Line &Cable Preventive Service
2663	PM.PREV.HT11KV	11 KV HT Line Preventive Service
2664	PM.PREV.HT22KV	22 KV HT Line Preventive Service
2665	PM.PREV.HT33KV	33 KV HT Line Preventive Service
2666	ADM 054	40401204 Power Trading Conv & Renewable
2667	53601018459	EZR BLANK COMP CONTI STATION15X12X1
2668	PM.SUBSTN.174	Fixing Charging Pawl
2669	PM.SUBSTN.175	Fixing Locking Pawl
2670	PM.SUBSTN.176	Fixing Pawl Spring
2671	PM.SUBSTN.177	Fixing Trip Latch
2672	PM.SUBSTN.178	Fixing Rectifier Unit
2673	PM.SUBSTN.179	Fixing Linkages
2674	PM.SUBSTN.180	Fixing Trip Bar
2675	PM.SUBSTN.181	Fixing Rollers
2676	PM.SUBSTN.182	Fixing Closing Lever
2677	PM.SUBSTN.183	Fixing Anti pumping relay
2678	PM.SUBSTN.184	Fixing Sp.charging Big gear

2679	PM.SUBSTN.185	Fixing Sp.charging small gear
2680	PM.HT/LT EREC/COMM	Design, Supply,Transport, Errection, Testing Commissioning of HT , LT OH/UG Line , T/f and allied work
2681	SO.5HP/3HP SOLAR PMP	Design, Manufacture, Supply,Transport,Installation,Testing Commissioning of DC Solar PhotoVoltaic Water Pumping System
2682	PM.TRREP.0136	Repairing of transformer along with multiple sub services.
2683	PM.SUBSTN.186	Fixing Motor starter
2684	PM.SUBSTN.187	Credit for rates to be retained by repai
2685	PM.SUBSTN.188	Credit for rates to be retained by repai
2686	PM.SUBSTN.190	Labour Charges For Overhauling of OLTC
2687	PM.SUBSTN.191	Loading of TF at works-Labour charges
2688	PM.SUBSTN.192	Unloading of TF-Labour charges
2689	PM.SUBSTN.193	Concreting for muffing of RSJ / rail pol
2690	PM.SUBSTN.194	Erection of DP structure including trans
2691	PM.SUBSTN.195	Erection of poles and backfilling with b
2692	PM.SUBSTN.196	Fixing and erection LT stay sets, refix
2693	PM.SUBSTN.197	Fixing and erection HT stay sets, refixi
2694	PM.SUBSTN.198	Fixing and erection of stay sets, bindin
2695	PM.SUBSTN.199	Fixing of 22 KV pin insulator with pins
2696	PM.SUBSTN.200	Fixing of 3 CT of HT consumer Location w
2697	PM.SUBSTN.201	Fixing of base channel labour only
2698	PM.SUBSTN.202	Fixing of cut point channel including fi
2699	PM.SUBSTN.203	Fixing of D.O. / Horn gap set including
2700	PM.SUBSTN.204	Fixing of disc insulator with H/W labour
2701	PM.SUBSTN.205	Fixing of Horngap / D.O. channel
2702	PM.SUBSTN.206	Fixing of LA/Pin channel labour only
2703	PM.SUBSTN.207	Fixing of power channel labour only
2704	PM.SUBSTN.208	Fixing of spacers-1) with contractor m
2705	PM.SUBSTN.209	Fixing of spacers-2) with company's ma
2706	PM.SUBSTN.210	Fixing of top clip labour only.
2707	PM.SUBSTN.211	Fixing of V cross arms/fiber glass strai
2708	PM.SUBSTN.212	Fixing of Y cross arms/fiber glass strai
2709	PM.SUBSTN.213	Hiring of hand cart with cart men for di
2710	PM.SUBSTN.214	HT guarding using 6/8 swg GI wire includ
2711	PM.SUBSTN.215	LT guarding using 6/8 swg GI wire includ
2712	PM.SUBSTN.216	Paving out and stringing of 3 HT conduct
2713	PM.SUBSTN.217	Paving out and stringing of LT conductor
2714	PM.SUBSTN.218	Removing of existing LT without cutting
2715	PM.SUBSTN.219	Removing of existing poles and dismantli
2716	PM.SUBSTN.220	Special muffing of RSJ poles with excava
2717	PM.SUBSTN.221	1 Ph 3W side bracket (approx.4.7 kg pe
2718	PM.SUBSTN.222	11 KV V cross arm with clamp (approx.1
2719	PM.SUBSTN.223	11 KV DP base channel (approx.50.6 kg p
2720	PM.SUBSTN.224	11 KV DP line channel (approx.50.6 kg p
2721	PM.SUBSTN.225	11 kv guarding channel MS 75x40 (approx

2722	PM.SUBSTN.226	11 KV projected type D O fitting stand (
2723	PM.SUBSTN.227	11 KV single pole line channel (approx.
2724	PM.SUBSTN.228	11 KV Top fitting with clamp (approx.2.
2725	PM.SUBSTN.229	22 KV V cross arm with clamp (approx.1
2726	PM.SUBSTN.230	22 KV Top Fitting (approx.2.75 kg per n
2727	PM.SUBSTN.231	3 Ph 4W side bracket (approx.6.1 kg per
2728	PM.SUBSTN.232	3 Ph 5W side bracket (approx.7.5 kg per
2729	PM.SUBSTN.233	33 kv guarding channel MS100x50 (approx
2730	PM.SUBSTN.234	33 KV single pole line channel (approx.
2731	PM.SUBSTN.235	33 KV top pin support (approx.3.25 kg p
2732	PM.SUBSTN.236	33KV V cross arm (approx.19.7 kg per no
2733	PM.SUBSTN.237	A & B Type cross arm clamps suitable for
2734	PM.SUBSTN.238	A & B Type stay clamps suitable for RSJ
2735	PM.SUBSTN.239	Fixing of Aluminium Bobbins for neutral
2736	PM.SUBSTN.240	Fixing of D clamp (approx.0.732 kgper.No
2737	PM.SUBSTN.241	Providing & Fixing of G.I.Nut Bolts
2738	PM.SUBSTN.242	Fixing of Jointing Sleeves for AAC
2739	PM.SUBSTN.243	Fixing of L.T.Shackle hardware
2740	PM.SUBSTN.244	fixing of L.T.Shackle Insulator
2741	PM.SUBSTN.245	Providing & Fixing of L.T.Spacers
2742	PM.SUBSTN.246	Fixing of MS angle 50x50x6 mm
2743	PM.SUBSTN.247	Fixing of MS Channel 100x50x6 mm
2744	PM.SUBSTN.248	Fixing of MS Channel 75x40x6 mm
2745	PM.SUBSTN.249	Providing & Fixing of MS Flat 50 X 10mm
2746	PM.SUBSTN.250	Providing & Fixing of MS Flat 50 x 6 mm
2747	PM.SUBSTN.251	Providing & Fixing of MS Flat 75x10 mm
2748	PM.SUBSTN.252	Providing & Fixing of PG Clamp
2749	PM.SUBSTN.253	Providing & fixing of complete 04 no.s o
2750	PM.SUBSTN.254	SSN Hardware for 0.1 Dog or AAAC 100 Sq.
2751	PM.SUBSTN.255	Strain Hardware for 34 Sq.mm AAAC
2752	PM.SUBSTN.256	Strain Hardware for Dog0.1 or Equ.AAAC.
2753	PM.SUBSTN.257	Fixng Transformer guide set(aprox.33.12k
2754	PM.SUBSTN.258	Fixing and erection of stay sets, concre
2755	PM.SUBSTN.259	Fixing and erection of stay sets, concre
2756	PM.SUBSTN.260	Erection of poles, concreting (1:4:8)
2757	PM.SUBSTN.261	THIRD PARTY INSPECTION
2758	PM.SUBSTN.262	Brass Parts
2759	PM.SUBSTN.263	Conservator Tank
2760	PM.SUBSTN.264	M. S. Hardware
2761	PM.SUBSTN.265	Oil level Indicator Glass
2762	PM.TRREP.0001	a) L.V. Bushing cap Allumn.
2763	PM.TRREP.0002	b) L.V. Bushing cap Brass
2764	PM.TRREP.0003	Fixing of Brass Nuts of various Size
2765	PM.TRREP.0004	Brass Parts

2766	PM.TRREP.0005	Breather complete with silica gel (Activ
2767	PM.TRREP.0006	Complete, spray painting with IS shade n
2768	PM.TRREP.0007	Conservator Tank
2769	PM.TRREP.0008	Conversion of Sealed to Nut Bolt
2770	PM.TRREP.0009	Core bolt with insulation
2771	PM.TRREP.0010	CRGO Laminations of required size
2772	PM.TRREP.0011	Dismantling complete transformer cleanin
2773	PM.TRREP.0012	Dismantling the transformers cleaning al
2774	PM.TRREP.0013	Explosion vent
2775	PM.TRREP.0014	Explosion vent Diaphragm
2776	PM.TRREP.0015	H. V. Bushing only (11 KV)
2777	PM.TRREP.0016	H. V. Bushing top cap a) Aluminum/brass
2778	PM.TRREP.0017	H. V. coils D. P. C./S. E. Aluminum
2779	PM.TRREP.0018	H. V. coils D. P. C./S. E. Copper
2780	PM.TRREP.0019	H. V. coils should be replaced by new on
2781	PM.TRREP.0020	H. V. Terminal bolts with 4 nuts & washe
2782	PM.TRREP.0021	Insulation Material, such as press Board
2783	PM.TRREP.0022	L. V. Bushing only
2784	PM.TRREP.0023	L. V. coils D. P. C./S. E. Aluminum
2785	PM.TRREP.0024	L. V. coils D. P. C./S. E. Copper
2786	PM.TRREP.0025	L. V. coils should be replaced by new on
2787	PM.TRREP.0026	L.V.Terminal Bolts with 4nuts & washers
2788	PM.TRREP.0027	M. S. Hardware
2789	PM.TRREP.0028	M. S. N/B, Washer, Spring Washers, H/W
2790	PM.TRREP.0029	Oil level Indicator Glass
2791	PM.TRREP.0030	Providing&Fix of LTBrass con abov 200KVA
2792	PM.TRREP.0031	Providing&Fix of LTBrass con upto 200KVA
2793	PM.TRREP.0032	Reinsulating of L.V. Coils with existing
2794	PM.TRREP.0033	Repl of (AL) LV Bush cap 750 TO 1000KVA
2795	PM.TRREP.0034	Repl of (AL) LV Bush w cap 315 TO 630KVA
2796	PM.TRREP.0035	Repl of (BR) LV Bush cap 750 TO 1000KVA
2797	PM.TRREP.0036	Repl of (BR) LV Bush w cap 315 TO 630KVA
2798	PM.TRREP.0037	Repla (AL) LV Rod w NutBolt above 200KVA
2799	PM.TRREP.0038	Repla (AL) LV Rod wit Nut Bolt 200KVA
2800	PM.TRREP.0039	Repla (AL) LV Rod wit Nut Bolt up 100KVA
2801	PM.TRREP.0040	Repla (BR) LV Rod w NutBolt above 200KVA
2802	PM.TRREP.0041	Repla (BR) LV Rod wit Nut Bolt 200KVA
2803	PM.TRREP.0042	Repla (BR) LV Rod wit Nut Bolt up 100KVA
2804	PM.TRREP.0043	Repla of (AL) LV Bushing w cap up 200KVA
2805	PM.TRREP.0044	Repla of (BR) LV Bushing w cap up 200KVA
2806	PM.TRREP.0045	Replacement of HV bushing 11 KV
2807	PM.TRREP.0046	Replacement of HV bushing 22 KV
2808	PM.TRREP.0047	Replacement of HV Term 200KVA & above
2809	PM.TRREP.0048	Replacement of HV Term upto 100KVA

2810	PM.TRREP.0049	Transportation of failed transformer und
2811	PM.TRREP.0050	Valve for oil Drainage Pipe Gun Metal
2812	PM.TRREP.0051	Valve/Wheel
2813	PM.TRREP.0052	Core Clamping Straps
2814	PM.TRREP.0053	Core Earthing Strip
2815	PM.TRREP.0054	Fixing of Gassket
2816	PM.TRREP.0055	L.T. Oil imm. BRK+HT fuse+Signal light
2817	PM.TRREP.0057	Lab char leakag rectific 315KVA to 630
2818	PM.TRREP.0058	Lab char leakag rectific 750KVA to1000
2819	PM.TRREP.0059	Labour char leakag rectific upto 200KVA
2820	PM.TRREP.0060	Laminations
2821	PM.TRREP.0061	LS labour charges open 315 to 630 KVA
2822	PM.TRREP.0062	LS labour charges open 750 to 1000 KVA
2823	PM.TRREP.0063	Lumsum labour charges open upto 200KVA
2824	PM.TRREP.0064	Concreting for muffing of RSJ / rail pol
2825	PM.TRREP.0065	Erection of DP structure including trans
2826	PM.TRREP.0066	Erection of poles and backfilling with b
2827	PM.TRREP.0067	Fixing and erection LT stay sets, refix
2828	PM.TRREP.0068	Fixing and erection HT stay sets, refixi
2829	PM.TRREP.0069	Fixing and erection of stay sets, bindin
2830	PM.TRREP.0070	Fixing of 22 KV pin insulator with pins
2831	PM.TRREP.0071	Fixing of 3 CT of HT consumer Location w
2832	PM.TRREP.0072	Fixing of base channel labour only
2833	PM.TRREP.0073	Fixing of cut point channel including fi
2834	PM.TRREP.0074	Fixing of D.O. / Horn gap set including
2835	PM.TRREP.0075	Fixing of disc insulator with H/W labour
2836	PM.TRREP.0076	Fixing of Horngap / D.O. channel
2837	PM.TRREP.0077	Fixing of LA/Pin channel labour only
2838	PM.TRREP.0078	Fixing of power channel labour only
2839	PM.SUBSTN.018	Replac of OLTC parts-Motor Arm Assembly
2840	PM.SUBSTN.019	Replac of OLTC parts-Motor Protec Assemb
2841	PM.SUBSTN.020	Replac of OLTC parts-Moving Contacts Pai
2842	PM.SUBSTN.021	Replac of OLTC parts-oil seal inside
2843	PM.SUBSTN.022	Replac of OLTC parts-OLTC Handles
2844	PM.SUBSTN.023	Replac of OLTC parts-Phase Barrier Board
2845	PM.SUBSTN.024	Replac of OLTC parts-raise and lower swi
2846	PM.SUBSTN.025	Replac of OLTC parts-Selector Switches R
2847	PM.SUBSTN.026	Replac of OLTC parts-Sliding Dog
2848	PM.SUBSTN.027	Replac of OLTC parts-Tap Position Indica
2849	PM.SUBSTN.028	Replac of OLTC parts-Transient resistnc
2850	PM.SUBSTN.029	Rewinding H.V. coils with new winding
2851	PM.SUBSTN.030	Rewinding of L.V. coils with new copper
2852	PM.SUBSTN.031	SUPPLY / REPLACEMENT OF HV Bushing 20MM
2853	PM.SUBSTN.032	SUPPLY / REPLACEMENT OF HV Bushing Rod w

2854	PM.SUBSTN.033	SUPPLY / REPLAC-HV Bushing 12MM
2855	PM.SUBSTN.034	Supply of transformer oil EHV grade if r
2856	PM.SUBSTN.035	Supply/Replace blanking plates for radia
2857	PM.SUBSTN.036	Supply/Replace breathe with silica gel
2858	PM.SUBSTN.037	Supply/Replace Buchholz relay & gas rela
2859	PM.SUBSTN.038	Supply/Replace core bolts non magnetic
2860	PM.SUBSTN.039	Supply/Replace core lamination
2861	PM.SUBSTN.040	Supply/Replace glass diaphragm
2862	PM.SUBSTN.041	Supply/Replace Magnetic oil gauge
2863	PM.SUBSTN.042	Supply/Replace Marshling box for dial
2864	PM.SUBSTN.043	Supply/Replace MS Nuts and bolt for tank
2865	PM.SUBSTN.044	Supply/Replace of Oil drain valve
2866	PM.SUBSTN.045	Supply/Replace of Explosion Vent diaphra
2867	PM.SUBSTN.046	Supply/Replace of HV Bushing Rod with 12
2868	PM.SUBSTN.047	Supply/Replace of HV Bushing Rod with 20
2869	PM.SUBSTN.048	Supply/Replace of LV Bushing 12MM
2870	PM.SUBSTN.049	Supply/Replace of LV Bushing 20MM
2871	PM.SUBSTN.050	Supply/Replace Oil Temp. indicator
2872	PM.SUBSTN.051	Supply/Replace plain oil gauge
2873	PM.SUBSTN.052	Supply/Replace winding temp. indicator
2874	PM.SUBSTN.053	Supply/Replacement of radiator valves
2875	PM.SUBSTN.054	To & Fro Transportation of transformer
2876	PM.SUBSTN.055	Unloading of TF-T & P Supervi charges
2877	PM.TRREP.0079	Fixing of spacers-1) with contractor m
2878	PM.TRREP.0080	Fixing of spacers-2) with company's ma
2879	PM.TRREP.0081	Fixing of top clip labour only.
2880	PM.TRREP.0082	Fixing of V cross arms/fiber glass strai
2881	PM.TRREP.0083	Fixing of Y cross arms/fiber glass strai
2882	PM.TRREP.0084	Hiring of hand cart with cart men for di
2883	PM.TRREP.0085	HT guarding using 6/8 swg GI wire includ
2884	PM.TRREP.0086	LT guarding using 6/8 swg GI wire includ
2885	PM.TRREP.0087	Paving out and stringing of 3 HT conduct
2886	PM.TRREP.0088	Paving out and stringing of LT conductor
2887	PM.TRREP.0089	Removing of existing LT without cutting
2888	PM.TRREP.0090	Removing of existing poles and dismantli
2889	PM.TRREP.0091	Special muffing of RSJ poles with excava
2890	PM.TRREP.0092	1 Ph 3W side bracket (approx.4.7 kg pe
2891	PM.TRREP.0093	11 KV V cross arm with clamp (approx.1
2892	PM.TRREP.0094	11 KV DP base channel (approx.50.6 kg p
2893	PM.TRREP.0095	11 KV DP line channel (approx.50.6 kg p
2894	PM.TRREP.0096	11 kv guarding channel MS 75x40 (approx
2895	PM.TRREP.0097	11 KV projected type D O fitting stand (
2896	PM.TRREP.0098	11 KV single pole line channel (approx.
2897	PM.TRREP.0099	11 KV Top fitting with clamp (approx.2.

2898	PM.TRREP.0100	22 KV V cross arm with clamp (approx.1
2899	PM.TRREP.0101	22 KV Top Fitting (approx.2.75 kg per n
2900	PM.TRREP.0102	3 Ph 4W side bracket (approx.6.1 kg per
2901	PM.TRREP.0103	3 Ph 5W side bracket (approx.7.5 kg per
2902	PM.TRREP.0104	33 kv guarding channel MS100x50 (approx
2903	PM.TRREP.0105	33 KV single pole line channel (approx.
2904	PM.TRREP.0106	33 KV top pin support (approx.3.25 kg p
2905	PM.TRREP.0107	33KV V cross arm (approx.19.7 kg per no
2906	PM.TRREP.0108	A & B Type cross arm clamps suitable for
2907	PM.TRREP.0109	A & B Type stay clamps suitable for RSJ
2908	PM.TRREP.0110	Fixing of Aluminium Bobbins for neutral
2909	PM.TRREP.0111	Fixing of D clamp (approx.0.732 kgper.No
2910	PM.TRREP.0112	Providing & Fixing of G.I.Nut Bolts
2911	PM.TRREP.0113	Fixing of Jointing Sleeves for AAC
2912	PM.TRREP.0114	Fixing of L.T.Shackle hardware
2913	PM.TRREP.0115	fixing of L.T.Shackle Insulator
2914	PM.SUBSTN.056	Unloading of the transformer at works
2915	PM.SUBSTN.057	Winching of the T/F above 20 Mtr
2916	PM.SUBSTN.058	Overhauling of various make breaker/RMU
2917	PM.SUBSTN.059	Provid & Fix CU Bus Connector
2918	PM.SUBSTN.060	Provid & Fix Fixed Contact Assembl PP
2919	PM.SUBSTN.061	Provid & Fix Insulating Plate
2920	PM.SUBSTN.062	Provid & Fix Jaw Contact Assembly
2921	PM.SUBSTN.063	Provid & Fix Under Voltage Coil Assembly
2922	PM.SUBSTN.064	Providing & fix CT double core double r
2923	PM.SUBSTN.065	Providing & fix HT Insu Tape
2924	PM.SUBSTN.066	Providing & fix Moving Contact Assem PP
2925	PM.SUBSTN.067	Providing & fix provar anti track spray
2926	PM.SUBSTN.068	Providing & fix PT
2927	PM.SUBSTN.069	Providing & fix PT primary Fuse
2928	PM.SUBSTN.070	Providing & fix trip rod assembly
2929	PM.SUBSTN.071	Providing & fixing auxilary switch
2930	PM.SUBSTN.072	Providing & fixing roller assembly
2931	PM.SUBSTN.073	Providing & fixing spring charging moto
2932	PM.SUBSTN.074	Providing & Fixing Epoxy Bushing with cu
2933	PM.SUBSTN.075	Providing & Fixing insulated lifting rod
2934	PM.SUBSTN.076	Providing & Fixing of fiber glass sepera
2935	PM.SUBSTN.077	Providing & Fixing push button on-off ro
2936	PM.SUBSTN.078	Providing & Fix 1side torr bearing big
2937	PM.SUBSTN.079	Providing & Fix 1side torr bearing small
2938	PM.SUBSTN.080	Providing & Fix powerpack 230V AC /30V DC
2939	PM.SUBSTN.081	Providing & Fix resin cast spourt insulat
2940	PM.SUBSTN.082	Providing & Fix resin cast support insula
2941	PM.SUBSTN.083	Providing & Fix spourt contact assembly

2942	PM.SUBSTN.084	Providing & Fixing closing coil 30V DC
2943	PM.SUBSTN.085	Providing & Fixing gear assembly for char
2944	PM.SUBSTN.086	Providing & Fixing Phase Barrier Assembly
2945	PM.SUBSTN.087	Providing & Fixing plunger assembly
2946	PM.SUBSTN.088	Providing & Fixing racking handle
2947	PM.SUBSTN.089	Providing & Fixing shunt trip coil 30V DC
2948	PM.SUBSTN.090	Providing & Fixing spring charging handle
2949	PM.SUBSTN.091	Repair/Reset 30V Battery Charger Main T/f
2950	PM.SUBSTN.092	Repair 30V Battery Charger DimmerStat 2A
2951	PM.SUBSTN.093	Repair 30V Battery Charger DimmerStat 4A
2952	PM.TRREP.0116	Providing & Fixing of L.T.Spacers
2953	PM.TRREP.0117	Fixing of MS angle 50x50x6 mm
2954	PM.TRREP.0118	Fixing of MS Channel 100x50x6 mm
2955	PM.TRREP.0119	Fixing of MS Channel 75x40x6 mm
2956	PM.TRREP.0120	Providing & Fixing of MS Flat 50 X 10mm
2957	PM.TRREP.0121	Providing & Fixing of MS Flat 50 x 6 mm
2958	PM.TRREP.0122	Providing & Fixing of MS Flat 75x10 mm
2959	PM.TRREP.0123	Providing & Fixing of PG Clamp
2960	PM.TRREP.0124	Providing & fixing of complete 04 no.s o
2961	PM.TRREP.0125	SSN Hardware for 0.1 Dog or AAAC 100 Sq.
2962	PM.TRREP.0126	Strain Hardware for 34 Sq.mm AAAC
2963	PM.TRREP.0127	Strain Hardware for Dog 0.1 or Equ. AAAC.
2964	PM.TRREP.0128	Fixing Transformer guide set (approx. 33.12k
2965	PM.TRREP.0129	Fixing and erection of stay sets, concrete
2966	PM.TRREP.0130	Fixing and erection of stay sets, concrete
2967	PM.TRREP.0131	Erection of poles, concreting (1:4:8)
2968	PM.TRREP.0132	Erection of poles, concreting (1:4:8) of
2969	PM.TRREP.0133	fixing of radiators
2970	PM.TRREP.0134	fixing of Lighting Arrestor
2971	PM.TRREP.0135	Fixing of pressure release device